

BaseLine Item Detail					Agate Construction Co., Inc.		PKF-Mark III, Inc.		Ballard Marine Construction, LLC		Mount Construction Co., Inc.		IEW Construction Group Inc.		Phoenix Marine Co.DE, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$1,000.00	\$1,000.00	\$50,000.00	\$50,000.00	\$17,000.00	\$17,000.00	\$1,800,000.00	\$1,800,000.00	\$100,000.00	\$100,000.00	\$125,000.00	\$125,000.00
2	104-0002		1.00 L.S.	Mobilization	\$1,993,000.50	\$1,993,000.50	\$414,893.00	\$414,893.00	\$325,000.00	\$325,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00	\$625,000.00	\$625,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$179,711.00	\$179,711.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00
4	205-0001		25.00 C.Y.	Foundation Excavation	\$12.00	\$300.00	\$350.00	\$8,750.00	\$1,260.00	\$31,500.00	\$2,000.00	\$50,000.00	\$1,250.00	\$31,250.00	\$90.00	\$2,250.00
5	208-0008		450.00 L.F.	Heavy Duty Silt Fence	\$4.00	\$1,800.00	\$55.00	\$24,750.00	\$31.00	\$13,950.00	\$8.00	\$3,600.00	\$14.00	\$6,300.00	\$15.00	\$6,750.00
6	208-0013		1,750.00 L.F.	Floating Turbidity Barriers	\$14.00	\$24,500.00	\$65.00	\$113,750.00	\$105.00	\$183,750.00	\$60.00	\$105,000.00	\$200.00	\$350,000.00	\$70.00	\$122,500.00
7	208-N0001		2.00 Each	Concrete Washout Facility	\$2,000.00	\$4,000.00	\$7,500.00	\$15,000.00	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00	\$6,000.00	\$12,000.00	\$4,000.00	\$8,000.00
8	208-N0009		2.00 Each	Oil-Only Emergency Spill Kit, Type 1	\$1,100.00	\$2,200.00	\$2,500.00	\$5,000.00	\$1,400.00	\$2,800.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00
9	299-N0007		4,333.00 S.F.	Scour Protection Mattress	\$31.00	\$134,323.00	\$55.00	\$238,315.00	\$100.00	\$433,300.00	\$90.00	\$389,970.00	\$75.00	\$324,975.00	\$170.00	\$736,610.00
10	417-0033		20.00 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$433.00	\$8,660.00	\$1,000.00	\$20,000.00	\$1,300.00	\$26,000.00	\$1,500.00	\$30,000.00	\$533.00	\$10,660.00	\$950.00	\$19,000.00
11	417-0108		250,000.00 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
12	418-0001		700.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$386.00	\$270,200.00	\$300.00	\$210,000.00	\$425.00	\$297,500.00	\$500.00	\$350,000.00	\$502.00	\$351,400.00	\$650.00	\$455,000.00
13	418-0002		100.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$462.00	\$46,200.00	\$350.00	\$35,000.00	\$390.00	\$39,000.00	\$1,575.00	\$157,500.00	\$667.00	\$66,700.00	\$650.00	\$65,000.00
14	418-0003		40.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$462.00	\$18,480.00	\$500.00	\$20,000.00	\$1,250.00	\$50,000.00	\$1,575.00	\$63,000.00	\$667.00	\$26,680.00	\$650.00	\$26,000.00
15	418-0011		487 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$400.00	\$194,800.00	\$400.00	\$194,800.00	\$535.00	\$260,545.00	\$440.00	\$214,280.00	\$502.00	\$244,474.00	\$650.00	\$316,550.00
16	418-0023		118.00 L.F.	Epoxy Resin Injection	\$131.00	\$15,458.00	\$450.00	\$53,100.00	\$250.00	\$29,500.00	\$750.00	\$88,500.00	\$184.00	\$21,712.00	\$295.00	\$34,810.00
17	418-0024		211 S.F.	Substructure Waterproofing	\$29.50	\$6,224.50	\$60.00	\$12,660.00	\$525.00	\$110,775.00	\$145.00	\$30,595.00	\$17.00	\$3,587.00	\$75.00	\$15,825.00
18	418-N0099		166.00 S.F.	Repair Spalled Concrete, Type 1 - Waterway Abutment	\$386.00	\$64,076.00	\$750.00	\$124,500.00	\$300.00	\$49,800.00	\$1,235.00	\$205,010.00	\$772.00	\$128,152.00	\$700.00	\$116,200.00
19	418-N0100		30.00 S.F.	Repair Spalled Concrete, Type 2 - Waterway Abutment	\$462.00	\$13,860.00	\$125.00	\$3,750.00	\$300.00	\$9,000.00	\$2,100.00	\$63,000.00	\$1,005.00	\$30,150.00	\$700.00	\$21,000.00
20	499-N0160		1,650.00 L.F.	Pile Jacket with Cathodic Protection	\$1,640.00	\$2,706,000.00	\$3,370.00	\$5,560,500.00	\$2,300.00	\$3,795,000.00	\$3,200.00	\$5,280,000.00	\$5,100.00	\$8,415,000.00	\$4,650.00	\$7,672,500.00
21	517-0003		1 L.S.	Furnish Field Office, Type C	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00	\$64,000.00	\$64,000.00	\$100,000.00	\$100,000.00	\$56,000.00	\$56,000.00	\$35,000.00	\$35,000.00
22	517-0009		30 Mnth	Maintain Field Office, Type C	\$1,000.00	\$30,000.00	\$4,000.00	\$120,000.00	\$1,500.00	\$45,000.00	\$2,500.00	\$75,000.00	\$1,700.00	\$51,000.00	\$2,200.00	\$66,000.00
23	703-0001		100 S.Y.	Topsoil	\$10.00	\$1,000.00	\$125.00	\$12,500.00	\$9.00	\$900.00	\$10.00	\$1,000.00	\$43.00	\$4,300.00	\$70.00	\$7,000.00
24	704-0004		100 S.Y.	Seeding, Type L	\$6.00	\$600.00	\$20.00	\$2,000.00	\$21.50	\$2,150.00	\$10.00	\$1,000.00	\$43.00	\$4,300.00	\$12.00	\$1,200.00
25	706-0001		100.00 S.Y.	Permanent Soil Stabilization Matting	\$5.00	\$500.00	\$25.00	\$2,500.00	\$5.00	\$500.00	\$10.00	\$1,000.00	\$7.00	\$700.00	\$22.00	\$2,200.00
26	801-0009		2 Each	Furnishing Portable Variable Message Sign	\$7,600.00	\$15,200.00	\$50,000.00	\$100,000.00	\$22,400.00	\$44,800.00	\$0.01	\$0.02	\$10,000.00	\$20,000.00	\$4,500.00	\$9,000.00
27	801-N0001		76 Each	Installation, Maintenance, and Removal of Lane Closing	\$2,100.00	\$159,600.00	\$100.00	\$7,600.00	\$9,486.00	\$720,936.00	\$0.01	\$0.76	\$500.00	\$38,000.00	\$2,500.00	\$190,000.00
28	801-N0002		300 Each	Installation, Maintenance and Removal of Shoulder Closing	\$1.00	\$300.00	\$100.00	\$30,000.00	\$6,930.00	\$2,079,000.00	\$0.01	\$3.00	\$350.00	\$105,000.00	\$2,000.00	\$600,000.00
29	805-N0041		1 L.S.	Marine Transport Engineer to Work Site, No.1	\$10,000.00	\$10,000.00	\$53,000.00	\$53,000.00	\$63,200.00	\$63,200.00	\$5,000.00	\$5,000.00	\$60,000.00	\$60,000.00	\$175,000.00	\$175,000.00
30	805-N0042		1 L.S.	Marine Transport Engineer to Work Site, No.2	\$10,000.00	\$10,000.00	\$53,000.00	\$53,000.00	\$63,200.00	\$63,200.00	\$5,000.00	\$5,000.00	\$60,000.00	\$60,000.00	\$150,000.00	\$150,000.00
						\$6,027,282.00		\$7,770,368.00		\$9,050,706.00		\$9,953,169.78		\$11,404,340.00		\$11,891,395.00