Contract No. AXXX.XXX

New Jersey Turnpike AuthorityPRIVATE 

Contract Agreement

CONTRACT NO. P100.074

Southern Bridge Deck Repairs and Resurfacing – Mile 0 to Mile 113

Cape May, Atlantic, Burlington, Ocean and Monmouth Counties, New Jersey


THIS AGREEMENT made this _____________________________ day of ______________________________ 

in the year of our Lord, two thousand and  _____________________________________________________________

between the New Jersey Turnpike Authority, party of the first part, sometimes 

hereinafter called Authority, and ______________________________________________________________________

party of the second part, sometimes hereinafter called Contractor.


WITNESSETH, that the Said Contractor, in consideration of the payments hereinafter specified, hereby covenants and agrees to furnish and deliver all the materials, to do and perform all the work and labor required to be furnished and delivered, done and performed for, and to do and perform all things necessary or proper for, or incidental to the completion of Contract No. P100.074 in strict and entire conformity with the Specifications, attached hereto, and the Plans which consist of eighty-two (82) drawings numbered one (1) through eighty-two (82) bearing the general title:

NEW JERSEY TURNPIKE AUTHORITY

GARDEN STATE PARKWAY

CONTRACT NO. P100.074

Southern Bridge Deck Repairs and Resurfacing

Mile 0 to Mile 113

and other Contract Documents which are hereby made a part of this Agreement as fully and with the same effect as if the same had been set forth at length in the body of this Agreement.

All work under the Contract shall be performed and completed in accordance with the following: 

Phase 1:
Stage I and Stage II work at Structure No. 112.1NO shall be completed on or before November 3, 2008.
Phase 2:
All remaining work designated on the plans shall be completed on or before June 30, 2009.


If the Contractor fails to complete fully, entirely and in conformity with the provisions of the Contract, the Project and each and every part and appurtenance thereof, within the time stated above, or any portion for which a completion date is stipulated within such further time as may have been granted in accordance with the provisions of the Contract, then the Contractor shall and hereby agrees to pay the Authority for each and every calendar day that it is in default on time to complete such portion of the work for which a completion date is stipulated or to complete the entire Project, the following amount: 
performance of the Project; or the acts or omissions, whether negligent or not, of the Contractor, its officers, employees or agents, and of its Subcontractors; or of the Authority, its officers, employees and agents, or of third persons; or through any improper or defective machinery, implements or appliances used in the Project; and the Contractor shall further defend, if so directed by the Authority, indemnify and save harmless the Authority, its officers, employees and agents from all damages, liabilities, actions, proceedings, suits, costs or claims of any kind, which may be brought or instituted by any Subcontractor, material man or laborer who has performed work or furnished materials in or about the Project or by, or on account of, any claims or amount recovered for any infringement of patent, trademark or copyright.  So much money due to the Contractor under and by virtue of the Contract as shall be considered necessary by the Authority may be retained by the Authority and held until such suits, proceedings, actions, claims or amounts shall have been settled, and suitable evidence to that effect furnished to the Authority.  The obligations of this paragraph shall survive the expiration, termination or rescission of this Contract.


In consideration of these promises, the Authority hereby agrees to pay, as sole compensation for the performance of the Project, payments for the actual quantity of authorized work performed, as provided in the Specifications, at the prices for the Scheduled Items Of Work in the Proposal. 


This Contract is to be binding upon the Authority, its successor or successors, and upon the Contractor and its heirs, executors, administrators, successor or successors, and is voidable and may be terminated by the Authority, in accordance with the Provisions of the Specifications, or if the provisions of the statutes relative thereto are not complied with. 


Relevant records of private vendors or other persons entering into Contracts with covered entities are subject to audit or review by the New Jersey Office of the State Comptroller pursuant to N.J.S.A. 52:15C-14(d). The Contractor shall maintain all documentation related to products, transactions or services under this Contract for a period of five years from the date of final payment. Such records shall be made available to the New Jersey Office of the State Comptroller upon request.
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