

BaseLine Item Detail					PKF-Mark III, Inc.		George Harms Construction Co., Inc.		IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Schiaivone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$1,025,000.00	\$1,025,000.00	\$725,000.00	\$725,000.00	\$275,555.56	\$275,555.56	\$900,000.00	\$900,000.00	\$568,739.00	\$568,739.00
2	104-0002		1.00 L.S.	Mobilization	\$3,473,217.30	\$3,473,217.30	\$4,020,000.00	\$4,020,000.00	\$3,900,000.00	\$3,900,000.00	\$3,900,000.00	\$3,900,000.00	\$3,914,600.00	\$3,914,600.00
3	107-0001		1.00 L.S.	Progress Schedule	\$34,000.00	\$34,000.00	\$45,000.00	\$45,000.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00	\$71,000.00	\$71,000.00
4	108-0001	56,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00
5	108-N0004	600000	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$132,000.00	\$132,000.00	\$1,950,000.00	\$1,950,000.00	\$213,339.76	\$213,339.76	\$250,000.00	\$250,000.00	\$157,000.00	\$157,000.00
7	202-0002	27617	C.Y.	Roadway Excavation, Earth	\$41.00	\$1,132,297.00	\$45.00	\$1,242,765.00	\$69.19	\$1,910,820.23	\$98.00	\$2,706,466.00	\$100.00	\$2,761,700.00
8	202-0007	262	C.Y.	Stripping Topsoil	\$19.00	\$4,978.00	\$85.00	\$22,270.00	\$61.01	\$15,984.62	\$147.00	\$38,514.00	\$89.00	\$23,318.00
10	203-0001	1,552.00	C.Y.	Embankment, Common	\$29.00	\$45,008.00	\$25.00	\$38,800.00	\$72.64	\$112,737.28	\$43.00	\$66,736.00	\$83.00	\$128,816.00
11	203-0002	59352	C.Y.	Embankment, Grade A	\$55.00	\$3,264,360.00	\$67.00	\$3,976,584.00	\$55.49	\$3,293,442.48	\$46.00	\$2,730,192.00	\$82.50	\$4,896,540.00
12	203-0003	33	C.Y.	Embankment, Grade B	\$130.00	\$4,290.00	\$200.00	\$6,600.00	\$88.79	\$2,930.07	\$175.00	\$5,775.00	\$268.00	\$8,844.00
13	203-0004	4410	C.Y.	Porous Fill	\$63.00	\$277,830.00	\$91.00	\$401,310.00	\$70.40	\$310,464.00	\$52.00	\$229,320.00	\$90.00	\$396,900.00
14	203-N0002	35	C.Y.	Controlled Low Strength Material	\$405.00	\$14,175.00	\$900.00	\$31,500.00	\$1,141.09	\$39,938.15	\$403.00	\$14,105.00	\$650.00	\$22,750.00
15	205-0001	6392	C.Y.	Foundation Excavation	\$33.00	\$210,936.00	\$25.00	\$159,800.00	\$40.42	\$258,364.64	\$105.00	\$671,160.00	\$170.00	\$1,086,640.00
16	205-N0002	1.00	L.S.	Cofferdam No.1	\$1,000.00	\$1,000.00	\$275,000.00	\$275,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$641,000.00	\$641,000.00
17	205-N0003	1.00	L.S.	Cofferdam No.2	\$449,000.00	\$449,000.00	\$1,450,000.00	\$1,450,000.00	\$792,500.00	\$792,500.00	\$1,000,000.00	\$1,000,000.00	\$576,000.00	\$576,000.00
18	205-N0004	1.00	L.S.	Cofferdam No.3	\$435,000.00	\$435,000.00	\$1,450,000.00	\$1,450,000.00	\$792,500.00	\$792,500.00	\$1,000,000.00	\$1,000,000.00	\$576,000.00	\$576,000.00
19	205-N0005	1	L.S.	Cofferdam No.4	\$1,000.00	\$1,000.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00	\$100.00	\$100.00	\$641,000.00	\$641,000.00
20	207-0004	113	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$175.00	\$19,775.00	\$195.00	\$22,035.00	\$163.68	\$18,495.84	\$90.00	\$10,170.00	\$120.00	\$13,560.00
21	207-0045	22	Ton	Riprap Stone Aprons, 16in thick (D50=8in)	\$205.00	\$4,510.00	\$230.00	\$5,060.00	\$197.83	\$4,352.26	\$120.00	\$2,640.00	\$112.00	\$2,464.00
22	207-0044	946	Ton	Riprap Stone Slope Protection, 20in Thick (D50=10in)	\$90.00	\$85,140.00	\$115.00	\$108,790.00	\$131.67	\$124,559.82	\$90.00	\$85,140.00	\$124.00	\$117,304.00
23	207-0061	70.00	Ton	Filter Blanket	\$81.00	\$5,670.00	\$150.00	\$10,500.00	\$84.97	\$5,947.90	\$64.00	\$4,480.00	\$145.00	\$10,150.00
24	208-0006	35	C.Y.	Hay Bales	\$85.00	\$2,975.00	\$85.00	\$2,975.00	\$373.64	\$13,077.40	\$89.00	\$3,115.00	\$840.00	\$29,400.00
25	208-0008	10150	L.F.	Heavy Duty Silt Fence	\$7.00	\$71,050.00	\$13.00	\$131,950.00	\$11.64	\$118,146.00	\$5.00	\$50,750.00	\$13.00	\$131,950.00
26	208-0013	880	L.F.	Floating Turbidity Barriers	\$60.00	\$52,800.00	\$29.00	\$25,520.00	\$48.52	\$42,697.60	\$99.00	\$87,120.00	\$59.00	\$51,920.00
27	208-0022	55	Each	Inlet Filter, Type 2	\$650.00	\$35,750.00	\$240.00	\$13,200.00	\$456.05	\$25,082.75	\$99.00	\$5,445.00	\$400.00	\$22,000.00
28	208-N0001	1	Each	Concrete Washout Facility	\$23,000.00	\$23,000.00	\$65,000.00	\$65,000.00	\$18,720.70	\$18,720.70	\$16,500.00	\$16,500.00	\$5,100.00	\$5,100.00
29	208-N0002	8.00	Each	Sediment Control Bags	\$3,500.00	\$28,000.00	\$800.00	\$6,400.00	\$1,083.86	\$8,670.88	\$500.00	\$4,000.00	\$640.00	\$5,120.00
30	208-N0003	150.00	S.Y.	Geotextile Filter Fabric	\$8.00	\$1,200.00	\$9.00	\$1,350.00	\$4.51	\$676.50	\$4.00	\$600.00	\$1.70	\$255.00
31	208-N0009	2.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,500.00	\$3,000.00	\$2,500.00	\$5,000.00	\$1,184.40	\$2,368.80	\$4,600.00	\$9,200.00	\$3,600.00	\$7,200.00
32	208-N0013	1	L.S.	Stream Diversion Culvert - Location No. 1	\$58,000.00	\$58,000.00	\$295,000.00	\$295,000.00	\$154,967.02	\$154,967.02	\$120,000.00	\$120,000.00	\$130,000.00	\$130,000.00
33	210-0002	1	L.S.	Demolition Of Existing Structures No. 1	\$735,000.00	\$735,000.00	\$875,000.00	\$875,000.00	\$851,167.01	\$851,167.01	\$1,500,000.00	\$1,500,000.00	\$750,000.00	\$750,000.00
34	211-0001	5244	L.F.	Temporary Orange Plastic Fence	\$3.25	\$17,043.00	\$6.00	\$31,464.00	\$6.41	\$33,614.04	\$4.00	\$20,976.00	\$9.00	\$47,196.00
35	213-0002	27974	Ton	Disposal of Regulated Material	\$44.00	\$1,230,856.00	\$51.00	\$1,417,474.00	\$50.67	\$1,417,442.58	\$18.00	\$503,532.00	\$14.00	\$391,636.00
36	213-N0006	115,000.00	USD	Testing of Soils for Waste Classification (No-Bid)	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00
37	214-0001	1	L.S.	Vibration and Displacement Monitoring	\$58,000.00	\$58,000.00	\$150,000.00	\$150,000.00	\$183,975.56	\$183,975.56	\$51,000.00	\$51,000.00	\$150,000.00	\$150,000.00
38	215-0001	10	Each	Settlement Platforms	\$2,350.00	\$23,500.00	\$3,500.00	\$35,000.00	\$2,282.18	\$22,821.80	\$7,670.00	\$76,700.00	\$3,200.00	\$32,000.00
39	215-0005	12	Each	Inclinometers	\$5,800.00	\$69,600.00	\$17,500.00	\$210,000.00	\$9,714.73	\$116,576.76	\$14,600.00	\$175,200.00	\$9,600.00	\$115,200.00
40	215-N0001	14000	S.Y.	Geosynthetic Embankment Reinforcement, Type A	\$11.50	\$161,000.00	\$10.00	\$140,000.00	\$12.16	\$170,240.00	\$17.00	\$238,000.00	\$18.00	\$252,000.00
41	299-N0008	1	L.S.	Column Supported Embankment	\$3,950,000.00	\$3,950,000.00	\$7,125,000.00	\$7,125,000.00	\$4,920,752.98	\$4,920,752.98	\$5,600,000.00	\$5,600,000.00	\$4,800,000.00	\$4,800,000.00
42	301-0001	14,347.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$18.00	\$258,246.00	\$12.00	\$172,164.00	\$16.59	\$238,016.73	\$13.00	\$186,511.00	\$21.00	\$301,287.00
43	302-0001	2,876.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$140.00	\$402,640.00	\$152.00	\$437,152.00	\$149.58	\$430,192.08	\$138.00	\$396,888.00	\$138.00	\$396,888.00
44	302-0002	5,635.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$142.00	\$800,170.00	\$153.00	\$862,155.00	\$153.91	\$867,282.85	\$142.00	\$800,170.00	\$142.00	\$800,170.00
45	302-0004	6218	Ton	Hot Mix Asphalt 25M64 Base Course	\$132.00	\$820,776.00	\$110.00	\$683,980.00	\$121.40	\$754,865.20	\$112.00	\$696,416.00	\$112.00	\$696,416.00
46	302-N0007	2054	GAL	Trackless Tack Coat	\$8.00	\$16,432.00	\$7.00	\$14,378.00	\$6.34	\$13,022.36	\$6.00	\$12,324.00	\$5.50	\$11,297.00
47	302-0063	61900	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00
48	302-0071	4202	L.F.	Polymerized Joint Adhesive	\$1.50	\$6,303.00	\$1.00	\$4,202.00	\$0.43	\$1,806.86	\$0.50	\$2,101.00	\$0.50	\$2,101.00
49	303-0001	1,733.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$49.00	\$84,917.00	\$63.00	\$109,179.00	\$52.03	\$90,167.99	\$51.00	\$88,383.00	\$48.00	\$83,184.00
50	304-0002	305	S.Y.	Bridge Approach Slab	\$370.00	\$112,850.00	\$845.00	\$257,725.00	\$921.31	\$280,999.55	\$800.00	\$244,000.00	\$850.00	\$259,250.00
51	305-0003	18553	S.Y.	Pavement Removal, 2 1/2in Depth	\$8.00	\$148,424.00	\$9.00	\$166,977.00	\$8.35	\$154,917.55	\$7.00	\$129,871.00	\$10.00	\$185,530.00
52	306-0001	4210	L.F.	Milled Rumble Strip	\$9.00	\$37,890.00	\$4.00	\$16,840.00	\$2.99	\$12,587.90	\$3.00	\$12,630.00	\$1.60	\$6,736.00
53	401-0004	1400060	LB	Reinforcement Steel, Galvanized	\$2.50	\$3,500,150.00	\$2.50	\$3,500,150.00	\$2.14	\$2,996,128.40	\$2.00	\$2,800,120.00	\$2.50	\$3,500,150.00
54	401-0032	3816	C.Y.	Concrete In Footings	\$685.00	\$2,613,960.00	\$800.00	\$3,052,800.00	\$692.94	\$2,644,259.04	\$675.00	\$2,575,800.00	\$660.00	\$2,518,560.00
55	401-0013	950.00	C.Y.	Concrete in Abutment Above Footings	\$1,295.00	\$1,230,250.00	\$1,400.00	\$1,330,000.00	\$1,528.19	\$1,451,780.50	\$1,560.00	\$1,482,000.00	\$1,400.00	\$1,330,000.00
56	401-0014	481.00	C.Y.	Concrete in Piers Above Footings	\$1,200.00	\$577,200.00	\$1,700.00	\$817,700.00	\$1,805.42	\$868,407.02	\$1,680.00	\$808,080.00	\$1,775.00	\$853,775.00
57	401-0015	1,840.00	C.Y.	Concrete in Retaining Walls Above Footings	\$1,285.00	\$2,364,400.00	\$1,300.00	\$2,392,000.00	\$1,560.80	\$2,871,872.00	\$1,750.00	\$3,220,000.00	\$1,275.00	\$2,346,000.00
58	401-0068	116	L.F.	Strip Seal Expansion Joints	\$910.00	\$105,560.00	\$600.00	\$69,600.00	\$750.48	\$87,055.68	\$759.00	\$88,044.00	\$840.00	\$97,440.00
59	401-0072	2739	S.Y.	Sawcut Grooved Deck Surface	\$16.00	\$43,824.00	\$13.00	\$35,607.00	\$8.50	\$23,281.50	\$9.00	\$24,651.00	\$21.00	\$57,519.00

BaseLine Item Detail					PKF-Mark III, Inc.		George Harms Construction Co., Inc.		IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Schiaivone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	401-N0005		1550 C.F.	Grout	\$33.00	\$51,150.00	\$35.00	\$54,250.00	\$34.84	\$54,002.00	\$45.00	\$69,750.00	\$47.00	\$72,850.00
61	403-0001		7203 Each	Shear Connectors	\$7.00	\$50,421.00	\$5.00	\$36,015.00	\$6.77	\$48,764.31	\$7.00	\$50,421.00	\$8.00	\$57,624.00
62	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$5,658,000.00	\$5,658,000.00	\$5,547,000.00	\$5,547,000.00	\$6,131,117.89	\$6,131,117.89	\$4,900,000.00	\$4,900,000.00	\$6,455,738.00	\$6,455,738.00
63	404-0010		11 MFBM	Furnish and Place New Plastic Lumber Above MLW	\$10,500.00	\$115,500.00	\$30,000.00	\$330,000.00	\$29,963.19	\$329,595.09	\$30,000.00	\$330,000.00	\$28,000.00	\$308,000.00
64	404-0011		2 MFBM	Furnish and Place New Plastic Lumber Below MLW	\$35,000.00	\$70,000.00	\$25,000.00	\$50,000.00	\$30,835.47	\$61,670.94	\$30,000.00	\$60,000.00	\$28,000.00	\$56,000.00
65	404-N0033		2 Each	Clearance Gauge	\$9,800.00	\$19,600.00	\$30,000.00	\$60,000.00	\$6,373.40	\$12,746.80	\$15,000.00	\$30,000.00	\$15,500.00	\$31,000.00
66	405-0002		1 L.S.	Furnishing Equipment for Driving Piles	\$2,465,000.00	\$2,465,000.00	\$1,250,000.00	\$1,250,000.00	\$124,648.36	\$124,648.36	\$100,000.00	\$100,000.00	\$550,000.00	\$550,000.00
67	405-0016		3550 L.F.	Steel HP14x117 Test Piles	\$178.00	\$631,900.00	\$140.00	\$497,000.00	\$157.17	\$557,953.50	\$50.00	\$177,500.00	\$176.00	\$624,800.00
68	405-0091		31.00 Each	Dynamic Pile Load Tests	\$2,400.00	\$74,400.00	\$1,980.00	\$61,380.00	\$3,939.97	\$122,139.07	\$2,240.00	\$69,440.00	\$7,000.00	\$217,000.00
69	405-0014		77,070.00 L.F.	Furnishing Steel Piles, HP14x117	\$92.00	\$7,090,440.00	\$100.00	\$7,707,000.00	\$114.41	\$8,817,578.70	\$120.00	\$9,248,400.00	\$124.00	\$9,556,680.00
70	405-0015		76,300.00 L.F.	Driving Steel Piles, HP14x117	\$18.00	\$1,373,400.00	\$25.00	\$1,907,500.00	\$22.17	\$1,691,571.00	\$30.00	\$2,289,000.00	\$26.73	\$2,039,499.00
71	405-N0010		16 Each	Restrike with PDA and CAPWAP Analysis	\$1,600.00	\$25,600.00	\$3,000.00	\$48,000.00	\$3,939.97	\$63,039.52	\$3,270.00	\$52,320.00	\$7,000.00	\$112,000.00
73	406-0003		58 C.Y.	Concrete Foundations for Overhead Sign Structures	\$2,750.00	\$159,500.00	\$2,900.00	\$168,200.00	\$2,791.55	\$161,909.90	\$1,900.00	\$110,200.00	\$2,000.00	\$116,000.00
74	406-0004		1 L.S.	Overhead Span Sign Support Structure No. 1	\$292,000.00	\$292,000.00	\$325,000.00	\$325,000.00	\$278,870.49	\$278,870.49	\$232,000.00	\$232,000.00	\$265,000.00	\$265,000.00
75	406-0005		1 L.S.	Overhead Span Sign Support Structure No. 2	\$305,000.00	\$305,000.00	\$340,000.00	\$340,000.00	\$286,568.72	\$286,568.72	\$246,000.00	\$246,000.00	\$279,500.00	\$279,500.00
76	406-N0033		1.00 L.S.	Remove Existing Span Sign Structure No. 1	\$55,000.00	\$55,000.00	\$20,000.00	\$20,000.00	\$43,713.79	\$43,713.79	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00
77	406-N0034		1 L.S.	Remove Existing Span Sign Structure No. 2	\$55,000.00	\$55,000.00	\$20,000.00	\$20,000.00	\$44,124.13	\$44,124.13	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00
78	407-N0016		8 Each	HLMR Bearing, 200 Kips to 300 Kips, Type E	\$8,000.00	\$64,000.00	\$9,500.00	\$76,000.00	\$8,867.71	\$70,941.68	\$9,000.00	\$72,000.00	\$12,850.00	\$102,800.00
79	407-N0017		6 Each	HLMR Bearing, 200 Kips to 300 Kips, Type EG	\$7,900.00	\$47,400.00	\$9,400.00	\$56,400.00	\$8,775.42	\$52,652.52	\$9,000.00	\$54,000.00	\$12,790.00	\$76,740.00
80	407-N0018		4 Each	HLMR Bearing, 700 Kips to 800 Kips, Type E	\$13,500.00	\$54,000.00	\$14,500.00	\$58,000.00	\$13,642.41	\$54,569.64	\$14,000.00	\$56,000.00	\$19,000.00	\$76,000.00
81	407-N0019		3 Each	HLMR Bearing, 700 Kips to 800 Kips, Type EG	\$14,000.00	\$42,000.00	\$15,000.00	\$45,000.00	\$14,214.62	\$42,643.86	\$14,000.00	\$42,000.00	\$19,800.00	\$59,400.00
82	407-N0020		3.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type F	\$12,000.00	\$36,000.00	\$13,500.00	\$40,500.00	\$12,405.65	\$37,216.95	\$14,000.00	\$42,000.00	\$17,450.00	\$52,350.00
83	407-N0021		4.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type FG	\$13,000.00	\$52,000.00	\$14,600.00	\$58,400.00	\$13,894.68	\$55,578.72	\$14,000.00	\$56,000.00	\$19,360.00	\$77,440.00
84	410-0001		2,730.00 S.Y.	Damp-proofing	\$20.00	\$54,600.00	\$34.00	\$92,820.00	\$17.88	\$48,812.40	\$15.00	\$40,950.00	\$20.00	\$54,600.00
85	412-0001		4 Each	Inlet Frames and Grates	\$600.00	\$2,400.00	\$1,700.00	\$6,800.00	\$4,843.24	\$19,372.96	\$4,180.00	\$16,720.00	\$1,145.00	\$4,580.00
86	412-0002		4 Each	Scuppers	\$4,000.00	\$16,000.00	\$5,500.00	\$22,000.00	\$6,318.90	\$25,275.60	\$9,000.00	\$36,000.00	\$7,750.00	\$31,000.00
87	412-0003		95 L.F.	8in Drainage Pipe, Fiberglass	\$165.00	\$15,675.00	\$695.00	\$66,025.00	\$603.73	\$57,354.35	\$400.00	\$38,000.00	\$100.00	\$9,500.00
88	413-0006		452 S.Y.	Stone Slope Protection	\$73.00	\$32,996.00	\$55.00	\$24,860.00	\$40.04	\$18,098.08	\$78.00	\$35,256.00	\$184.00	\$83,168.00
89	415-0002		25,900.00 S.F.	Temporary Sheeting to Remain in Place	\$11.00	\$284,900.00	\$90.00	\$2,331,000.00	\$100.00	\$2,590,000.00	\$45.00	\$1,165,500.00	\$140.00	\$3,626,000.00
90	418-0025		3741 S.F.	Substructure Membrane Waterproofing	\$7.00	\$26,187.00	\$27.00	\$101,007.00	\$18.97	\$70,966.77	\$18.00	\$67,338.00	\$15.00	\$56,115.00
91	418-N0103		20 S.F.	Repair Invert, Corrugated Metal Pipe	\$1,300.00	\$26,000.00	\$375.00	\$7,500.00	\$272.23	\$5,444.60	\$361.00	\$7,220.00	\$912.00	\$18,240.00
92	418-N0104		10 L.F.	Repair Joint, Corrugated Metal Pipe	\$2,300.00	\$23,000.00	\$600.00	\$6,000.00	\$521.13	\$5,211.30	\$952.00	\$9,520.00	\$2,100.00	\$21,000.00
93	428-0001		969 C.Y.	Concrete in Deck, HPC	\$1,215.00	\$1,177,335.00	\$1,150.00	\$1,114,350.00	\$1,557.88	\$1,509,585.72	\$1,360.00	\$1,317,840.00	\$1,220.00	\$1,182,180.00
94	428-0003		13 C.Y.	Concrete in Headblock, HPC	\$3,000.00	\$39,000.00	\$6,000.00	\$78,000.00	\$2,968.56	\$38,591.28	\$3,500.00	\$45,500.00	\$1,400.00	\$18,200.00
95	428-0004		314.00 C.Y.	Concrete in Parapet, HPC	\$1,800.00	\$565,200.00	\$2,400.00	\$753,600.00	\$1,506.62	\$473,078.68	\$2,500.00	\$785,000.00	\$2,500.00	\$785,000.00
96	429-0001		1,825.00 L.F.	48in Diameter Drilled Shaft	\$2,100.00	\$3,832,500.00	\$2,100.00	\$3,832,500.00	\$2,345.89	\$4,281,249.25	\$2,160.00	\$3,942,000.00	\$3,000.00	\$5,475,000.00
97	429-0004		968.00 L.F.	30 in Drilled Shaft for Sign Structures	\$800.00	\$774,400.00	\$650.00	\$629,200.00	\$998.03	\$966,093.04	\$2,360.00	\$2,284,480.00	\$1,728.00	\$1,672,704.00
98	429-0009		144 L.F.	48in Diameter Demonstration Shaft	\$2,100.00	\$302,400.00	\$3,600.00	\$518,400.00	\$2,613.75	\$376,380.00	\$2,290.00	\$329,760.00	\$3,500.00	\$504,000.00
99	429-0011		1 Each	48in Diameter Drilled Shaft Load Test	\$78,000.00	\$78,000.00	\$750,000.00	\$750,000.00	\$144,049.86	\$144,049.86	\$220,000.00	\$220,000.00	\$225,000.00	\$225,000.00
100	429-0091		160 L.F.	Obstructions	\$250.00	\$40,000.00	\$500.00	\$80,000.00	\$2,384.58	\$381,532.80	\$2,500.00	\$400,000.00	\$350.00	\$56,000.00
101	429-N0005		300 L.F.	Concrete Coring	\$295.00	\$88,500.00	\$300.00	\$90,000.00	\$555.50	\$166,650.00	\$223.00	\$66,900.00	\$370.00	\$111,000.00
102	429-N0006		8.00 Each	Crosshole Tomography	\$2,560.00	\$20,480.00	\$2,300.00	\$18,400.00	\$3,658.16	\$29,265.28	\$1,500.00	\$12,000.00	\$1,540.00	\$12,320.00
103	429-N0007		8 Each	Low Strain Impact Integrity Testing	\$3,500.00	\$28,000.00	\$3,100.00	\$24,800.00	\$2,018.01	\$16,144.08	\$1,000.00	\$8,000.00	\$3,160.00	\$25,280.00
104	429-N0008		8 Each	Sonic Caliper Profiling	\$4,500.00	\$36,000.00	\$5,800.00	\$46,400.00	\$11,297.79	\$90,382.32	\$2,700.00	\$21,600.00	\$2,889.00	\$23,112.00
105	499-N0048		1 L.S.	Construction Access	\$6,772,000.00	\$6,772,000.00	\$3,900,000.00	\$3,900,000.00	\$8,657,676.38	\$8,657,676.38	\$10,050,275.00	\$10,050,275.00	\$1,700,000.00	\$1,700,000.00
106	499-N0161		328000 USD	Furnish Fiberglass Reinforced Polymer Mortar Pipe Liner (No-Bid)	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00
107	499-N0162		205 L.F.	Install Fiberglass Reinforced Polymer Mortar Pipe Liner	\$500.00	\$102,500.00	\$390.00	\$79,950.00	\$492.31	\$100,923.55	\$498.00	\$102,090.00	\$1,680.00	\$344,400.00
108	499-N0163		205.00 L.F.	Video Inspection of Culvert	\$14.00	\$2,870.00	\$19.00	\$3,895.00	\$22.76	\$4,665.80	\$28.00	\$5,740.00	\$30.00	\$6,150.00
109	499-N0167		111,000.00 USD	Removal of Asbestos (NO-BID)	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00
110	501-0001		2,070.00 L.F.	8-Inch Pipe Underdrain	\$45.00	\$93,150.00	\$50.00	\$103,500.00	\$85.08	\$176,115.60	\$32.00	\$66,240.00	\$72.00	\$149,040.00
111	502-0005		1845 L.F.	15 in Reinforced Concrete Pipe, Class III	\$175.00	\$322,875.00	\$105.00	\$193,725.00	\$101.75	\$187,728.75	\$125.00	\$230,625.00	\$146.00	\$269,370.00
112	502-0006		380 L.F.	18 in Reinforced Concrete Pipe, Class III	\$192.00	\$72,960.00	\$115.00	\$43,700.00	\$115.92	\$44,049.60	\$186.00	\$70,680.00	\$165.00	\$62,700.00
113	502-0010		155 L.F.	24 in Reinforced Concrete Pipe, Class III	\$245.00	\$37,975.00	\$190.00	\$29,450.00	\$154.99	\$24,023.45	\$250.00	\$38,750.00	\$200.00	\$31,000.00
114	503-0003		4 Each	Inlet, Type D2	\$8,200.00	\$32,800.00	\$7,300.00	\$29,200.00	\$9,617.81	\$38,471.24	\$9,510.00	\$38,040.00	\$6,860.00	\$27,440.00
115	503-0008		17.00 Each	Inlet, Type D1	\$7,600.00	\$129,200.00	\$6,400.00	\$108,800.00	\$7,893.61	\$134,191.37	\$7,980.00	\$135,660.00	\$8,100.00	\$137,700.00
116	503-0011		1 Each	Manhole, Type P-1	\$8,000.00	\$8,000.00	\$7,100.00	\$7,100.00	\$7,343.99	\$7,343.99	\$12,000.00	\$12,000.00	\$7,700.00	\$7,700.00
117	504-0011		21 C.Y.	Incidental Concrete	\$1,700.00	\$35,700.00	\$1,900.00	\$39,900.00	\$2,215.86	\$46,533.06	\$2,020.00	\$42,420.00	\$1,700.00	\$35,700.00
118	505-0001		641 L.F.	Asphalt Concrete Lip Curb	\$35.00	\$22,435.00	\$28.00	\$17,948.00	\$37.39	\$23,966.99	\$37.00	\$23,717.00	\$34.00	\$21,794.00

BaseLine Item Detail					PKF-Mark III, Inc.		George Harms Construction Co., Inc.		IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Schiaivone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	508-0001		316 L.F.	Concrete Median Barrier, Roadway.	\$535.00	\$169,060.00	\$510.00	\$161,160.00	\$504.01	\$159,267.16	\$500.00	\$158,000.00	\$570.00	\$180,120.00
120	508-0003		757 L.F.	Concrete Median Barrier, Protection	\$550.00	\$416,350.00	\$490.00	\$370,930.00	\$466.08	\$352,822.56	\$350.00	\$264,950.00	\$780.00	\$590,460.00
121	508-0007		499.00 L.F.	Concrete Median Barrier Removal, Roadway	\$105.00	\$52,395.00	\$99.00	\$49,401.00	\$103.39	\$51,591.61	\$181.00	\$90,319.00	\$350.00	\$174,650.00
122	509-0001		1,517.00 S.F.	Sign Panels	\$34.00	\$51,578.00	\$48.00	\$72,816.00	\$44.09	\$66,884.53	\$78.00	\$118,326.00	\$32.00	\$48,544.00
123	509-0002		30 L.F.	U-channel Post	\$42.00	\$1,260.00	\$46.00	\$1,380.00	\$54.20	\$1,626.00	\$156.00	\$4,680.00	\$41.00	\$1,230.00
124	509-0004		9 Each	Remove Signs	\$115.00	\$1,035.00	\$155.00	\$1,395.00	\$555.48	\$4,999.32	\$226.00	\$2,034.00	\$105.00	\$945.00
125	509-0008		180 L.F.	Timber Posts	\$300.00	\$54,000.00	\$315.00	\$56,700.00	\$325.17	\$58,530.60	\$92.00	\$16,560.00	\$285.00	\$51,300.00
126	510-0001		2122 L.F.	Beam Guide Rail	\$38.00	\$80,636.00	\$37.00	\$78,514.00	\$37.94	\$80,508.68	\$37.00	\$78,514.00	\$35.00	\$74,270.00
127	510-0011		1 Each	Beam Guide Rail Anchorage	\$2,250.00	\$2,250.00	\$1,950.00	\$1,950.00	\$2,379.16	\$2,379.16	\$1,540.00	\$1,540.00	\$2,195.00	\$2,195.00
128	510-0014		3 Each	Parapet Connection, Type A	\$5,100.00	\$15,300.00	\$5,700.00	\$17,100.00	\$5,365.30	\$16,095.90	\$4,480.00	\$13,440.00	\$4,950.00	\$14,850.00
129	510-0015		1 Each	Parapet Connection, Type B	\$4,200.00	\$4,200.00	\$1,300.00	\$1,300.00	\$4,281.41	\$4,281.41	\$1,200.00	\$1,200.00	\$3,950.00	\$3,950.00
130	510-0018		3 Each	Tangent Guide Rail Terminal	\$4,200.00	\$12,600.00	\$4,100.00	\$12,300.00	\$4,281.40	\$12,844.20	\$3,240.00	\$9,720.00	\$3,950.00	\$11,850.00
131	510-0031		2888 L.F.	Removal of Beam Guide Rail	\$3.00	\$8,664.00	\$6.00	\$17,328.00	\$1.08	\$3,119.04	\$7.00	\$20,216.00	\$1.00	\$2,888.00
132	515-0003		40 Each	Delineator, Type PA-W	\$135.00	\$5,400.00	\$215.00	\$8,600.00	\$135.49	\$5,419.60	\$220.00	\$8,800.00	\$125.00	\$5,000.00
133	515-0006		30 Each	Delineator, Type PA-Y	\$135.00	\$4,050.00	\$215.00	\$6,450.00	\$135.49	\$4,064.70	\$200.00	\$6,000.00	\$125.00	\$3,750.00
134	516-0003		1004 L.F.	Preformed Contrast Marking Tape	\$4.00	\$4,016.00	\$4.25	\$4,267.00	\$9.97	\$10,009.88	\$10.00	\$10,040.00	\$9.75	\$9,789.00
135	516-0005		20688 L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$20,688.00	\$1.00	\$20,688.00	\$1.08	\$22,343.04	\$1.00	\$20,688.00	\$1.00	\$20,688.00
136	516-0007		13183 L.F.	Temporary Pavement Striping	\$0.40	\$5,273.20	\$0.40	\$5,273.20	\$1.08	\$14,237.64	\$1.00	\$13,183.00	\$1.00	\$13,183.00
137	516-0008		1254 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$2.50	\$3,135.00	\$2.60	\$3,260.40	\$2.66	\$3,335.64	\$3.00	\$3,762.00	\$2.50	\$3,135.00
138	516-0009		13885 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.15	\$15,967.75	\$1.20	\$16,662.00	\$1.57	\$21,799.45	\$2.00	\$27,770.00	\$1.80	\$24,993.00
139	516-0010		130 L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$24.00	\$3,120.00	\$25.00	\$3,250.00	\$2.66	\$345.80	\$3.00	\$390.00	\$2.60	\$338.00
140	517-0006		1 L.S.	Furnish Field Office, Type F	\$55,000.00	\$55,000.00	\$175,000.00	\$175,000.00	\$41,920.15	\$41,920.15	\$64,500.00	\$64,500.00	\$576,000.00	\$576,000.00
141	517-0012		43 Mnth	Maintain Field Office, Type F	\$3,900.00	\$167,700.00	\$3,300.00	\$141,900.00	\$5,460.20	\$234,788.60	\$7,500.00	\$322,500.00	\$4,000.00	\$172,000.00
142	523-0003		1350 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$15.00	\$20,250.00	\$7.50	\$10,125.00	\$27.49	\$37,111.50	\$15.00	\$20,250.00	\$5.00	\$6,750.00
143	523-N0001		1560 L.F.	Video Inspection of Pipes	\$4.00	\$6,240.00	\$7.50	\$11,700.00	\$10.39	\$16,208.40	\$7.00	\$10,920.00	\$8.00	\$12,480.00
144	523-N0003		205 L.F.	Heavy Pipe Cleaning	\$235.00	\$48,175.00	\$190.00	\$38,950.00	\$239.25	\$49,046.25	\$200.00	\$41,000.00	\$10.00	\$2,050.00
145	524-0043		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24in Wide	\$32,000.00	\$32,000.00	\$18,000.00	\$18,000.00	\$33,322.85	\$33,322.85	\$30,000.00	\$30,000.00	\$36,112.00	\$36,112.00
146	524-N0002		4 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$7,700.00	\$30,800.00	\$8,000.00	\$32,000.00	\$5,947.03	\$23,788.12	\$856.00	\$3,424.00	\$6,230.00	\$24,920.00
147	524-N0003		1 Each	Repair Temporary Impact Attenuator (Cartridge)	\$3,500.00	\$3,500.00	\$6,700.00	\$6,700.00	\$9,189.33	\$9,189.33	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00
148	524-N0065		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 6 Bays, 69in Wide	\$42,000.00	\$42,000.00	\$55,000.00	\$55,000.00	\$18,970.31	\$18,970.31	\$35,000.00	\$35,000.00	\$31,000.00	\$31,000.00
149	532-0001		275000 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00
150	599-N0184		1 Each	Manufactured Treatment Device No. 1	\$41,000.00	\$41,000.00	\$49,000.00	\$49,000.00	\$28,877.93	\$28,877.93	\$30,000.00	\$30,000.00	\$56,607.00	\$56,607.00
151	599-N0185		1 Each	Manufactured Treatment Device No. 2	\$74,000.00	\$74,000.00	\$52,000.00	\$52,000.00	\$51,167.81	\$51,167.81	\$60,000.00	\$60,000.00	\$84,215.00	\$84,215.00
152	599-N0103		1008 L.F.	Transite Duct Removal	\$25.00	\$25,200.00	\$62.00	\$62,496.00	\$129.62	\$130,656.96	\$73.00	\$73,584.00	\$106.00	\$106,848.00
153	599-N0001		1 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$5,000.00	\$5,000.00	\$6,900.00	\$6,900.00	\$6,633.46	\$6,633.46	\$10,000.00	\$10,000.00	\$9,780.00	\$9,780.00
154	599-N0002		2739 S.Y.	Micro-Milling Deck Surface	\$14.00	\$38,346.00	\$11.00	\$30,129.00	\$30.42	\$83,320.38	\$13.00	\$35,607.00	\$22.00	\$60,258.00
155	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$61,000.00	\$61,000.00	\$37,000.00	\$37,000.00	\$37,936.46	\$37,936.46	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00
156	601-N0001		18293 L.F.	#4 A.W.G. Multiple Lighting Cable	\$4.25	\$77,745.25	\$4.80	\$87,806.40	\$4.88	\$89,269.84	\$5.00	\$91,465.00	\$6.00	\$109,758.00
157	601-0009		6285 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$14.00	\$87,990.00	\$26.00	\$163,410.00	\$21.68	\$136,258.80	\$43.00	\$270,255.00	\$30.00	\$188,550.00
158	601-0014		12 Each	Junction Box Foundation, Type 1	\$5,000.00	\$60,000.00	\$4,500.00	\$54,000.00	\$3,739.45	\$44,873.40	\$3,750.00	\$45,000.00	\$4,500.00	\$54,000.00
159	601-N0050		2584 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$38.00	\$98,192.00	\$27.00	\$69,768.00	\$54.19	\$140,026.96	\$24.00	\$62,016.00	\$30.00	\$77,520.00
160	601-0012		136 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$27.00	\$3,672.00	\$33.00	\$4,488.00	\$108.39	\$14,741.04	\$125.00	\$17,000.00	\$60.00	\$8,160.00
161	601-0056		4862 L.F.	#6 A.W.G. Ground Wire	\$2.60	\$12,641.20	\$4.20	\$20,420.40	\$4.34	\$21,101.08	\$3.00	\$14,586.00	\$4.50	\$21,879.00
162	601-0015		8 Each	Junction Box, Type C	\$4,800.00	\$38,400.00	\$4,300.00	\$34,400.00	\$3,598.54	\$28,788.32	\$3,350.00	\$26,800.00	\$5,000.00	\$40,000.00
163	601-0022		9 Each	Junction Box, Type D	\$2,000.00	\$18,000.00	\$1,800.00	\$16,200.00	\$2,384.58	\$21,461.22	\$3,300.00	\$29,700.00	\$1,500.00	\$13,500.00
164	603-0008		3 Each	Lighting Standard, Type L-MG-26	\$4,600.00	\$13,800.00	\$4,100.00	\$12,300.00	\$4,281.40	\$12,844.20	\$3,790.00	\$11,370.00	\$5,500.00	\$16,500.00
165	603-0007		9 Each	Lighting Standard, Type L-MG-40	\$5,200.00	\$46,800.00	\$5,150.00	\$46,350.00	\$5,486.70	\$49,380.30	\$4,950.00	\$44,550.00	\$5,000.00	\$45,000.00
166	603-0022		8 Each	Lighting Standard, Type L-MG-26-SB	\$14,000.00	\$112,000.00	\$10,500.00	\$84,000.00	\$11,587.76	\$92,702.08	\$8,130.00	\$65,040.00	\$10,000.00	\$80,000.00
167	603-N0026		2 Each	Type LP2 Luminaire	\$3,300.00	\$6,600.00	\$1,700.00	\$3,400.00	\$1,761.34	\$3,522.68	\$2,480.00	\$4,960.00	\$2,500.00	\$5,000.00
168	603-0090		17 Each	Type LP3 Luminaire	\$3,400.00	\$57,800.00	\$1,750.00	\$29,750.00	\$1,842.63	\$31,324.71	\$2,580.00	\$43,860.00	\$2,500.00	\$42,500.00
169	603-0042		1 Each	Type LP9 Luminaire	\$3,500.00	\$3,500.00	\$1,900.00	\$1,900.00	\$1,951.02	\$1,951.02	\$2,690.00	\$2,690.00	\$2,500.00	\$2,500.00
170	603-N0013		6 Each	Bridge-Mounted Navigation Assembly	\$24,000.00	\$144,000.00	\$21,000.00	\$126,000.00	\$21,282.35	\$127,694.10	\$17,500.00	\$105,000.00	\$10,000.00	\$60,000.00
171	603-N0014		4 Each	Fender-Mounted Navigation Light	\$7,000.00	\$28,000.00	\$11,400.00	\$45,600.00	\$11,868.69	\$47,474.76	\$11,000.00	\$44,000.00	\$5,000.00	\$20,000.00
172	603-N0050		1 L.S.	Illumination for Sign Structure Location No. 1	\$18,000.00	\$18,000.00	\$14,200.00	\$14,200.00	\$14,849.41	\$14,849.41	\$36,900.00	\$36,900.00	\$50,000.00	\$50,000.00
173	603-N0051		1 L.S.	Illumination for Sign Structure Location No. 2	\$18,000.00	\$18,000.00	\$14,200.00	\$14,200.00	\$14,849.41	\$14,849.41	\$36,900.00	\$36,900.00	\$50,000.00	\$50,000.00
174	603-0014		1 L.S.	Temporary Lighting Systems	\$74,000.00	\$74,000.00	\$115,000.00	\$115,000.00	\$119,228.87	\$119,228.87	\$145,000.00	\$145,000.00	\$150,000.00	\$150,000.00
175	703-0001		15110 S.Y.	Topsoil	\$9.00	\$135,990.00	\$8.25	\$124,657.50	\$9.32	\$140,825.20	\$9.00	\$135,990.00	\$8.60	\$129,946.00
176	704-0001		11156 S.Y.	Seeding, Type A	\$1.00	\$11,156.00	\$2.50	\$27,890.00	\$1.79	\$19,969.24	\$2.00	\$22,312.00	\$1.50	\$16,734.00

BaseLine Item Detail					PKF-Mark III, Inc.		George Harms Construction Co., Inc.		IEW Construction Group Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Schivone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
177	704-0004		3962 S.Y.	Seeding, Type L	\$1.25	\$4,952.50	\$3.00	\$11,886.00	\$1.90	\$7,527.80	\$2.00	\$7,924.00	\$2.00	\$7,924.00
178	704-0014		33520 S.Y.	Seeding, Type R	\$1.00	\$33,520.00	\$2.20	\$73,744.00	\$1.79	\$60,000.80	\$2.00	\$67,040.00	\$1.60	\$53,632.00
179	706-0001		7260 S.Y.	Permanent Soil Stabilization Matting	\$3.50	\$25,410.00	\$9.00	\$65,340.00	\$5.69	\$41,309.40	\$6.00	\$43,560.00	\$5.20	\$37,752.00
180	706-0002		14400 S.Y.	Temporary Soil Stabilization Matting	\$4.25	\$61,200.00	\$6.00	\$86,400.00	\$3.79	\$54,576.00	\$4.00	\$57,600.00	\$3.52	\$50,688.00
181	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$115,000.00	\$115,000.00	\$90,000.00	\$90,000.00	\$650,990.90	\$650,990.90	\$1,000,000.00	\$1,000,000.00	\$700,000.00	\$700,000.00
182	801-0002		2440 L.F.	Furnishing Precast Concrete Construction Barrier	\$95.00	\$231,800.00	\$30.00	\$73,200.00	\$35.67	\$87,034.80	\$65.00	\$158,600.00	\$79.00	\$192,760.00
183	801-0003		9260 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$28.00	\$259,280.00	\$22.00	\$203,720.00	\$21.62	\$200,201.20	\$40.00	\$370,400.00	\$59.00	\$546,340.00
184	801-0009		1 Each	Furnishing Portable Variable Message Sign	\$24,000.00	\$24,000.00	\$9,500.00	\$9,500.00	\$15,244.52	\$15,244.52	\$18,200.00	\$18,200.00	\$16,000.00	\$16,000.00
185	801-0013		2 Each	Furnishing Truck with Mounted Attenuator	\$45,000.00	\$90,000.00	\$18,000.00	\$36,000.00	\$9,360.35	\$18,720.70	\$25,000.00	\$50,000.00	\$70,000.00	\$140,000.00
186	801-0015		1 Each	Repair Truck Mounted Impact Attenuators	\$3,000.00	\$3,000.00	\$6,500.00	\$6,500.00	\$0.01	\$0.01	\$45,000.00	\$45,000.00	\$15,000.00	\$15,000.00
187	801-0018		4 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$9,800.00	\$39,200.00	\$2,500.00	\$10,000.00	\$488.04	\$1,952.16	\$9,890.00	\$39,560.00	\$6,300.00	\$25,200.00
188	801-0019		11 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$3,700.00	\$40,700.00	\$3,500.00	\$38,500.00	\$5,947.03	\$65,417.33	\$1,560.00	\$17,160.00	\$8,560.00	\$94,160.00
189	801-0020		5 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1,240.00	\$6,200.00	\$1,100.00	\$5,500.00	\$251.61	\$1,258.05	\$4,000.00	\$20,000.00	\$4,950.00	\$24,750.00
190	801-N0003		69 Day	Placing and Removing Portable Variable Message Sign	\$1,000.00	\$69,000.00	\$750.00	\$51,750.00	\$0.01	\$0.69	\$99.00	\$6,831.00	\$3,610.00	\$249,090.00
191	801-N0014		1 Each	Furnishing Temporary Impact Attenuator (Array), 50 MPH	\$8,200.00	\$8,200.00	\$5,500.00	\$5,500.00	\$1,951.18	\$1,951.18	\$10,000.00	\$10,000.00	\$3,575.00	\$3,575.00
192	801-N0015		5 Each	Place and Removing Temporary Impact Attenuator (Array), 50 MPH	\$2,500.00	\$12,500.00	\$3,800.00	\$19,000.00	\$1,983.84	\$9,919.20	\$1,370.00	\$6,850.00	\$9,410.00	\$47,050.00
193	805-0001		1 L.S.	Maintenance and Protection of Marine Traffic	\$26,000.00	\$26,000.00	\$1,000.00	\$1,000.00	\$52,181.71	\$52,181.71	\$125,000.00	\$125,000.00	\$26,000.00	\$26,000.00
194	517-0013		100000 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
195	801-0004		1400 L.F.	Resetting Precast Concrete Construction Barrier	\$9.00	\$12,600.00	\$12.00	\$16,800.00	\$21.82	\$30,548.00	\$13.00	\$18,200.00	\$18.00	\$25,200.00
196	401-0067		29738 LB	Reinforcement Steel, Epoxy Coated	\$2.10	\$62,449.80	\$2.50	\$74,345.00	\$2.22	\$66,018.36	\$1.50	\$44,607.00	\$2.50	\$74,345.00
197	406-N0001		600 LB	Aluminum Posts For Parapet-Mounted Signs	\$35.00	\$21,000.00	\$50.00	\$30,000.00	\$42.58	\$25,548.00	\$45.00	\$27,000.00	\$8.50	\$5,100.00
198	406-N0002		11 Each	Parapet Sign Post Mounting Assembly, Type A	\$2,600.00	\$28,600.00	\$4,050.00	\$44,550.00	\$3,414.95	\$37,564.45	\$1,530.00	\$16,830.00	\$2,800.00	\$30,800.00
199	502-0009		60 L.F.	15 Inch HDPE Pipe	\$170.00	\$10,200.00	\$180.00	\$10,800.00	\$129.95	\$7,797.00	\$142.00	\$8,520.00	\$92.00	\$5,520.00
200	502-0018		1 Each	15 Inch HDPE Flared End Section	\$4,200.00	\$4,200.00	\$1,600.00	\$1,600.00	\$1,774.36	\$1,774.36	\$1,930.00	\$1,930.00	\$3,500.00	\$3,500.00
						\$69,630,889.00		\$79,690,730.90		\$79,934,637.62		\$82,542,000.00		\$82,680,200.00

BaseLine Item Detail					Midlantic Construction LLC		Posillico Civil, Inc.		El Sol Contracting & Construction Corp		Ferreira Construction Co. Inc.		Carbro Constructors Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$960,000.00	\$960,000.00	\$900,000.00	\$900,000.00	\$1,500,000.00	\$1,500,000.00	\$950,000.00	\$950,000.00	\$275,000.00	\$275,000.00
2	104-0002		1.00 L.S.	Mobilization	\$4,000,000.00	\$4,000,000.00	\$4,216,679.37	\$4,216,679.37	\$2,750,000.00	\$2,750,000.00	\$9,000,000.00	\$9,000,000.00	\$4,630,000.00	\$4,630,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$100.00	\$100.00	\$48,000.00	\$48,000.00	\$100,000.00	\$100,000.00	\$45,000.00	\$45,000.00	\$172,500.00	\$172,500.00
4	108-0001	56,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00	\$1.00	\$56,200.00
5	108-N0004	600000	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$2,000,000.00	\$2,000,000.00	\$134,170.00	\$134,170.00	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$1,750,000.00	\$1,750,000.00
7	202-0002	27617	C.Y.	Roadway Excavation, Earth	\$17.00	\$469,489.00	\$62.00	\$1,712,254.00	\$80.00	\$2,209,360.00	\$55.00	\$1,518,935.00	\$48.00	\$1,325,616.00
8	202-0007	262	C.Y.	Stripping Topsoil	\$15.00	\$3,930.00	\$152.00	\$39,824.00	\$150.00	\$39,300.00	\$89.00	\$23,318.00	\$60.00	\$15,720.00
10	203-0001	1,552.00	C.Y.	Embankment, Common	\$0.01	\$15.52	\$102.00	\$158,304.00	\$30.00	\$46,560.00	\$25.00	\$38,800.00	\$65.00	\$100,880.00
11	203-0002	59352	C.Y.	Embankment, Grade A	\$75.00	\$4,451,400.00	\$75.00	\$4,451,400.00	\$30.00	\$1,780,560.00	\$75.00	\$4,451,400.00	\$80.00	\$4,748,160.00
12	203-0003	33	C.Y.	Embankment, Grade B	\$130.00	\$4,290.00	\$102.00	\$3,366.00	\$300.00	\$9,900.00	\$100.00	\$3,300.00	\$100.00	\$3,300.00
13	203-0004	4410	C.Y.	Porous Fill	\$80.00	\$352,800.00	\$100.00	\$441,000.00	\$150.00	\$661,500.00	\$77.00	\$339,570.00	\$110.00	\$485,100.00
14	203-N0002	35	C.Y.	Controlled Low Strength Material	\$600.00	\$21,000.00	\$835.00	\$29,225.00	\$600.00	\$21,000.00	\$600.00	\$21,000.00	\$900.00	\$31,500.00
15	205-0001	6392	C.Y.	Foundation Excavation	\$18.00	\$115,056.00	\$100.00	\$639,200.00	\$200.00	\$1,278,400.00	\$35.00	\$223,720.00	\$63.00	\$402,696.00
16	205-N0002	1.00	L.S.	Cofferdam No.1	\$0.01	\$0.01	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$1.00	\$1.00	\$1,310,000.00	\$1,310,000.00
17	205-N0003	1.00	L.S.	Cofferdam No.2	\$2,000,000.00	\$2,000,000.00	\$775,000.00	\$775,000.00	\$2,500,000.00	\$2,500,000.00	\$750,000.00	\$750,000.00	\$1,460,000.00	\$1,460,000.00
18	205-N0004	1.00	L.S.	Cofferdam No.3	\$2,000,000.00	\$2,000,000.00	\$775,000.00	\$775,000.00	\$2,500,000.00	\$2,500,000.00	\$750,000.00	\$750,000.00	\$1,570,000.00	\$1,570,000.00
19	205-N0005	1	L.S.	Cofferdam No.4	\$0.01	\$0.01	\$268,000.00	\$268,000.00	\$300,000.00	\$300,000.00	\$1.00	\$1.00	\$1,140,000.00	\$1,140,000.00
20	207-0004	113	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$132.00	\$14,916.00	\$190.00	\$21,470.00	\$300.00	\$33,900.00	\$210.00	\$23,730.00	\$235.00	\$26,555.00
21	207-0045	22	Ton	Riprap Stone Aprons, 16in thick (D50=8in)	\$185.00	\$4,070.00	\$218.00	\$4,796.00	\$300.00	\$6,600.00	\$225.00	\$4,950.00	\$485.00	\$10,670.00
22	207-0044	946	Ton	Riprap Stone Slope Protection, 20in Thick (D50=10in)	\$72.00	\$68,112.00	\$173.00	\$163,658.00	\$300.00	\$283,800.00	\$100.00	\$94,600.00	\$110.00	\$104,060.00
23	207-0061	70.00	Ton	Filter Blanket	\$100.00	\$7,000.00	\$170.00	\$11,900.00	\$200.00	\$14,000.00	\$45.00	\$3,150.00	\$130.00	\$9,100.00
24	208-0006	35	C.Y.	Hay Bales	\$32.00	\$1,120.00	\$1,050.00	\$36,750.00	\$200.00	\$7,000.00	\$375.00	\$13,125.00	\$60.00	\$2,100.00
25	208-0008	10150	L.F.	Heavy Duty Silt Fence	\$15.00	\$152,250.00	\$26.00	\$263,900.00	\$10.00	\$101,500.00	\$16.00	\$162,400.00	\$17.00	\$172,550.00
26	208-0013	880	L.F.	Floating Turbidity Barriers	\$30.00	\$26,400.00	\$148.00	\$130,240.00	\$200.00	\$176,000.00	\$50.00	\$44,000.00	\$100.00	\$88,000.00
27	208-0022	55	Each	Inlet Filter, Type 2	\$133.00	\$7,315.00	\$660.00	\$36,300.00	\$500.00	\$27,500.00	\$360.00	\$19,800.00	\$200.00	\$11,000.00
28	208-N0001	1	Each	Concrete Washout Facility	\$1,000.00	\$1,000.00	\$12,000.00	\$12,000.00	\$200,000.00	\$200,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
29	208-N0002	8.00	Each	Sediment Control Bags	\$300.00	\$2,400.00	\$4,000.00	\$32,000.00	\$50.00	\$400.00	\$3,400.00	\$27,200.00	\$200.00	\$1,600.00
30	208-N0003	150.00	S.Y.	Geotextile Filter Fabric	\$16.00	\$2,400.00	\$157.00	\$23,550.00	\$1.00	\$150.00	\$35.00	\$5,250.00	\$30.00	\$4,500.00
31	208-N0009	2.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$2,000.00	\$4,000.00	\$2,019.00	\$4,038.00	\$3,500.00	\$7,000.00	\$1,960.00	\$3,920.00	\$1,500.00	\$3,000.00
32	208-N0013	1	L.S.	Stream Diversion Culvert - Location No. 1	\$68,000.00	\$68,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$400,000.00	\$400,000.00	\$275,000.00	\$275,000.00
33	210-0002	1	L.S.	Demolition Of Existing Structures No. 1	\$500,000.00	\$500,000.00	\$1,420,000.00	\$1,420,000.00	\$2,000,000.00	\$2,000,000.00	\$1,000,000.00	\$1,000,000.00	\$2,560,000.00	\$2,560,000.00
34	211-0001	5244	L.F.	Temporary Orange Plastic Fence	\$5.00	\$26,220.00	\$23.00	\$120,612.00	\$10.00	\$52,440.00	\$8.00	\$41,952.00	\$11.00	\$57,684.00
35	213-0002	27974	Ton	Disposal of Regulated Material	\$42.50	\$1,188,895.00	\$70.00	\$1,958,180.00	\$60.00	\$1,678,440.00	\$85.00	\$2,377,790.00	\$53.00	\$1,482,622.00
36	213-N0006	115,000.00	USD	Testing of Soils for Waste Classification (No-Bid)	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00	\$1.00	\$115,000.00
37	214-0001	1	L.S.	Vibration and Displacement Monitoring	\$124,000.00	\$124,000.00	\$99,655.00	\$99,655.00	\$150,000.00	\$150,000.00	\$110,000.00	\$110,000.00	\$180,000.00	\$180,000.00
38	215-0001	10	Each	Settlement Platforms	\$2,500.00	\$25,000.00	\$500.00	\$5,000.00	\$5,000.00	\$50,000.00	\$8,400.00	\$84,000.00	\$1,900.00	\$19,000.00
39	215-0005	12	Each	Inclinometers	\$20,000.00	\$240,000.00	\$8,160.00	\$97,920.00	\$250.00	\$3,000.00	\$23,000.00	\$276,000.00	\$15,000.00	\$180,000.00
40	215-N0001	14000	S.Y.	Geosynthetic Embankment Reinforcement, Type A	\$9.00	\$126,000.00	\$10.00	\$140,000.00	\$6.00	\$84,000.00	\$18.00	\$252,000.00	\$10.00	\$140,000.00
41	299-N0008	1	L.S.	Column Supported Embankment	\$5,150,000.00	\$5,150,000.00	\$7,245,000.00	\$7,245,000.00	\$8,000,000.00	\$8,000,000.00	#####	\$11,352,956.21	\$5,119,868.00	\$5,119,868.00
42	301-0001	14,347.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$14.00	\$200,858.00	\$35.00	\$502,145.00	\$20.00	\$286,940.00	\$23.00	\$329,981.00	\$22.00	\$315,634.00
43	302-0001	2,876.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$150.00	\$431,400.00	\$130.00	\$373,880.00	\$100.00	\$287,600.00	\$155.00	\$445,780.00	\$150.00	\$431,400.00
44	302-0002	5,635.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$150.00	\$845,250.00	\$130.00	\$732,550.00	\$100.00	\$563,500.00	\$165.00	\$929,775.00	\$156.00	\$879,060.00
45	302-0004	6218	Ton	Hot Mix Asphalt 25M64 Base Course	\$142.00	\$882,956.00	\$135.00	\$839,430.00	\$100.00	\$621,800.00	\$150.00	\$932,700.00	\$123.00	\$764,814.00
46	302-N0007	2054	GAL	Trackless Tack Coat	\$7.50	\$15,405.00	\$5.00	\$10,270.00	\$10.00	\$20,540.00	\$8.00	\$16,432.00	\$6.00	\$12,324.00
47	302-0063	61900	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00	\$1.00	\$61,900.00
48	302-0071	4202	L.F.	Polymerized Joint Adhesive	\$1.35	\$5,672.70	\$1.00	\$4,202.00	\$5.00	\$21,010.00	\$1.50	\$6,303.00	\$0.44	\$1,848.88
49	303-0001	1,733.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$52.00	\$90,116.00	\$35.00	\$60,655.00	\$30.00	\$51,990.00	\$45.00	\$77,985.00	\$67.00	\$116,111.00
50	304-0002	305	S.Y.	Bridge Approach Slab	\$475.00	\$144,875.00	\$680.00	\$207,400.00	\$250.00	\$76,250.00	\$938.00	\$286,090.00	\$900.00	\$274,500.00
51	305-0003	18553	S.Y.	Pavement Removal, 2 1/2in Depth	\$8.00	\$148,424.00	\$9.00	\$166,977.00	\$15.00	\$278,295.00	\$9.00	\$166,977.00	\$8.50	\$157,700.50
52	306-0001	4210	L.F.	Milled Rumble Strip	\$1.00	\$4,210.00	\$3.25	\$13,682.50	\$10.00	\$42,100.00	\$4.50	\$18,945.00	\$3.00	\$12,630.00
53	401-0004	1400060	LB	Reinforcement Steel, Galvanized	\$2.05	\$2,870,123.00	\$2.60	\$3,640,156.00	\$2.50	\$3,500,150.00	\$2.31	\$3,234,138.60	\$3.00	\$4,200,180.00
54	401-0032	3816	C.Y.	Concrete In Footings	\$476.00	\$1,816,416.00	\$606.00	\$2,312,496.00	\$800.00	\$3,052,800.00	\$700.00	\$2,671,200.00	\$1,150.00	\$4,388,400.00
55	401-0013	950.00	C.Y.	Concrete in Abutment Above Footings	\$730.00	\$693,500.00	\$1,290.00	\$1,225,500.00	\$1,500.00	\$1,425,000.00	\$1,750.00	\$1,662,500.00	\$1,360.00	\$1,292,000.00
56	401-0014	481.00	C.Y.	Concrete in Piers Above Footings	\$1,335.00	\$642,135.00	\$1,470.00	\$707,070.00	\$4,000.00	\$1,924,000.00	\$2,750.00	\$1,322,750.00	\$2,500.00	\$1,202,500.00
57	401-0015	1,840.00	C.Y.	Concrete in Retaining Walls Above Footings	\$1,000.00	\$1,840,000.00	\$1,400.00	\$2,576,000.00	\$2,000.00	\$3,680,000.00	\$1,660.00	\$3,054,400.00	\$1,350.00	\$2,484,000.00
58	401-0068	116	L.F.	Strip Seal Expansion Joints	\$705.00	\$81,780.00	\$220.00	\$25,520.00	\$1,000.00	\$116,000.00	\$747.00	\$86,652.00	\$800.00	\$92,800.00
59	401-0072	2739	S.Y.	Sawcut Grooved Deck Surface	\$10.00	\$27,390.00	\$10.00	\$27,390.00	\$10.00	\$27,390.00	\$17.00	\$46,563.00	\$8.00	\$21,912.00

BaseLine Item Detail					Midlantic Construction LLC		Posillico Civil, Inc.		El Sol Contracting & Construction Corp		Ferreira Construction Co. Inc.		Carbro Constructors Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	401-N0005		1550 C.F.	Grout	\$27.00	\$41,850.00	\$90.00	\$139,500.00	\$60.00	\$93,000.00	\$63.00	\$97,650.00	\$38.00	\$58,900.00
61	403-0001		7203 Each	Shear Connectors	\$6.00	\$43,218.00	\$10.00	\$72,030.00	\$10.00	\$72,030.00	\$7.00	\$50,421.00	\$7.50	\$54,022.50
62	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$4,325,000.00	\$4,325,000.00	\$7,009,800.00	\$7,009,800.00	\$8,000,000.00	\$8,000,000.00	\$5,365,000.00	\$5,365,000.00	\$6,000,000.00	\$6,000,000.00
63	404-0010		11 MFBM	Furnish and Place New Plastic Lumber Above MLW	\$19,500.00	\$214,500.00	\$45,000.00	\$495,000.00	\$25,000.00	\$275,000.00	\$26,000.00	\$286,000.00	\$40,000.00	\$440,000.00
64	404-0011		2 MFBM	Furnish and Place New Plastic Lumber Below MLW	\$23,200.00	\$46,400.00	\$39,000.00	\$78,000.00	\$25,000.00	\$50,000.00	\$65,000.00	\$130,000.00	\$40,000.00	\$80,000.00
65	404-N0033		2 Each	Clearance Gauge	\$9,600.00	\$19,200.00	\$27,000.00	\$54,000.00	\$10,000.00	\$20,000.00	\$25,000.00	\$50,000.00	\$22,000.00	\$44,000.00
66	405-0002		1 L.S.	Furnishing Equipment for Driving Piles	\$7,250,000.00	\$7,250,000.00	\$997,000.00	\$997,000.00	\$500,000.00	\$500,000.00	\$1,000,000.00	\$1,000,000.00	\$425,000.00	\$425,000.00
67	405-0016		3550 L.F.	Steel HP14x117 Test Piles	\$128.00	\$454,400.00	\$135.00	\$479,250.00	\$300.00	\$1,065,000.00	\$190.00	\$674,500.00	\$230.00	\$816,500.00
68	405-0091		31.00 Each	Dynamic Pile Load Tests	\$2,650.00	\$82,150.00	\$14,200.00	\$440,200.00	\$5,000.00	\$155,000.00	\$2,600.00	\$80,600.00	\$5,000.00	\$155,000.00
69	405-0014		77,070.00 L.F.	Furnishing Steel Piles, HP14x117	\$86.00	\$6,628,020.00	\$96.00	\$7,398,720.00	\$100.00	\$7,707,000.00	\$115.00	\$8,863,050.00	\$110.00	\$8,477,700.00
70	405-0015		76,300.00 L.F.	Driving Steel Piles, HP14x117	\$17.00	\$1,297,100.00	\$85.00	\$6,485,500.00	\$35.00	\$2,670,500.00	\$23.00	\$1,754,900.00	\$60.00	\$4,578,000.00
71	405-N0010		16 Each	Restrike with PDA and CAPWAP Analysis	\$3,000.00	\$48,000.00	\$22,625.00	\$362,000.00	\$5,000.00	\$80,000.00	\$4,500.00	\$72,000.00	\$4,000.00	\$64,000.00
73	406-0003		58 C.Y.	Concrete Foundations for Overhead Sign Structures	\$1,460.00	\$84,680.00	\$2,060.00	\$119,480.00	\$5,000.00	\$290,000.00	\$5,370.00	\$311,460.00	\$6,700.00	\$388,600.00
74	406-0004		1 L.S.	Overhead Span Sign Support Structure No. 1	\$325,000.00	\$325,000.00	\$264,000.00	\$264,000.00	\$264,000.00	\$264,000.00	\$290,000.00	\$290,000.00	\$529,076.00	\$529,076.00
75	406-0005		1 L.S.	Overhead Span Sign Support Structure No. 2	\$325,000.00	\$325,000.00	\$279,500.00	\$279,500.00	\$280,000.00	\$280,000.00	\$305,000.00	\$305,000.00	\$529,076.00	\$529,076.00
76	406-N0033		1.00 L.S.	Remove Existing Span Sign Structure No. 1	\$150,000.00	\$150,000.00	\$44,000.00	\$44,000.00	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00	\$46,640.00	\$46,640.00
77	406-N0034		1 L.S.	Remove Existing Span Sign Structure No. 2	\$150,000.00	\$150,000.00	\$44,000.00	\$44,000.00	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00	\$46,640.00	\$46,640.00
78	407-N0016		8 Each	HLMR Bearing, 200 Kips to 300 Kips, Type E	\$5,400.00	\$43,200.00	\$10,800.00	\$86,400.00	\$20,000.00	\$160,000.00	\$8,000.00	\$64,000.00	\$8,200.00	\$65,600.00
79	407-N0017		6 Each	HLMR Bearing, 200 Kips to 300 Kips, Type EG	\$5,300.00	\$31,800.00	\$10,700.00	\$64,200.00	\$20,000.00	\$120,000.00	\$8,000.00	\$48,000.00	\$8,100.00	\$48,600.00
80	407-N0018		4 Each	HLMR Bearing, 700 Kips to 800 Kips, Type E	\$9,600.00	\$38,400.00	\$17,000.00	\$68,000.00	\$20,000.00	\$80,000.00	\$12,000.00	\$48,000.00	\$13,000.00	\$52,000.00
81	407-N0019		3 Each	HLMR Bearing, 700 Kips to 800 Kips, Type EG	\$9,800.00	\$29,400.00	\$18,000.00	\$54,000.00	\$20,000.00	\$60,000.00	\$12,000.00	\$36,000.00	\$13,500.00	\$40,500.00
82	407-N0020		3.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type F	\$8,825.00	\$26,475.00	\$15,600.00	\$46,800.00	\$20,000.00	\$60,000.00	\$12,000.00	\$36,000.00	\$12,000.00	\$36,000.00
83	407-N0021		4.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type FG	\$9,850.00	\$39,400.00	\$14,400.00	\$57,600.00	\$20,000.00	\$80,000.00	\$12,000.00	\$48,000.00	\$13,000.00	\$52,000.00
84	410-0001		2,730.00 S.Y.	Damp-proofing	\$22.00	\$60,060.00	\$35.00	\$95,550.00	\$30.00	\$81,900.00	\$18.00	\$49,140.00	\$35.00	\$95,550.00
85	412-0001		4 Each	Inlet Frames and Grates	\$2,000.00	\$8,000.00	\$1,400.00	\$5,600.00	\$5,000.00	\$20,000.00	\$1,445.00	\$5,780.00	\$2,500.00	\$10,000.00
86	412-0002		4 Each	Scuppers	\$7,700.00	\$30,800.00	\$6,000.00	\$24,000.00	\$8,000.00	\$32,000.00	\$7,500.00	\$30,000.00	\$7,000.00	\$28,000.00
87	412-0003		95 L.F.	8in Drainage Pipe, Fiberglass	\$427.00	\$40,565.00	\$400.00	\$38,000.00	\$300.00	\$28,500.00	\$300.00	\$28,500.00	\$500.00	\$47,500.00
88	413-0006		452 S.Y.	Stone Slope Protection	\$68.00	\$30,736.00	\$71.00	\$32,092.00	\$70.00	\$31,640.00	\$50.00	\$22,600.00	\$60.00	\$27,120.00
89	415-0002		25,900.00 S.F.	Temporary Sheeting to Remain in Place	\$183.00	\$4,739,700.00	\$50.00	\$1,295,000.00	\$100.00	\$2,590,000.00	\$1.00	\$25,900.00	\$125.00	\$3,237,500.00
90	418-0025		3741 S.F.	Substructure Membrane Waterproofing	\$15.00	\$56,115.00	\$11.00	\$41,151.00	\$15.00	\$56,115.00	\$20.00	\$74,820.00	\$13.00	\$48,633.00
91	418-N0103		20 S.F.	Repair Invert, Corrugated Metal Pipe	\$805.00	\$16,100.00	\$600.00	\$12,000.00	\$200.00	\$4,000.00	\$1,000.00	\$20,000.00	\$700.00	\$14,000.00
92	418-N0104		10 L.F.	Repair Joint, Corrugated Metal Pipe	\$685.00	\$6,850.00	\$1,200.00	\$12,000.00	\$60.00	\$600.00	\$1,900.00	\$19,000.00	\$3,900.00	\$39,000.00
93	428-0001		969 C.Y.	Concrete in Deck, HPC	\$910.00	\$881,790.00	\$1,740.00	\$1,686,060.00	\$1,500.00	\$1,453,500.00	\$1,500.00	\$1,453,500.00	\$1,200.00	\$1,162,800.00
94	428-0003		13 C.Y.	Concrete in Headblock, HPC	\$3,150.00	\$40,950.00	\$1,600.00	\$20,800.00	\$5,000.00	\$65,000.00	\$3,200.00	\$41,600.00	\$6,000.00	\$78,000.00
95	428-0004		314.00 C.Y.	Concrete in Parapet, HPC	\$1,285.00	\$403,490.00	\$2,100.00	\$659,400.00	\$1,000.00	\$314,000.00	\$1,700.00	\$533,800.00	\$1,500.00	\$471,000.00
96	429-0001		1,825.00 L.F.	48in Diameter Drilled Shaft	\$2,390.00	\$4,361,750.00	\$2,500.00	\$4,562,500.00	\$2,500.00	\$4,562,500.00	\$3,200.00	\$5,840,000.00	\$2,400.00	\$4,380,000.00
97	429-0004		968.00 L.F.	30 in Drilled Shaft for Sign Structures	\$1,750.00	\$1,694,000.00	\$860.00	\$832,480.00	\$1,000.00	\$968,000.00	\$1,800.00	\$1,742,400.00	\$1,300.00	\$1,258,400.00
98	429-0009		144 L.F.	48in Diameter Demonstration Shaft	\$2,892.00	\$416,448.00	\$2,500.00	\$360,000.00	\$5,000.00	\$720,000.00	\$3,400.00	\$489,600.00	\$2,400.00	\$345,600.00
99	429-0011		1 Each	48in Diameter Drilled Shaft Load Test	\$218,000.00	\$218,000.00	\$67,700.00	\$67,700.00	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
100	429-0091		160 L.F.	Obstructions	\$0.01	\$1.60	\$1,900.00	\$304,000.00	\$2,500.00	\$400,000.00	\$1,500.00	\$240,000.00	\$2,550.00	\$408,000.00
101	429-N0005		300 L.F.	Concrete Coring	\$163.00	\$48,900.00	\$50.00	\$15,000.00	\$600.00	\$180,000.00	\$195.00	\$58,500.00	\$165.00	\$49,500.00
102	429-N0006		8.00 Each	Crosshole Tomography	\$1,635.00	\$13,080.00	\$5,600.00	\$44,800.00	\$5,000.00	\$40,000.00	\$3,300.00	\$26,400.00	\$660.00	\$5,280.00
103	429-N0007		8 Each	Low Strain Impact Integrity Testing	\$1,090.00	\$8,720.00	\$5,000.00	\$40,000.00	\$2,000.00	\$16,000.00	\$1,200.00	\$9,600.00	\$1,100.00	\$8,800.00
104	429-N0008		8 Each	Sonic Caliper Profiling	\$2,950.00	\$23,600.00	\$4,500.00	\$36,000.00	\$10,000.00	\$80,000.00	\$4,500.00	\$36,000.00	\$5,100.00	\$40,800.00
105	499-N0048		1 L.S.	Construction Access	\$7,000,000.00	\$7,000,000.00	\$5,000,000.00	\$5,000,000.00	\$2,300,000.00	\$2,300,000.00	\$3,500,000.00	\$3,500,000.00	\$2,908,805.00	\$2,908,805.00
106	499-N0161		328000 USD	Furnish Fiberglass Reinforced Polymer Mortar Pipe Liner (No-Bid)	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00	\$1.00	\$328,000.00
107	499-N0162		205 L.F.	Install Fiberglass Reinforced Polymer Mortar Pipe Liner	\$200.00	\$41,000.00	\$600.00	\$123,000.00	\$250.00	\$51,250.00	\$590.00	\$120,950.00	\$270.00	\$55,350.00
108	499-N0163		205.00 L.F.	Video Inspection of Culvert	\$26.00	\$5,330.00	\$25.00	\$5,125.00	\$10.00	\$2,050.00	\$27.00	\$5,535.00	\$24.00	\$4,920.00
109	499-N0167		111,000.00 USD	Removal of Asbestos (NO-BID)	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00	\$1.00	\$111,000.00
110	501-0001		2,070.00 L.F.	8-Inch Pipe Underdrain	\$66.00	\$136,620.00	\$50.00	\$103,500.00	\$70.00	\$144,900.00	\$44.00	\$91,080.00	\$60.00	\$124,200.00
111	502-0005		1845 L.F.	15 in Reinforced Concrete Pipe, Class III	\$101.00	\$186,345.00	\$120.00	\$221,400.00	\$170.00	\$313,650.00	\$105.00	\$193,725.00	\$165.00	\$304,425.00
112	502-0006		380 L.F.	18 in Reinforced Concrete Pipe, Class III	\$104.00	\$39,520.00	\$180.00	\$68,400.00	\$200.00	\$76,000.00	\$103.00	\$39,140.00	\$240.00	\$91,200.00
113	502-0010		155 L.F.	24 in Reinforced Concrete Pipe, Class III	\$112.00	\$17,360.00	\$240.00	\$37,200.00	\$250.00	\$38,750.00	\$160.00	\$24,800.00	\$300.00	\$46,500.00
114	503-0003		4 Each	Inlet, Type D2	\$4,875.00	\$19,500.00	\$12,000.00	\$48,000.00	\$10,000.00	\$40,000.00	\$11,800.00	\$47,200.00	\$8,500.00	\$34,000.00
115	503-0008		17.00 Each	Inlet, Type D1	\$3,700.00	\$62,900.00	\$10,800.00	\$183,600.00	\$10,000.00	\$170,000.00	\$8,000.00	\$136,000.00	\$7,800.00	\$132,600.00
116	503-0011		1 Each	Manhole, Type P-1	\$4,700.00	\$4,700.00	\$14,500.00	\$14,500.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
117	504-0011		21 C.Y.	Incidental Concrete	\$1,000.00	\$21,000.00	\$3,000.00	\$63,000.00	\$2,500.00	\$62,500.00	\$2,000.00	\$42,000.00	\$2,000.00	\$42,000.00
118	505-0001		641 L.F.	Asphalt Concrete Lip Curb	\$34.00	\$21,794.00	\$32.00	\$20,512.00	\$50.00	\$32,050.00	\$39.00	\$24,999.00	\$38.00	\$24,358.00

BaseLine Item Detail					Midlantic Construction LLC		Posillico Civil, Inc.		El Sol Contracting & Construction Corp		Ferreira Construction Co. Inc.		Carbro Constructors Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	508-0001		316 L.F.	Concrete Median Barrier, Roadway.	\$380.00	\$120,080.00	\$275.00	\$86,900.00	\$400.00	\$126,400.00	\$375.00	\$118,500.00	\$530.00	\$167,480.00
120	508-0003		757 L.F.	Concrete Median Barrier, Protection	\$350.00	\$264,950.00	\$275.00	\$208,175.00	\$400.00	\$302,800.00	\$350.00	\$264,950.00	\$490.00	\$370,930.00
121	508-0007		499.00 L.F.	Concrete Median Barrier Removal, Roadway	\$76.00	\$37,924.00	\$130.00	\$64,870.00	\$100.00	\$49,900.00	\$150.00	\$74,850.00	\$40.00	\$19,960.00
122	509-0001		1,517.00 S.F.	Sign Panels	\$26.00	\$39,442.00	\$32.00	\$48,544.00	\$35.00	\$53,095.00	\$35.00	\$53,095.00	\$67.00	\$101,639.00
123	509-0002		30 L.F.	U-channel Post	\$7.00	\$210.00	\$41.00	\$1,230.00	\$41.00	\$1,230.00	\$45.00	\$1,350.00	\$16.00	\$480.00
124	509-0004		9 Each	Remove Signs	\$100.00	\$900.00	\$105.00	\$945.00	\$105.00	\$945.00	\$115.00	\$1,035.00	\$550.00	\$4,950.00
125	509-0008		180 L.F.	Timber Posts	\$38.00	\$6,840.00	\$182.00	\$32,760.00	\$285.00	\$51,300.00	\$315.00	\$56,700.00	\$33.00	\$5,940.00
126	510-0001		2122 L.F.	Beam Guide Rail	\$38.00	\$80,636.00	\$33.00	\$70,026.00	\$35.00	\$74,270.00	\$33.00	\$70,026.00	\$33.00	\$70,026.00
127	510-0011		1 Each	Beam Guide Rail Anchorage	\$2,400.00	\$2,400.00	\$1,800.00	\$1,800.00	\$1,800.00	\$1,800.00	\$1,325.00	\$1,325.00	\$1,300.00	\$1,300.00
128	510-0014		3 Each	Parapet Connection, Type A	\$5,400.00	\$16,200.00	\$5,100.00	\$15,300.00	\$5,100.00	\$15,300.00	\$4,200.00	\$12,600.00	\$4,100.00	\$12,300.00
129	510-0015		1 Each	Parapet Connection, Type B	\$4,300.00	\$4,300.00	\$1,150.00	\$1,150.00	\$1,150.00	\$1,150.00	\$380.00	\$380.00	\$380.00	\$380.00
130	510-0018		3 Each	Tangent Guide Rail Terminal	\$4,300.00	\$12,900.00	\$3,750.00	\$11,250.00	\$3,750.00	\$11,250.00	\$4,200.00	\$12,600.00	\$4,100.00	\$12,300.00
131	510-0031		2888 L.F.	Removal of Beam Guide Rail	\$1.00	\$2,888.00	\$3.50	\$10,108.00	\$4.00	\$11,552.00	\$1.00	\$2,888.00	\$1.00	\$2,888.00
132	515-0003		40 Each	Delineator, Type PA-W	\$135.00	\$5,400.00	\$80.00	\$3,200.00	\$195.00	\$7,800.00	\$210.00	\$8,400.00	\$165.00	\$6,600.00
133	515-0006		30 Each	Delineator, Type PA-Y	\$135.00	\$4,050.00	\$80.00	\$2,400.00	\$195.00	\$5,850.00	\$210.00	\$6,300.00	\$165.00	\$4,950.00
134	516-0003		1004 L.F.	Preformed Contrast Marking Tape	\$8.00	\$8,032.00	\$18.50	\$18,574.00	\$5.00	\$5,020.00	\$4.50	\$4,518.00	\$11.00	\$11,044.00
135	516-0005		20688 L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$20,688.00	\$2.00	\$41,376.00	\$2.00	\$41,376.00	\$1.00	\$20,688.00	\$1.15	\$23,791.20
136	516-0007		13183 L.F.	Temporary Pavement Striping	\$1.10	\$14,501.30	\$1.00	\$13,183.00	\$2.00	\$26,366.00	\$0.40	\$5,273.20	\$1.15	\$15,160.45
137	516-0008		1254 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$10.00	\$12,540.00	\$10.00	\$12,540.00	\$2.00	\$2,508.00	\$2.40	\$3,009.60	\$2.80	\$3,511.20
138	516-0009		13885 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.20	\$16,662.00	\$2.00	\$27,770.00	\$3.00	\$41,655.00	\$1.10	\$15,273.50	\$1.70	\$23,604.50
139	516-0010		130 L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$25.00	\$3,250.00	\$10.00	\$1,300.00	\$5.00	\$650.00	\$24.00	\$3,120.00	\$2.80	\$364.00
140	517-0006		1 L.S.	Furnish Field Office, Type F	\$15,000.00	\$15,000.00	\$135,000.00	\$135,000.00	\$250,000.00	\$250,000.00	\$40,000.00	\$40,000.00	\$377,200.00	\$377,200.00
141	517-0012		43 Mnth	Maintain Field Office, Type F	\$6,650.00	\$285,950.00	\$4,500.00	\$193,500.00	\$3,000.00	\$129,000.00	\$6,000.00	\$258,000.00	\$500.00	\$21,500.00
142	523-0003		1350 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$14.00	\$18,900.00	\$8.00	\$10,800.00	\$25.00	\$33,750.00	\$10.00	\$13,500.00	\$10.00	\$13,500.00
143	523-N0001		1560 L.F.	Video Inspection of Pipes	\$1.00	\$1,560.00	\$6.00	\$9,360.00	\$6.00	\$9,360.00	\$7.00	\$10,920.00	\$6.50	\$10,140.00
144	523-N0003		205 L.F.	Heavy Pipe Cleaning	\$175.00	\$35,875.00	\$300.00	\$61,500.00	\$60.00	\$12,300.00	\$360.00	\$73,800.00	\$200.00	\$41,000.00
145	524-0043		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24in Wide	\$35,500.00	\$35,500.00	\$32,000.00	\$32,000.00	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00
146	524-N0002		4 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$9,600.00	\$38,400.00	\$8,960.00	\$35,840.00	\$3,000.00	\$12,000.00	\$7,000.00	\$28,000.00	\$5,500.00	\$22,000.00
147	524-N0003		1 Each	Repair Temporary Impact Attenuator (Cartridge)	\$0.01	\$0.01	\$35,000.00	\$35,000.00	\$5,000.00	\$5,000.00	\$750.00	\$750.00	\$12,000.00	\$12,000.00
148	524-N0065		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 6 Bays, 69in Wide	\$42,000.00	\$42,000.00	\$38,185.00	\$38,185.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$45,000.00	\$45,000.00
149	532-0001		275000 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00	\$1.00	\$275,000.00
150	599-N0184		1 Each	Manufactured Treatment Device No. 1	\$23,000.00	\$23,000.00	\$34,000.00	\$34,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	\$33,000.00	\$33,000.00
151	599-N0185		1 Each	Manufactured Treatment Device No. 2	\$43,000.00	\$43,000.00	\$67,000.00	\$67,000.00	\$100,000.00	\$100,000.00	\$58,000.00	\$58,000.00	\$53,000.00	\$53,000.00
152	599-N0103		1008 L.F.	Transite Duct Removal	\$104.00	\$104,832.00	\$238.00	\$239,904.00	\$100.00	\$100,800.00	\$140.00	\$141,120.00	\$64.00	\$64,512.00
153	599-N0001		1 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$4,900.00	\$4,900.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$3,500.00	\$3,500.00
154	599-N0002		2739 S.Y.	Micro-Milling Deck Surface	\$11.00	\$30,129.00	\$50.00	\$136,950.00	\$10.00	\$27,390.00	\$20.00	\$54,780.00	\$8.00	\$21,912.00
155	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$49,725.00	\$49,725.00	\$37,714.50	\$37,714.50	\$58,058.00	\$58,058.00	\$35,000.00	\$35,000.00	\$48,000.00	\$48,000.00
156	601-N0001		18293 L.F.	#4 A.W.G. Multiple Lighting Cable	\$6.00	\$109,758.00	\$7.00	\$128,051.00	\$7.00	\$128,051.00	\$5.00	\$91,465.00	\$5.00	\$91,465.00
157	601-0009		6285 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$36.00	\$226,260.00	\$18.50	\$116,272.50	\$41.00	\$257,685.00	\$21.00	\$131,985.00	\$22.00	\$138,270.00
158	601-0014		12 Each	Junction Box Foundation, Type 1	\$5,750.00	\$69,000.00	\$4,800.00	\$57,600.00	\$9,000.00	\$108,000.00	\$3,800.00	\$45,600.00	\$3,800.00	\$45,600.00
159	601-N0050		2584 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$36.00	\$93,024.00	\$24.00	\$62,016.00	\$32.00	\$82,688.00	\$55.00	\$142,120.00	\$55.00	\$142,120.00
160	601-0012		136 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$92.00	\$12,512.00	\$24.00	\$3,264.00	\$60.00	\$8,160.00	\$110.00	\$14,960.00	\$110.00	\$14,960.00
161	601-0056		4862 L.F.	#6 A.W.G. Ground Wire	\$4.35	\$21,149.70	\$6.00	\$29,172.00	\$5.00	\$24,310.00	\$4.50	\$21,879.00	\$4.40	\$21,392.80
162	601-0015		8 Each	Junction Box, Type C	\$4,470.00	\$35,760.00	\$4,500.00	\$36,000.00	\$8,700.00	\$69,600.00	\$3,700.00	\$29,600.00	\$3,700.00	\$29,600.00
163	601-0022		9 Each	Junction Box, Type D	\$1,725.00	\$15,525.00	\$2,400.00	\$21,600.00	\$5,400.00	\$48,600.00	\$2,400.00	\$21,600.00	\$2,400.00	\$21,600.00
164	603-0008		3 Each	Lighting Standard, Type L-MG-26	\$4,850.00	\$14,550.00	\$4,000.00	\$12,000.00	\$6,700.00	\$20,100.00	\$4,300.00	\$12,900.00	\$4,400.00	\$13,200.00
165	603-0007		9 Each	Lighting Standard, Type L-MG-40	\$6,385.00	\$57,465.00	\$5,500.00	\$49,500.00	\$7,600.00	\$68,400.00	\$5,600.00	\$50,400.00	\$5,500.00	\$49,500.00
166	603-0022		8 Each	Lighting Standard, Type L-MG-26-SB	\$9,265.00	\$74,120.00	\$11,700.00	\$93,600.00	\$11,400.00	\$91,200.00	\$11,100.00	\$88,800.00	\$11,000.00	\$88,000.00
167	603-N0026		2 Each	Type LP2 Luminaire	\$1,635.00	\$3,270.00	\$1,200.00	\$2,400.00	\$3,100.00	\$6,200.00	\$1,700.00	\$3,400.00	\$1,800.00	\$3,600.00
168	603-0090		17 Each	Type LP3 Luminaire	\$1,650.00	\$28,050.00	\$1,400.00	\$23,800.00	\$3,300.00	\$56,100.00	\$1,700.00	\$28,900.00	\$1,900.00	\$32,300.00
169	603-0042		1 Each	Type LP9 Luminaire	\$1,800.00	\$1,800.00	\$1,600.00	\$1,600.00	\$3,500.00	\$3,500.00	\$1,700.00	\$1,700.00	\$2,000.00	\$2,000.00
170	603-N0013		6 Each	Bridge-Mounted Navigation Assembly	\$15,800.00	\$94,800.00	\$42,000.00	\$252,000.00	\$31,900.00	\$191,400.00	\$20,000.00	\$120,000.00	\$21,500.00	\$129,000.00
171	603-N0014		4 Each	Fender-Mounted Navigation Light	\$25,600.00	\$102,400.00	\$20,000.00	\$80,000.00	\$13,100.00	\$52,400.00	\$11,000.00	\$44,000.00	\$12,000.00	\$48,000.00
172	603-N0050		1 L.S.	Illumination for Sign Structure Location No. 1	\$42,000.00	\$42,000.00	\$24,000.00	\$24,000.00	\$52,400.00	\$52,400.00	\$13,500.00	\$13,500.00	\$15,000.00	\$15,000.00
173	603-N0051		1 L.S.	Illumination for Sign Structure Location No. 2	\$42,000.00	\$42,000.00	\$24,000.00	\$24,000.00	\$52,400.00	\$52,400.00	\$13,500.00	\$13,500.00	\$15,000.00	\$15,000.00
174	603-0014		1 L.S.	Temporary Lighting Systems	\$45,000.00	\$45,000.00	\$70,000.00	\$70,000.00	\$202,100.00	\$202,100.00	\$120,000.00	\$120,000.00	\$111,000.00	\$111,000.00
175	703-0001		15110 S.Y.	Topsoil	\$10.00	\$151,100.00	\$10.70	\$161,677.00	\$8.00	\$120,880.00	\$11.00	\$166,210.00	\$5.00	\$75,550.00
176	704-0001		11156 S.Y.	Seeding, Type A	\$1.80	\$20,080.80	\$3.25	\$36,257.00	\$3.00	\$33,468.00	\$2.00	\$22,312.00	\$2.00	\$22,312.00

BaseLine Item Detail					Midlantic Construction LLC		Posillico Civil, Inc.		EI Sol Contracting & Construction Corp		Ferreira Construction Co. Inc.		Carbro Constructors Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
177	704-0004		3962 S.Y.	Seeding, Type L	\$1.90	\$7,527.80	\$4.00	\$15,848.00	\$4.00	\$15,848.00	\$2.00	\$7,924.00	\$2.00	\$7,924.00
178	704-0014		33520 S.Y.	Seeding, Type R	\$1.80	\$60,336.00	\$2.90	\$97,208.00	\$2.00	\$67,040.00	\$2.00	\$67,040.00	\$2.00	\$67,040.00
179	706-0001		7260 S.Y.	Permanent Soil Stabilization Matting	\$6.00	\$43,560.00	\$7.00	\$50,820.00	\$7.00	\$50,820.00	\$6.00	\$43,560.00	\$6.00	\$43,560.00
180	706-0002		14400 S.Y.	Temporary Soil Stabilization Matting	\$3.00	\$43,200.00	\$2.70	\$38,880.00	\$5.00	\$72,000.00	\$4.00	\$57,600.00	\$3.00	\$43,200.00
181	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$2,500,000.00	\$2,500,000.00	\$71,600.00	\$71,600.00	\$700,000.00	\$700,000.00	\$1,500,000.00	\$1,500,000.00	\$650,000.00	\$650,000.00
182	801-0002		2440 L.F.	Furnishing Precast Concrete Construction Barrier	\$60.00	\$146,400.00	\$65.00	\$158,600.00	\$40.00	\$97,600.00	\$25.00	\$61,000.00	\$200.00	\$488,000.00
183	801-0003		9260 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$5.00	\$46,300.00	\$20.00	\$185,200.00	\$20.00	\$185,200.00	\$50.00	\$463,000.00	\$62.00	\$574,120.00
184	801-0009		1 Each	Furnishing Portable Variable Message Sign	\$20,000.00	\$20,000.00	\$68,700.00	\$68,700.00	\$25,000.00	\$25,000.00	\$14,400.00	\$14,400.00	\$22,000.00	\$22,000.00
185	801-0013		2 Each	Furnishing Truck with Mounted Attenuator	\$1,000.00	\$2,000.00	\$120,726.00	\$241,452.00	\$25,000.00	\$50,000.00	\$38,000.00	\$76,000.00	\$30,000.00	\$60,000.00
186	801-0015		1 Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.01	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$700.00	\$700.00	\$10,000.00	\$10,000.00
187	801-0018		4 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$10,600.00	\$42,400.00	\$7,150.00	\$28,600.00	\$15,000.00	\$60,000.00	\$8,000.00	\$32,000.00	\$12,000.00	\$48,000.00
188	801-0019		11 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$100.00	\$1,100.00	\$18,560.00	\$204,160.00	\$10,000.00	\$110,000.00	\$5,000.00	\$55,000.00	\$3,000.00	\$33,000.00
189	801-0020		5 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$0.01	\$0.05	\$16,230.00	\$81,150.00	\$10,000.00	\$50,000.00	\$1,900.00	\$9,500.00	\$4,000.00	\$20,000.00
190	801-N0003		69 Day	Placing and Removing Portable Variable Message Sign	\$100.00	\$6,900.00	\$61.00	\$4,209.00	\$1,000.00	\$69,000.00	\$350.00	\$24,150.00	\$1.00	\$69.00
191	801-N0014		1 Each	Furnishing Temporary Impact Attenuator (Array), 50 MPH	\$11,000.00	\$11,000.00	\$4,460.00	\$4,460.00	\$15,000.00	\$15,000.00	\$5,300.00	\$5,300.00	\$6,000.00	\$6,000.00
192	801-N0015		5 Each	Place and Removing Temporary Impact Attenuator (Array), 50 MPH	\$100.00	\$500.00	\$18,410.00	\$92,050.00	\$10,000.00	\$50,000.00	\$4,050.00	\$20,250.00	\$4,400.00	\$22,000.00
193	805-0001		1 L.S.	Maintenance and Protection of Marine Traffic	\$32,700.00	\$32,700.00	\$10,000.00	\$10,000.00	\$250,000.00	\$250,000.00	\$17,000.00	\$17,000.00	\$52,000.00	\$52,000.00
194	517-0013		100000 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
195	801-0004		1400 L.F.	Resetting Precast Concrete Construction Barrier	\$1.00	\$1,400.00	\$65.00	\$91,000.00	\$15.00	\$21,000.00	\$19.00	\$26,600.00	\$62.00	\$86,800.00
196	401-0067		29738 LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$59,476.00	\$2.00	\$59,476.00	\$5.00	\$148,690.00	\$2.00	\$59,476.00	\$2.00	\$59,476.00
197	406-N0001		600 LB	Aluminum Posts For Parapet-Mounted Signs	\$56.00	\$33,600.00	\$45.00	\$27,000.00	\$45.00	\$27,000.00	\$50.00	\$30,000.00	\$93.00	\$55,800.00
198	406-N0002		11 Each	Parapet Sign Post Mounting Assembly, Type A	\$2,085.00	\$22,935.00	\$3,625.00	\$39,875.00	\$3,625.00	\$39,875.00	\$4,000.00	\$44,000.00	\$3,200.00	\$35,200.00
199	502-0009		60 L.F.	15 Inch HDPE Pipe	\$57.00	\$3,420.00	\$185.00	\$11,100.00	\$170.00	\$10,200.00	\$115.00	\$6,900.00	\$220.00	\$13,200.00
200	502-0018		1 Each	15 Inch HDPE Flared End Section	\$1,100.00	\$1,100.00	\$750.00	\$750.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$10,000.00	\$10,000.00
					\$84,602,750.51		\$87,784,266.87		\$89,500,000.00		\$91,825,472.11		\$92,182,112.03	

BaseLine Item Detail					Agate Construction Co., Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$240,000.00	\$240,000.00	\$1,100,000.00	\$1,100,000.00
2	104-0002		1.00 L.S.	Mobilization	\$4,660,000.00	\$4,660,000.00	\$5,000,000.00	\$5,000,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$50,000.00	\$50,000.00	\$66,000.00	\$66,000.00
4	108-0001	56,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$56,200.00	\$1.00	\$56,200.00
5	108-N0004	600000	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$600,000.00	\$1.00	\$600,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$100,000.00	\$100,000.00	\$260,000.00	\$260,000.00
7	202-0002	27617	C.Y.	Roadway Excavation, Earth	\$77.00	\$2,126,509.00	\$34.00	\$938,978.00
8	202-0007	262	C.Y.	Stripping Topsoil	\$1.00	\$262.00	\$14.00	\$3,668.00
10	203-0001	1,552.00	C.Y.	Embankment, Common	\$50.00	\$77,600.00	\$37.00	\$57,424.00
11	203-0002	59352	C.Y.	Embankment, Grade A	\$50.00	\$2,967,600.00	\$69.00	\$4,095,288.00
12	203-0003	33	C.Y.	Embankment, Grade B	\$200.00	\$6,600.00	\$180.00	\$5,940.00
13	203-0004	4410	C.Y.	Porous Fill	\$78.00	\$343,980.00	\$90.00	\$396,900.00
14	203-N0002	35	C.Y.	Controlled Low Strength Material	\$600.00	\$21,000.00	\$500.00	\$17,500.00
15	205-0001	6392	C.Y.	Foundation Excavation	\$85.50	\$546,516.00	\$39.00	\$249,288.00
16	205-N0002	1.00	L.S.	Cofferdam No.1	\$225,000.00	\$225,000.00	\$813,000.00	\$813,000.00
17	205-N0003	1.00	L.S.	Cofferdam No.2	\$2,000,000.00	\$2,000,000.00	\$851,000.00	\$851,000.00
18	205-N0004	1.00	L.S.	Cofferdam No.3	\$2,000,000.00	\$2,000,000.00	\$890,000.00	\$890,000.00
19	205-N0005	1	L.S.	Cofferdam No.4	\$0.01	\$0.01	\$692,000.00	\$692,000.00
20	207-0004	113	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$165.00	\$18,645.00	\$170.00	\$19,210.00
21	207-0045	22	Ton	Riprap Stone Aprons, 16in thick (D50=8in)	\$165.00	\$3,630.00	\$170.00	\$3,740.00
22	207-0044	946	Ton	Riprap Stone Slope Protection, 20in Thick (D50=10in)	\$90.00	\$85,140.00	\$126.00	\$119,196.00
23	207-0061	70.00	Ton	Filter Blanket	\$250.00	\$17,500.00	\$150.00	\$10,500.00
24	208-0006	35	C.Y.	Hay Bales	\$225.00	\$7,875.00	\$300.00	\$10,500.00
25	208-0008	10150	L.F.	Heavy Duty Silt Fence	\$10.00	\$101,500.00	\$7.00	\$71,050.00
26	208-0013	880	L.F.	Floating Turbidity Barriers	\$70.00	\$61,600.00	\$65.00	\$57,200.00
27	208-0022	55	Each	Inlet Filter, Type 2	\$160.00	\$8,800.00	\$500.00	\$27,500.00
28	208-N0001	1	Each	Concrete Washout Facility	\$5,000.00	\$5,000.00	\$8,100.00	\$8,100.00
29	208-N0002	8.00	Each	Sediment Control Bags	\$1,600.00	\$12,800.00	\$400.00	\$3,200.00
30	208-N0003	150.00	S.Y.	Geotextile Filter Fabric	\$10.00	\$1,500.00	\$2.00	\$300.00
31	208-N0009	2.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,200.00	\$2,400.00	\$1,400.00	\$2,800.00
32	208-N0013	1	L.S.	Stream Diversion Culvert - Location No. 1	\$110,000.00	\$110,000.00	\$268,000.00	\$268,000.00
33	210-0002	1	L.S.	Demolition Of Existing Structures No. 1	\$1,500,000.00	\$1,500,000.00	\$1,200,000.00	\$1,200,000.00
34	211-0001	5244	L.F.	Temporary Orange Plastic Fence	\$8.00	\$41,952.00	\$6.00	\$31,464.00
35	213-0002	27974	Ton	Disposal of Regulated Material	\$24.00	\$671,376.00	\$63.00	\$1,762,362.00
36	213-N0006	115,000.00	USD	Testing of Soils for Waste Classification (No-Bid)	\$1.00	\$115,000.00	\$1.00	\$115,000.00
37	214-0001	1	L.S.	Vibration and Displacement Monitoring	\$500,000.00	\$500,000.00	\$400,000.00	\$400,000.00
38	215-0001	10	Each	Settlement Platforms	\$1,800.00	\$18,000.00	\$3,800.00	\$38,000.00
39	215-0005	12	Each	Inclinometers	\$9,000.00	\$108,000.00	\$8,000.00	\$96,000.00
40	215-N0001	14000	S.Y.	Geosynthetic Embankment Reinforcement, Type A	\$15.00	\$210,000.00	\$14.00	\$196,000.00
41	299-N0008	1	L.S.	Column Supported Embankment	\$4,400,000.00	\$4,400,000.00	\$14,400,000.00	\$14,400,000.00
42	301-0001	14,347.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$12.00	\$172,164.00	\$40.00	\$573,880.00
43	302-0001	2,876.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$136.00	\$391,136.00	\$180.00	\$517,680.00
44	302-0002	5,635.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$138.00	\$777,630.00	\$175.00	\$986,125.00
45	302-0004	6218	Ton	Hot Mix Asphalt 25M64 Base Course	\$131.00	\$814,558.00	\$175.00	\$1,088,150.00
46	302-N0007	2054	GAL	Trackless Tack Coat	\$7.00	\$14,378.00	\$9.50	\$19,513.00
47	302-0063	61900	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$61,900.00	\$1.00	\$61,900.00
48	302-0071	4202	L.F.	Polymerized Joint Adhesive	\$1.00	\$4,202.00	\$1.50	\$6,303.00
49	303-0001	1,733.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$35.00	\$60,655.00	\$100.00	\$173,300.00
50	304-0002	305	S.Y.	Bridge Approach Slab	\$850.00	\$259,250.00	\$1,080.00	\$329,400.00
51	305-0003	18553	S.Y.	Pavement Removal, 2 1/2in Depth	\$7.50	\$139,147.50	\$11.00	\$204,083.00
52	306-0001	4210	L.F.	Milled Rumble Strip	\$3.20	\$13,472.00	\$13.00	\$54,730.00
53	401-0004	1400060	LB	Reinforcement Steel, Galvanized	\$2.00	\$2,800,120.00	\$2.50	\$3,500,150.00
54	401-0032	3816	C.Y.	Concrete In Footings	\$1,000.00	\$3,816,000.00	\$1,100.00	\$4,197,600.00
55	401-0013	950.00	C.Y.	Concrete in Abutment Above Footings	\$2,000.00	\$1,900,000.00	\$1,900.00	\$1,805,000.00
56	401-0014	481.00	C.Y.	Concrete in Piers Above Footings	\$2,000.00	\$962,000.00	\$2,200.00	\$1,058,200.00
57	401-0015	1,840.00	C.Y.	Concrete in Retaining Walls Above Footings	\$2,200.00	\$4,048,000.00	\$1,700.00	\$3,128,000.00
58	401-0068	116	L.F.	Strip Seal Expansion Joints	\$600.00	\$69,600.00	\$1,400.00	\$162,400.00
59	401-0072	2739	S.Y.	Sawcut Grooved Deck Surface	\$9.50	\$26,020.50	\$13.00	\$35,607.00

BaseLine Item Detail					Agate Construction Co., Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
60	401-N0005		1550 C.F.	Grout	\$35.00	\$54,250.00	\$64.00	\$99,200.00
61	403-0001		7203 Each	Shear Connectors	\$6.50	\$46,819.50	\$11.00	\$79,233.00
62	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$5,000,000.00	\$5,000,000.00	\$9,248,857.60	\$9,248,857.60
63	404-0010		11 MFBM	Furnish and Place New Plastic Lumber Above MLW	\$25,000.00	\$275,000.00	\$55,000.00	\$605,000.00
64	404-0011		2 MFBM	Furnish and Place New Plastic Lumber Below MLW	\$50,000.00	\$100,000.00	\$60,000.00	\$120,000.00
65	404-N0033		2 Each	Clearance Gauge	\$9,000.00	\$18,000.00	\$20,500.00	\$41,000.00
66	405-0002		1 L.S.	Furnishing Equipment for Driving Piles	\$8,500,000.00	\$8,500,000.00	\$2,050,000.00	\$2,050,000.00
67	405-0016		3550 L.F.	Steel HP14x117 Test Piles	\$160.00	\$568,000.00	\$335.00	\$1,189,250.00
68	405-0091		31.00 Each	Dynamic Pile Load Tests	\$2,000.00	\$62,000.00	\$5,200.00	\$161,200.00
69	405-0014		77,070.00 L.F.	Furnishing Steel Piles, HP14x117	\$110.00	\$8,477,700.00	\$120.00	\$9,248,400.00
70	405-0015		76,300.00 L.F.	Driving Steel Piles, HP14x117	\$13.00	\$991,900.00	\$52.00	\$3,967,600.00
71	405-N0010		16 Each	Restrike with PDA and CAPWAP Analysis	\$7,200.00	\$115,200.00	\$5,200.00	\$83,200.00
73	406-0003		58 C.Y.	Concrete Foundations for Overhead Sign Structures	\$2,800.00	\$162,400.00	\$5,500.00	\$319,000.00
74	406-0004		1 L.S.	Overhead Span Sign Support Structure No. 1	\$250,000.00	\$250,000.00	\$340,000.00	\$340,000.00
75	406-0005		1 L.S.	Overhead Span Sign Support Structure No. 2	\$265,000.00	\$265,000.00	\$360,000.00	\$360,000.00
76	406-N0033		1.00 L.S.	Remove Existing Span Sign Structure No. 1	\$50,000.00	\$50,000.00	\$33,500.00	\$33,500.00
77	406-N0034		1 L.S.	Remove Existing Span Sign Structure No. 2	\$50,000.00	\$50,000.00	\$33,500.00	\$33,500.00
78	407-N0016		8 Each	HLMR Bearing, 200 Kips to 300 Kips, Type E	\$7,500.00	\$60,000.00	\$14,500.00	\$116,000.00
79	407-N0017		6 Each	HLMR Bearing, 200 Kips to 300 Kips, Type EG	\$7,500.00	\$45,000.00	\$14,600.00	\$87,600.00
80	407-N0018		4 Each	HLMR Bearing, 700 Kips to 800 Kips, Type E	\$12,000.00	\$48,000.00	\$14,600.00	\$58,400.00
81	407-N0019		3 Each	HLMR Bearing, 700 Kips to 800 Kips, Type EG	\$12,500.00	\$37,500.00	\$14,600.00	\$43,800.00
82	407-N0020		3.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type F	\$11,000.00	\$33,000.00	\$14,600.00	\$43,800.00
83	407-N0021		4.00 Each	HLMR Bearing, 700 Kips to 800 Kips, Type FG	\$12,000.00	\$48,000.00	\$14,600.00	\$58,400.00
84	410-0001		2,730.00 S.Y.	Damp-proofing	\$16.50	\$45,045.00	\$20.00	\$54,600.00
85	412-0001		4 Each	Inlet Frames and Grates	\$5,800.00	\$23,200.00	\$3,600.00	\$14,400.00
86	412-0002		4 Each	Scuppers	\$6,200.00	\$24,800.00	\$9,500.00	\$38,000.00
87	412-0003		95 L.F.	8in Drainage Pipe, Fiberglass	\$185.00	\$17,575.00	\$700.00	\$66,500.00
88	413-0006		452 S.Y.	Stone Slope Protection	\$40.00	\$18,080.00	\$130.00	\$58,760.00
89	415-0002		25,900.00 S.F.	Temporary Sheeting to Remain in Place	\$155.00	\$4,014,500.00	\$1.00	\$25,900.00
90	418-0025		3741 S.F.	Substructure Membrane Waterproofing	\$17.50	\$65,467.50	\$22.00	\$82,302.00
91	418-N0103		20 S.F.	Repair Invert, Corrugated Metal Pipe	\$1,000.00	\$20,000.00	\$1,050.00	\$21,000.00
92	418-N0104		10 L.F.	Repair Joint, Corrugated Metal Pipe	\$500.00	\$5,000.00	\$1,300.00	\$13,000.00
93	428-0001		969 C.Y.	Concrete in Deck, HPC	\$1,200.00	\$1,162,800.00	\$700.00	\$678,300.00
94	428-0003		13 C.Y.	Concrete in Headblock, HPC	\$4,620.00	\$60,060.00	\$3,100.00	\$40,300.00
95	428-0004		314.00 C.Y.	Concrete in Parapet, HPC	\$1,870.00	\$587,180.00	\$1,800.00	\$565,200.00
96	429-0001		1,825.00 L.F.	48in Diameter Drilled Shaft	\$2,225.00	\$4,060,625.00	\$2,200.00	\$4,015,000.00
97	429-0004		968.00 L.F.	30 in Drilled Shaft for Sign Structures	\$1,620.00	\$1,568,160.00	\$2,000.00	\$1,936,000.00
98	429-0009		144 L.F.	48in Diameter Demonstration Shaft	\$2,925.00	\$421,200.00	\$2,750.00	\$396,000.00
99	429-0011		1 Each	48in Diameter Drilled Shaft Load Test	\$240,000.00	\$240,000.00	\$288,930.00	\$288,930.00
100	429-0091		160 L.F.	Obstructions	\$1,960.00	\$313,600.00	\$6,800.00	\$1,088,000.00
101	429-N0005		300 L.F.	Concrete Coring	\$250.00	\$75,000.00	\$160.00	\$48,000.00
102	429-N0006		8.00 Each	Crosshole Tomography	\$5,000.00	\$40,000.00	\$1,600.00	\$12,800.00
103	429-N0007		8 Each	Low Strain Impact Integrity Testing	\$4,200.00	\$33,600.00	\$1,200.00	\$9,600.00
104	429-N0008		8 Each	Sonic Caliper Profiling	\$4,000.00	\$32,000.00	\$3,400.00	\$27,200.00
105	499-N0048		1 L.S.	Construction Access	\$8,701,733.00	\$8,701,733.00	\$4,800,000.00	\$4,800,000.00
106	499-N0161		328000 USD	Furnish Fiberglass Reinforced Polymer Mortar Pipe Liner (No-Bid)	\$1.00	\$328,000.00	\$1.00	\$328,000.00
107	499-N0162		205 L.F.	Install Fiberglass Reinforced Polymer Mortar Pipe Liner	\$900.00	\$184,500.00	\$615.00	\$126,075.00
108	499-N0163		205.00 L.F.	Video Inspection of Culvert	\$25.00	\$5,125.00	\$21.00	\$4,305.00
109	499-N0167		111,000.00 USD	Removal of Asbestos (NO-BID)	\$1.00	\$111,000.00	\$1.00	\$111,000.00
110	501-0001		2,070.00 L.F.	8-Inch Pipe Underdrain	\$65.00	\$134,550.00	\$26.00	\$53,820.00
111	502-0005		1845 L.F.	15 in Reinforced Concrete Pipe, Class III	\$60.00	\$110,700.00	\$90.00	\$166,050.00
112	502-0006		380 L.F.	18 in Reinforced Concrete Pipe, Class III	\$65.00	\$24,700.00	\$124.00	\$47,120.00
113	502-0010		155 L.F.	24 in Reinforced Concrete Pipe, Class III	\$85.00	\$13,175.00	\$139.00	\$21,545.00
114	503-0003		4 Each	Inlet, Type D2	\$6,500.00	\$26,000.00	\$5,600.00	\$22,400.00
115	503-0008		17.00 Each	Inlet, Type D1	\$4,100.00	\$69,700.00	\$4,600.00	\$78,200.00
116	503-0011		1 Each	Manhole, Type P-1	\$5,000.00	\$5,000.00	\$8,300.00	\$8,300.00
117	504-0011		21 C.Y.	Incidental Concrete	\$2,400.00	\$50,400.00	\$1,780.00	\$37,380.00
118	505-0001		641 L.F.	Asphalt Concrete Lip Curb	\$32.00	\$20,512.00	\$26.00	\$16,666.00

BaseLine Item Detail					Agate Construction Co., Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
119	508-0001		316 L.F.	Concrete Median Barrier, Roadway.	\$465.00	\$146,940.00	\$550.00	\$173,800.00
120	508-0003		757 L.F.	Concrete Median Barrier, Protection	\$465.00	\$352,005.00	\$552.00	\$417,864.00
121	508-0007		499.00 L.F.	Concrete Median Barrier Removal, Roadway	\$60.00	\$29,940.00	\$80.00	\$39,920.00
122	509-0001		1,517.00 S.F.	Sign Panels	\$32.00	\$48,544.00	\$41.00	\$62,197.00
123	509-0002		30 L.F.	U-channel Post	\$41.00	\$1,230.00	\$52.00	\$1,560.00
124	509-0004		9 Each	Remove Signs	\$100.00	\$900.00	\$135.00	\$1,215.00
125	509-0008		180 L.F.	Timber Posts	\$285.00	\$51,300.00	\$365.00	\$65,700.00
126	510-0001		2122 L.F.	Beam Guide Rail	\$30.00	\$63,660.00	\$43.00	\$91,246.00
127	510-0011		1 Each	Beam Guide Rail Anchorage	\$1,200.00	\$1,200.00	\$2,400.00	\$2,400.00
128	510-0014		3 Each	Parapet Connection, Type A	\$3,900.00	\$11,700.00	\$6,350.00	\$19,050.00
129	510-0015		1 Each	Parapet Connection, Type B	\$350.00	\$350.00	\$5,100.00	\$5,100.00
130	510-0018		3 Each	Tangent Guide Rail Terminal	\$3,900.00	\$11,700.00	\$5,100.00	\$15,300.00
131	510-0031		2888 L.F.	Removal of Beam Guide Rail	\$1.00	\$2,888.00	\$1.15	\$3,321.20
132	515-0003		40 Each	Delineator, Type PA-W	\$125.00	\$5,000.00	\$160.00	\$6,400.00
133	515-0006		30 Each	Delineator, Type PA-Y	\$125.00	\$3,750.00	\$160.00	\$4,800.00
134	516-0003		1004 L.F.	Preformed Contrast Marking Tape	\$4.00	\$4,016.00	\$12.00	\$12,048.00
135	516-0005		20688 L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$20,688.00	\$1.15	\$23,791.20
136	516-0007		13183 L.F.	Temporary Pavement Striping	\$0.40	\$5,273.20	\$1.15	\$15,160.45
137	516-0008		1254 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$2.40	\$3,009.60	\$2.75	\$3,448.50
138	516-0009		13885 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.10	\$15,273.50	\$3.25	\$45,126.25
139	516-0010		130 L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$25.00	\$3,250.00	\$3.25	\$422.50
140	517-0006		1 L.S.	Furnish Field Office, Type F	\$65,000.00	\$65,000.00	\$105,000.00	\$105,000.00
141	517-0012		43 Mnth	Maintain Field Office, Type F	\$4,500.00	\$193,500.00	\$7,500.00	\$322,500.00
142	523-0003		1350 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$7.00	\$9,450.00	\$16.00	\$21,600.00
143	523-N0001		1560 L.F.	Video Inspection of Pipes	\$7.00	\$10,920.00	\$3.00	\$4,680.00
144	523-N0003		205 L.F.	Heavy Pipe Cleaning	\$170.00	\$34,850.00	\$400.00	\$82,000.00
145	524-0043		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24in Wide	\$30,000.00	\$30,000.00	\$17,000.00	\$17,000.00
146	524-N0002		4 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$10,000.00	\$40,000.00	\$4,600.00	\$18,400.00
147	524-N0003		1 Each	Repair Temporary Impact Attenuator (Cartridge)	\$10,000.00	\$10,000.00	\$3,800.00	\$3,800.00
148	524-N0065		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 6 Bays, 69in Wide	\$9,000.00	\$9,000.00	\$16,550.00	\$16,550.00
149	532-0001		275000 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$275,000.00	\$1.00	\$275,000.00
150	599-N0184		1 Each	Manufactured Treatment Device No. 1	\$23,000.00	\$23,000.00	\$11,000.00	\$11,000.00
151	599-N0185		1 Each	Manufactured Treatment Device No. 2	\$45,000.00	\$45,000.00	\$11,000.00	\$11,000.00
152	599-N0103		1008 L.F.	Transite Duct Removal	\$50.00	\$50,400.00	\$110.00	\$110,880.00
153	599-N0001		1 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$20,000.00	\$20,000.00	\$3,450.00	\$3,450.00
154	599-N0002		2739 S.Y.	Micro-Milling Deck Surface	\$12.00	\$32,868.00	\$16.00	\$43,824.00
155	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$40,000.00	\$40,000.00	\$135,000.00	\$135,000.00
156	601-N0001		18293 L.F.	#4 A.W.G. Multiple Lighting Cable	\$4.50	\$82,318.50	\$6.00	\$109,758.00
157	601-0009		6285 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$20.00	\$125,700.00	\$41.00	\$257,685.00
158	601-0014		12 Each	Junction Box Foundation, Type 1	\$3,500.00	\$42,000.00	\$9,000.00	\$108,000.00
159	601-N0050		2584 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$50.00	\$129,200.00	\$30.00	\$77,520.00
160	601-0012		136 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$100.00	\$13,600.00	\$145.00	\$19,720.00
161	601-0056		4862 L.F.	#6 A.W.G. Ground Wire	\$4.00	\$19,448.00	\$6.50	\$31,603.00
162	601-0015		8 Each	Junction Box, Type C	\$3,500.00	\$28,000.00	\$9,500.00	\$76,000.00
163	601-0022		9 Each	Junction Box, Type D	\$2,200.00	\$19,800.00	\$3,200.00	\$28,800.00
164	603-0008		3 Each	Lighting Standard, Type L-MG-26	\$4,000.00	\$12,000.00	\$9,600.00	\$28,800.00
165	603-0007		9 Each	Lighting Standard, Type L-MG-40	\$5,000.00	\$45,000.00	\$8,190.00	\$73,710.00
166	603-0022		8 Each	Lighting Standard, Type L-MG-26-SB	\$10,000.00	\$80,000.00	\$15,500.00	\$124,000.00
167	603-N0026		2 Each	Type LP2 Luminaire	\$1,650.00	\$3,300.00	\$11,200.00	\$22,400.00
168	603-0090		17 Each	Type LP3 Luminaire	\$1,700.00	\$28,900.00	\$4,400.00	\$74,800.00
169	603-0042		1 Each	Type LP9 Luminaire	\$1,800.00	\$1,800.00	\$20,052.00	\$20,052.00
170	603-N0013		6 Each	Bridge-Mounted Navigation Assembly	\$20,000.00	\$120,000.00	\$58,020.00	\$348,120.00
171	603-N0014		4 Each	Fender-Mounted Navigation Light	\$10,000.00	\$40,000.00	\$59,400.00	\$237,600.00
172	603-N0050		1 L.S.	Illumination for Sign Structure Location No. 1	\$15,000.00	\$15,000.00	\$38,700.00	\$38,700.00
173	603-N0051		1 L.S.	Illumination for Sign Structure Location No. 2	\$15,000.00	\$15,000.00	\$38,700.00	\$38,700.00
174	603-0014		1 L.S.	Temporary Lighting Systems	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
175	703-0001		15110 S.Y.	Topsoil	\$7.50	\$113,325.00	\$11.00	\$166,210.00
176	704-0001		11156 S.Y.	Seeding, Type A	\$2.50	\$27,890.00	\$2.00	\$22,312.00

BaseLine Item Detail					Agate Construction Co., Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
177	704-0004		3962 S.Y.	Seeding, Type L	\$3.25	\$12,876.50	\$2.15	\$8,518.30
178	704-0014		33520 S.Y.	Seeding, Type R	\$2.10	\$70,392.00	\$2.15	\$72,068.00
179	706-0001		7260 S.Y.	Permanent Soil Stabilization Matting	\$7.00	\$50,820.00	\$6.50	\$47,190.00
180	706-0002		14400 S.Y.	Temporary Soil Stabilization Matting	\$4.25	\$61,200.00	\$4.50	\$64,800.00
181	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$1,000,000.00	\$1,000,000.00	\$135,000.00	\$135,000.00
182	801-0002		2440 L.F.	Furnishing Precast Concrete Construction Barrier	\$63.00	\$153,720.00	\$50.00	\$122,000.00
183	801-0003		9260 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$33.00	\$305,580.00	\$27.00	\$250,020.00
184	801-0009		1 Each	Furnishing Portable Variable Message Sign	\$25,000.00	\$25,000.00	\$14,000.00	\$14,000.00
185	801-0013		2 Each	Furnishing Truck with Mounted Attenuator	\$60,000.00	\$120,000.00	\$42,000.00	\$84,000.00
186	801-0015		1 Each	Repair Truck Mounted Impact Attenuators	\$8,000.00	\$8,000.00	\$16,000.00	\$16,000.00
187	801-0018		4 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$10,000.00	\$40,000.00	\$8,500.00	\$34,000.00
188	801-0019		11 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$5,000.00	\$55,000.00	\$4,300.00	\$47,300.00
189	801-0020		5 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1,000.00	\$5,000.00	\$1,620.00	\$8,100.00
190	801-N0003		69 Day	Placing and Removing Portable Variable Message Sign	\$500.00	\$34,500.00	\$151.00	\$10,419.00
191	801-N0014		1 Each	Furnishing Temporary Impact Attenuator (Array), 50 MPH	\$6,000.00	\$6,000.00	\$6,600.00	\$6,600.00
192	801-N0015		5 Each	Place and Removing Temporary Impact Attenuator (Array), 50 MPH	\$4,000.00	\$20,000.00	\$4,295.00	\$21,475.00
193	805-0001		1 L.S.	Maintenance and Protection of Marine Traffic	\$70,000.00	\$70,000.00	\$55,000.00	\$55,000.00
194	517-0013		100000 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00
195	801-0004		1400 L.F.	Resetting Precast Concrete Construction Barrier	\$10.00	\$14,000.00	\$36.00	\$50,400.00
196	401-0067		29738 LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$59,476.00	\$2.50	\$74,345.00
197	406-N0001		600 LB	Aluminum Posts For Parapet-Mounted Signs	\$42.00	\$25,200.00	\$48.00	\$28,800.00
198	406-N0002		11 Each	Parapet Sign Post Mounting Assembly, Type A	\$3,600.00	\$39,600.00	\$3,900.00	\$42,900.00
199	502-0009		60 L.F.	15 Inch HDPE Pipe	\$70.00	\$4,200.00	\$69.00	\$4,140.00
200	502-0018		1 Each	15 Inch HDPE Flared End Section	\$2,000.00	\$2,000.00	\$4,400.00	\$4,400.00
						\$93,289,426.31		\$102,070,442.00