

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1.00 L.S.	Mobilization	\$545,000.00	\$545,000.00	\$565,000.00	\$565,000.00	\$630,000.00	\$630,000.00
2	107-0001		1.00 L.S.	Progress Schedule	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
3	108-0001	2,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
4	207-0044	22.00	Ton	Riprap Stone Slope Protection, 20in Thick (D50=10in)	\$800.00	\$17,600.00	\$370.00	\$8,140.00	\$569.85	\$12,536.70
5	208-N0001	1.00	Each	Concrete Washout Facility	\$2,500.00	\$2,500.00	\$550.00	\$550.00	\$17,943.24	\$17,943.24
6	210-0001	1.00	L.S.	Demolition of Existing Structures	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$28,266.55	\$28,266.55
7	302-0062	10,824.00	S.Y.	Membrane Waterproofing	\$25.00	\$270,600.00	\$20.00	\$216,480.00	\$25.62	\$277,310.88
8	302-0063	6,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00
9	302-0065	200.00	L.F.	Cleaning Inside Shoulders	\$0.01	\$2.00	\$1.00	\$200.00	\$1.00	\$200.00
10	302-0066	200.00	L.F.	Cleaning Outside Shoulders	\$0.01	\$2.00	\$1.00	\$200.00	\$1.00	\$200.00
11	302-0070	208.00	L.F.	Crack Spanning Membrane	\$10.00	\$2,080.00	\$11.00	\$2,288.00	\$40.68	\$8,461.44
12	302-0071	3,037.00	L.F.	Polymerized Joint Adhesive	\$3.00	\$9,111.00	\$2.00	\$6,074.00	\$2.89	\$8,776.93
13	302-0073	2,396.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$815.00	\$1,952,740.00	\$920.00	\$2,204,320.00	\$594.00	\$1,423,224.00
14	302-N0001	200.00	L.F.	Sealing Cracks in Bituminous Surface	\$1.00	\$200.00	\$4.00	\$800.00	\$24.14	\$4,828.00
15	302-N0002	74.00	Ton	Temporary Surfacing	\$2,800.00	\$207,200.00	\$4,000.00	\$296,000.00	\$3,481.16	\$257,605.84
16	302-N0007	436.00	GAL	Trackless Tack Coat	\$6.00	\$2,616.00	\$3.00	\$1,308.00	\$5.59	\$2,437.24
17	305-0031	2,767.00	S.Y.	Pavement Removal, Variable Depth	\$45.00	\$124,515.00	\$80.00	\$221,360.00	\$63.62	\$176,036.54
18	305-N0001	10.00	L.F.	Remove Existing Rumble Strip	\$50.00	\$500.00	\$25.00	\$250.00	\$389.72	\$3,897.20
19	306-0001	301.00	L.F.	Milled Rumble Strip	\$250.00	\$75,250.00	\$60.00	\$18,060.00	\$86.44	\$26,018.44
20	312-0001	488.00	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$32.00	\$15,616.00	\$30.00	\$14,640.00	\$23.86	\$11,643.68
21	401-0033	67.00	C.Y.	Concrete In Superstructure	\$2,450.00	\$164,150.00	\$3,200.00	\$214,400.00	\$3,168.83	\$212,311.61
22	401-0035	50.00	Each	Drill and Grout Reinforcement Bars	\$40.00	\$2,000.00	\$65.00	\$3,250.00	\$93.41	\$4,670.50
23	401-0067	19,800.00	LB	Reinforcement Steel, Epoxy Coated	\$3.25	\$64,350.00	\$2.00	\$39,600.00	\$2.41	\$47,718.00
24	403-0001	50.00	Each	Shear Connectors	\$40.00	\$2,000.00	\$50.00	\$2,500.00	\$2.57	\$128.50
25	408-0009	21.00	Each	Laminated Elastomeric Bearing, 10in x 12in	\$13,000.00	\$273,000.00	\$13,800.00	\$289,800.00	\$14,683.98	\$308,363.58
26	408-0010	6.00	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$13,000.00	\$78,000.00	\$16,000.00	\$96,000.00	\$15,315.63	\$91,893.78
27	408-0019	8.00	Each	Laminated Elastomeric Bearing, 10in x 13in, Guided	\$13,000.00	\$104,000.00	\$13,900.00	\$111,200.00	\$14,711.93	\$117,695.44
28	408-0037	8.00	Each	Laminated Elastomeric Bearing, 10in x 16in	\$14,500.00	\$116,000.00	\$12,400.00	\$99,200.00	\$14,510.70	\$116,085.60
29	408-0038	4.00	Each	Laminated Elastomeric Bearing, 10in x 16in, Guided	\$14,500.00	\$58,000.00	\$14,800.00	\$59,200.00	\$15,002.61	\$60,010.44
30	408-0051	1.00	Each	Laminated Elastomeric Bearing, 8in x 13in	\$13,000.00	\$13,000.00	\$18,300.00	\$18,300.00	\$14,639.26	\$14,639.26
31	408-0061	16.00	Each	Laminated Elastomeric Bearing, 10in x 13in	\$13,500.00	\$216,000.00	\$12,000.00	\$192,000.00	\$14,225.62	\$227,609.92
32	408-0100	2.00	Each	Laminated Elastomeric Bearing, 8in x 16in, Guided	\$14,000.00	\$28,000.00	\$19,200.00	\$38,400.00	\$15,231.79	\$30,463.58
33	408-0105	1.00	Each	Laminated Elastomeric Bearing, 8in x 16in	\$14,000.00	\$14,000.00	\$18,700.00	\$18,700.00	\$14,885.21	\$14,885.21
34	408-0106	39.00	Each	Laminated Elastomeric Bearing, 6in x 12in	\$12,750.00	\$497,250.00	\$14,500.00	\$565,500.00	\$14,337.41	\$559,158.99
35	408-0107	6.00	Each	Laminated Elastomeric Bearing, 6in x 12in, Guided	\$12,750.00	\$76,500.00	\$16,600.00	\$99,600.00	\$14,706.34	\$88,238.04
36	411-N0001	280.00	S.F.	Painting Existing Steelwork	\$63.00	\$17,640.00	\$60.00	\$16,800.00	\$50.31	\$14,086.80
37	412-0001	2.00	Each	Inlet Frames and Grates	\$1,250.00	\$2,500.00	\$2,500.00	\$5,000.00	\$4,150.16	\$8,300.32
38	412-0002	2.00	Each	Scuppers	\$6,800.00	\$13,600.00	\$5,500.00	\$11,000.00	\$7,181.52	\$14,363.04
39	412-0003	10.00	L.F.	8in Drainage Pipe, Fiberglass	\$350.00	\$3,500.00	\$500.00	\$5,000.00	\$1,375.12	\$13,751.20
40	412-N0002	350.00	L.F.	Clean Bridge Drainage System	\$90.00	\$31,500.00	\$100.00	\$35,000.00	\$109.81	\$38,433.50
41	412-N0003	1.00	Each	Weld Existing Inlet Gate	\$1,550.00	\$1,550.00	\$1,500.00	\$1,500.00	\$1,940.36	\$1,940.36
42	412-N0004	1.00	Each	Repair Drainage Pipe	\$4,800.00	\$4,800.00	\$3,500.00	\$3,500.00	\$19,265.55	\$19,265.55
43	412-N0011	1.00	Each	Remove Drainage Pipe, Type A	\$2,250.00	\$2,250.00	\$15,000.00	\$15,000.00	\$6,908.90	\$6,908.90
44	417-0001	1.00	L.S.	Concrete Repair Material	\$5,500.00	\$5,500.00	\$38,655.00	\$38,655.00	\$7,500.00	\$7,500.00
45	417-0002	192.00	S.Y.	Removal of Existing Concrete Deck	\$500.00	\$96,000.00	\$890.00	\$170,880.00	\$895.80	\$171,993.60
46	417-0009	10,612.00	S.Y.	Removal of Existing Surfacing	\$47.00	\$498,764.00	\$91.00	\$965,692.00	\$63.70	\$675,984.40
47	417-0015	10.00	S.F.	Spall Repair, Type 4	\$60.00	\$600.00	\$275.00	\$2,750.00	\$410.82	\$4,108.20
48	417-0016	4,823.00	S.F.	Spall Repair, Type 5	\$1.00	\$4,823.00	\$80.00	\$385,840.00	\$75.00	\$361,725.00
49	417-0018	10.00	S.F.	Spall Repair, Type 6	\$75.00	\$750.00	\$284.00	\$2,840.00	\$404.70	\$4,047.00
50	417-0019	10.00	S.F.	Spall Repair, Type 5B	\$60.00	\$600.00	\$85.00	\$850.00	\$358.68	\$3,586.80
51	417-0020	198.00	L.F.	Joint Reconstruction, Type 1	\$525.00	\$103,950.00	\$550.00	\$108,900.00	\$676.75	\$133,996.50
52	417-0021	592.00	L.F.	Joint Seal Replacement, Type 1	\$200.00	\$118,400.00	\$200.00	\$118,400.00	\$200.83	\$118,891.36
53	417-0033	192.00	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$40.00	\$7,680.00	\$144.00	\$27,648.00	\$443.99	\$85,246.08
54	417-0035	194.00	L.F.	Joint Reconstruction, Type 1P	\$450.00	\$87,300.00	\$800.00	\$155,200.00	\$415.97	\$80,698.18
55	417-0044	1,861.00	L.F.	Joint Replacement, Type 1P	\$450.00	\$837,450.00	\$400.00	\$744,400.00	\$415.96	\$774,101.56
56	417-0067	290.00	L.F.	Silicone Joint Seal	\$50.00	\$14,500.00	\$25.00	\$7,250.00	\$96.94	\$28,112.60
57	417-0070	11.00	L.F.	Headblock Repair, Type 1	\$475.00	\$5,225.00	\$2,000.00	\$22,000.00	\$710.24	\$7,812.64
58	417-0081	10.00	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$250.00	\$2,500.00	\$80.00	\$800.00	\$264.66	\$2,646.60
59	417-0082	305.00	S.F.	Vertical Spall Repair	\$225.00	\$68,625.00	\$150.00	\$45,750.00	\$264.66	\$80,721.30

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	417-0084		34.00 L.F.	Parapet Reconstruction Location No. 1	\$750.00	\$25,500.00	\$1,250.00	\$42,500.00	\$1,568.50	\$53,329.00
61	417-0105		1,600.00 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$10.00	\$16,000.00	\$32.00	\$51,200.00	\$40.84	\$65,344.00
62	417-0106		145.00 L.F.	Furnishing, Installation and Removal of Temporary Catch	\$600.00	\$87,000.00	\$750.00	\$108,750.00	\$1,032.92	\$149,773.40
63	417-0108	100,000.00	USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
64	417-N0003		1,580.00 L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$5.00	\$7,900.00	\$2.00	\$3,160.00	\$3.49	\$5,514.20
65	418-0001		142.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$485.00	\$68,870.00	\$600.00	\$85,200.00	\$597.32	\$84,819.44
66	418-0002		10.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$490.00	\$4,900.00	\$820.00	\$8,200.00	\$615.01	\$6,150.10
67	418-0003		19.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$490.00	\$9,310.00	\$600.00	\$11,400.00	\$737.24	\$14,007.56
68	418-0004		9.00 Each	Repair of Structural Steel, Type A	\$4,500.00	\$40,500.00	\$5,000.00	\$45,000.00	\$5,537.25	\$49,835.25
69	418-0005		2.00 Each	Repair of Structural Steel, Type B	\$4,500.00	\$9,000.00	\$6,500.00	\$13,000.00	\$5,760.85	\$11,521.70
70	418-0006		15.00 Each	Repair of Structural Steel, Type C	\$4,500.00	\$67,500.00	\$4,500.00	\$67,500.00	\$5,989.08	\$89,836.20
71	418-0007		30.00 Each	Repair of Structural Steel, Type D	\$13,250.00	\$397,500.00	\$13,000.00	\$390,000.00	\$18,939.80	\$568,194.00
72	418-0011		717.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$485.00	\$347,745.00	\$475.00	\$340,575.00	\$634.54	\$454,965.18
73	418-0024		219.00 S.F.	Substructure Waterproofing	\$17.00	\$3,723.00	\$65.00	\$14,235.00	\$11.18	\$2,448.42
74	418-0025	4,613.00	S.F.	Substructure Membrane Waterproofing	\$15.00	\$69,195.00	\$20.00	\$92,260.00	\$22.36	\$103,146.68
75	418-0028		14.00 Each	Reconstruct Bearing Area	\$6,000.00	\$84,000.00	\$5,500.00	\$77,000.00	\$8,422.87	\$117,920.18
76	418-0051		9.00 Each	Replace Structural Steel Diaphragm	\$11,000.00	\$99,000.00	\$10,000.00	\$90,000.00	\$12,685.26	\$114,167.34
77	418-0053		5.00 Each	Temporary Support	\$6,500.00	\$32,500.00	\$12,000.00	\$60,000.00	\$21,177.82	\$105,889.10
78	418-N0086		12.00 Each	Clean and Paint Bearings	\$975.00	\$11,700.00	\$1,200.00	\$14,400.00	\$894.37	\$10,732.44
79	499-N0001		1.00 L.S.	Picking Up and Returning Authority Steel Protection Plates	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$6,410.37	\$6,410.37
80	499-N0003		3.00 Each	Install, Maintain and Remove Steel Protection Plate	\$500.00	\$1,500.00	\$1,010.00	\$3,030.00	\$8,619.48	\$25,858.44
81	499-N0004		20.00 S.F.	Repair Prestressed Concrete Stringer, Type 1	\$375.00	\$7,500.00	\$650.00	\$13,000.00	\$3,342.65	\$66,853.00
82	499-N0005		2.00 S.F.	Repair Prestressed Concrete Stringer, Type 2	\$750.00	\$1,500.00	\$500.00	\$1,000.00	\$3,344.39	\$6,688.78
83	499-N0048		1.00 L.S.	Construction Access	\$500,000.00	\$500,000.00	\$203,798.00	\$203,798.00	\$307,864.15	\$307,864.15
84	504-0011		10.00 C.Y.	Incidental Concrete	\$2,250.00	\$22,500.00	\$3,000.00	\$30,000.00	\$3,212.82	\$32,128.20
85	505-0001		20.00 L.F.	Asphalt Concrete Lip Curb	\$225.00	\$4,500.00	\$55.00	\$1,100.00	\$53.95	\$1,079.00
86	506-0003		10.00 L.F.	9in X 18in Concrete Vertical Curb	\$575.00	\$5,750.00	\$250.00	\$2,500.00	\$718.00	\$7,180.00
87	510-0008		240 L.F.	Reset Beam Guide Rail	\$46.00	\$11,040.00	\$42.00	\$10,080.00	\$45.84	\$11,001.60
88	510-0031		240 L.F.	Removal of Beam Guide Rail	\$15.00	\$3,600.00	\$40.00	\$9,600.00	\$22.36	\$5,366.40
89	510-N0080		10 L.F.	Beam Guide Rail, Pre-Stained	\$115.00	\$1,150.00	\$105.00	\$1,050.00	\$139.75	\$1,397.50
90	510-N0083		1 Each	Parapet Connection, Type A, Pre-Stained	\$12,500.00	\$12,500.00	\$16,750.00	\$16,750.00	\$11,738.57	\$11,738.57
91	510-N0084		2 Each	Parapet Connection, Type B, Pre-Stained	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,589.80	\$11,179.60
92	514-0001		11 S.Y.	Concrete Sidewalk, 4in Thick	\$625.00	\$6,875.00	\$1,500.00	\$16,500.00	\$447.18	\$4,918.98
93	516-0001	48000	L.F.	Removable Wet Weather Pavement Marking Tape	\$1.10	\$52,800.00	\$2.50	\$120,000.00	\$2.50	\$120,000.00
94	516-0007	10616	L.F.	Temporary Pavement Striping	\$0.25	\$2,654.00	\$0.50	\$5,308.00	\$0.56	\$5,944.96
95	516-0009	22116	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.75	\$38,703.00	\$1.50	\$33,174.00	\$1.68	\$37,154.88
96	516-N0001	48200	L.F.	Removable Black Line Mask, 8in Wide	\$1.12	\$53,984.00	\$3.00	\$144,600.00	\$3.25	\$156,650.00
97	517-0003		1 L.S.	Furnish Field Office, Type C	\$13,500.00	\$13,500.00	\$40,000.00	\$40,000.00	\$50,549.41	\$50,549.41
98	517-0009		12 Mnth	Maintain Field Office, Type C	\$5,500.00	\$66,000.00	\$4,000.00	\$48,000.00	\$3,678.36	\$44,140.32
99	601-0134		305 L.F.	3in Rigid Metallic Conduit on Structures	\$92.00	\$28,060.00	\$89.00	\$27,145.00	\$95.03	\$28,984.15
100	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$650,000.00	\$650,000.00	\$180,000.00	\$180,000.00	\$1,337,000.00	\$1,337,000.00
101	801-0002		910 L.F.	Furnishing Precast Concrete Construction Barrier	\$20.00	\$18,200.00	\$100.00	\$91,000.00	\$52.01	\$47,329.10
102	801-0003		1170 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$42.00	\$49,140.00	\$90.00	\$105,300.00	\$42.46	\$49,678.20
103	801-0005		175 L.F.	Modular Glare Screen System	\$7.00	\$1,225.00	\$22.00	\$3,850.00	\$25.23	\$4,415.25
104	801-0009		2 Each	Furnishing Portable Variable Message Sign	\$2,000.00	\$4,000.00	\$5,000.00	\$10,000.00	\$8,971.62	\$17,943.24
105	801-0013		3 Each	Furnishing Truck with Mounted Attenuator	\$1,500.00	\$4,500.00	\$15,000.00	\$45,000.00	\$8,971.62	\$26,914.86
106	801-0014		100 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$20.00	\$2,000.00	\$50.00	\$5,000.00	\$148.19	\$14,819.00
107	801-0015		2 Each	Repair Truck Mounted Impact Attenuators	\$1,000.00	\$2,000.00	\$15,000.00	\$30,000.00	\$0.01	\$0.02
108	801-0018		2 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$7,500.00	\$15,000.00	\$6,000.00	\$12,000.00	\$4,024.65	\$8,049.30
109	801-0019		3 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$3,250.00	\$9,750.00	\$2,500.00	\$7,500.00	\$2,113.18	\$6,339.54
110	801-0020		2 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$600.00	\$1,200.00	\$2,000.00	\$4,000.00	\$692.24	\$1,384.48
111	801-N0001		311 Each	Installation, Maintenance, and Removal of Lane Closing	\$1.00	\$311.00	\$10.00	\$3,110.00	\$100.00	\$31,100.00
112	801-N0003		1 Day	Placing and Removing Portable Variable Message Sign	\$5,098.00	\$5,098.00	\$750.00	\$750.00	\$1,095.55	\$1,095.55
113	803-0001		1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$48,300.00	\$48,300.00	\$20,000.00	\$20,000.00	\$40,398.20	\$40,398.20
114	803-0002		1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$74,000.00	\$74,000.00	\$28,000.00	\$28,000.00	\$62,941.19	\$62,941.19
115	803-0003		1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$62,000.00	\$62,000.00	\$70,000.00	\$70,000.00	\$21,983.37	\$21,983.37
116	803-0004		1 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$152,000.00	\$152,000.00	\$180,000.00	\$180,000.00	\$165,067.73	\$165,067.73
117	803-0005		1 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$50,000.00	\$50,000.00	\$180,000.00	\$180,000.00	\$96,726.88	\$96,726.88
118	803-0006		1 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$8,793.36	\$8,793.36

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	803-0007		1 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$19,134.89	\$19,134.89
120	803-0032		130000 USD	Police Traffic Directors (No-Bid)	\$1.00	\$130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00
121	804-N0001		50000 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
						\$10,587,472.00		\$11,875,000.00		\$12,656,277.28