

**New Jersey Turnpike Authority**  
**COMMITMENTS OF PROPOSED PROJECT STAFF**

(Include information on key Prime Consultant and Subconsultant staff as appropriate)

OPS No. **A/P/TXXXX**

PROJECT	CLIENT	ANTICIPATED COMMITMENT Next 12 Months Sum to 100%
Project Manager: <b>Name</b>  Project Title Non-project related duties pending new assignments	Client Name Company Name	___% ___%
Key Staff Person: (Resident Engineer) <b>Name</b>  Project Title Project Title Non-project related duties pending new assignments	Client Name Client Name Company Name	___% ___% ___%
Key Staff Person: (Full-Time Inspector) <b>Name</b>  Project Title Project Title Non-project related duties pending new assignments	Client Name Client Name Company Name	___% ___% ___%

Completed By: \_\_\_\_\_ Date: \_\_\_\_\_ Company Name: \_\_\_\_\_  
 Name and Title

**Note:** The above chart is intended to act as a format guide. The Consultant shall expand the chart to include all individuals proposed for this project.