		BaseLine Item Detail	Ferreira Const	ruction Co. Inc.	El Sol Contracting	& Construction Corp	Joseph M. S	Sanzari, Inc.	MLJ Contra	acting Corp	Schiavone Cons	truction Co. LLC
Item No. Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1 104-0001	1.00 L.S.	Construction Layout	\$1,000,000.00	\$1,000,000.00	\$850,000.00	\$850,000.00	\$1,250,000.00	\$1,250,000.00	\$3,746,665.40	\$3,746,665.40	\$683,000.00	\$683,000.00
2 104-0002	1.00 L.S.	Mobilization	\$4,130,000.00	\$4,130,000.00	\$3,200,000.00	\$3,200,000.00	\$4,300,000.00	\$4,300,000.00	\$4,600,000.00	\$4,600,000.00	\$5,000,000.00	\$5,000,000.00
3 107-0001	1.00 L.S.	Progress Schedule	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$60,700.00	\$60,700.00	\$230,000.00	\$230,000.00
4 108-0001	21,100.00 USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$21,100.00	\$1.00	\$21,100.00	\$1.00	\$21,100.00	\$1.00	\$21,100.00	\$1.00	\$21,100.00
5 108-N0004	25,000.00 USD	Steel Price Adjustment (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
6 202-0002	10,000.00 C.Y.	Roadway Excavation, Earth	\$70.00	\$700,000.00	\$40.00	\$400,000.00	\$140.00	\$1,400,000.00	\$100.00	\$1,000,000.00	\$274.80	\$2,748,000.00
7 203-0002	5,000.00 C.Y.	Embankment, Grade A	\$100.00	\$500,000.00	\$80.00	\$400,000.00	\$120.00	\$600,000.00	\$64.00	\$320,000.00	\$200.00	\$1,000,000.00
8 207-0004	1.00 Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$300.00	\$300.00	\$8,000.00	\$8,000.00	\$1,400.00	\$1,400.00
9 208-0007	975.00 L.F.	Silt Fence	\$12.00	\$11,700.00	\$10.00	\$9,750.00	\$6.00	\$5,850.00	\$28.00	\$27,300.00	\$23.00	\$22,425.00
10 208-0008	275.00 L.F.	Heavy Duty Silt Fence	\$25.00	\$6,875.00	\$15.00	\$4,125.00	\$20.00	\$5,500.00	\$11.30	\$3,107.50	\$30.00	\$8,250.00
11 208-0022	189.00 Each	Inlet Filter, Type 2	\$350.00	\$66,150.00	\$350.00	\$66,150.00	\$250.00	\$47,250.00	\$377.00	\$71,253.00	\$500.00	\$94,500.00
12 208-0024	165.00 Ton	Construction Driveway	\$400.00	\$66,000.00	\$500.00	\$82,500.00	\$188.00	\$31,020.00	\$312.00	\$51,480.00	\$400.00	\$66,000.00
14 210-N0001	64,296.00 S.Y.	Hydro-Demolition, Bridge	\$110.00	\$7,072,560.00	\$130.00	\$8,358,480.00	\$151.00	\$9,708,696.00	\$152.00	\$9,772,992.00	\$75.00	\$4,822,200.00
15 213-0002	3,600.00 Ton	Disposal of Regulated Material	\$70.00	\$252,000.00	\$70.00	\$252,000.00	\$25.00	\$90,000.00	\$41.00	\$147,600.00	\$17.00	\$61,200.00
16 213-N0002	139.00 Each	Testing of Soils for Waste Classification	\$1,500.00	\$208,500.00	\$500.00	\$69,500.00	\$1,000.00	\$139,000.00	\$1,935.00	\$268,965.00	\$375.00	\$52,125.00
17 301-0001	9,500.00 S.Y.	Aggregate Base Course, 6.5in Thick	\$14.00	\$133,000.00	\$15.00	\$142,500.00	\$40.00	\$380,000.00	\$14.50	\$137,750.00	\$42.40	\$402,800.00
18 302-0001	1700 Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$175.00	\$297,500.00	\$190.00	\$323,000.00	\$200.00	\$340,000.00	\$170.00	\$289,000.00	\$169.97	\$288,949.00
19 302-0002	1,848.00 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$550.00	\$1,016,400.00	\$290.00	\$535,920.00	\$850.00	\$1,570,800.00	\$568.00	\$1,049,664.00	\$350.00	\$646,800.00
20 302-0004	4,200.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$175.00	\$735,000.00	\$175.00	\$735,000.00	\$190.00	\$798,000.00	\$151.00	\$634,200.00	\$150.60	\$632,520.00
21 302-0062	4,918.00 S.Y.	Membrane Waterproofing	\$26.00	\$127,868.00	\$30.00	\$147,540.00	\$24.00	\$118,032.00	\$29.30	\$144,097.40	\$100.00	\$491,800.00
22 302-0063 23 302-0065	33,700.00 USD 45,940.00 L.F.	Asphalt Price Adjustment (No-Bid) Cleaning Inside Shoulders	\$1.00	\$33,700.00	\$1.00 \$1.00	\$33,700.00	\$1.00 \$1.00	\$33,700.00	\$1.00	\$33,700.00	\$1.00	\$33,700.00
24 302-0066	43,940.00 L.F. 53,000.00 L.F.	Cleaning Inside Shoulders  Cleaning Outside Shoulders	\$0.15 \$0.15	\$6,891.00 \$7,950.00	\$1.00	\$45,940.00	\$1.00 \$1.00	\$45,940.00	\$0.60 \$0.60	\$27,564.00	\$0.30 \$0.30	\$13,782.00
25 302-0068	20.00 Ton	High Performance Cold Patch	\$1,000.00	\$20,000.00	\$3,500.00	\$53,000.00 \$70,000.00	\$1,800.00	\$53,000.00 \$36,000.00	\$1,860.00	\$31,800.00 \$37,200.00	\$3,100.00	\$15,900.00 \$62,000.00
26 302-0008	4,705.00 L.F.	Polymerized Joint Adhesive	\$1,000.00		\$3,300.00		\$1,800.00		\$1,860.00	\$35,758.00	\$5,100.00	
26 302-0071 27 302-N0007	4,705.00 E.F. 825.00 GAL	Trackless Tack Coat	\$13.00	\$32,935.00 \$10,725.00	\$20.00	\$32,935.00 \$16,500.00	\$6.00 \$14.00	\$28,230.00 \$11,550.00	\$15.80	\$13,035.00	\$13.45	\$30,347.25 \$11,096.25
28 303-0001	251.00 GAL 251.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$105.00	\$26,355.00	\$95.00	\$23,845.00	\$105.00	\$26,355.00	\$8.90	\$2,233.90	\$105.00	\$26,355.00
29 303-N0001	6,900.00 S.Y.	Shoulder Reconstruction	\$60.00	\$414,000.00	\$110.00	\$759,000.00	\$52.00	\$358,800.00	\$88.60	\$611,340.00	\$103.00 \$112.00	\$772,800.00
31 305-0031	312.00 S.Y.	Pavement Removal, Variable Depth	\$15.00	\$4,680.00	\$50.00	\$15,600.00	\$9.00	\$2,808.00	\$546.00	\$170,352.00	\$10.00	\$3,120.00
32 306-0001	11,410.00 L.F.	Milled Rumble Strip	\$2.00	\$22,820.00	\$4.00	\$45,640.00	\$3.00	\$34,230.00	\$1.40	\$15,974.00	\$14.00	\$159,740.00
33 401-0005	4.00 C.Y.	Concrete in Median Barrier	\$3,000.00	\$12,000.00	\$8,000.00	\$32,000.00	\$15,000.00	\$60,000.00	\$9,930.00	\$39,720.00	\$5,500.00	\$22,000.00
34 401-0067	33,962.00 LB	Reinforcement Steel, Epoxy Coated	\$3.00	\$101,886.00	\$2.50	\$84,905.00	\$2.00	\$67,924.00	\$2.50	\$84,905.00	\$3.00	\$101,886.00
35 401-0070	137.00 S.F.	Concrete Penetrating Sealer Treatment	\$20.00	\$2,740.00	\$25.00	\$3,425.00	\$9.00	\$1,233.00	\$37.00	\$5,069.00	\$25.00	\$3,425.00
36 401-0072	61,770.00 S.Y.	Sawcut Grooved Deck Surface	\$10.00	\$617,700.00	\$10.00	\$617,700.00	\$6.00	\$370,620.00	\$10.20	\$630,054.00	\$17.00	\$1,050,090.00
37 401-N0022	5,896.00 C.Y.	Latex Modified Concrete Overlay (Variable Depth)	\$1,800.00	\$10,612,800.00	\$1,750.00	\$10,318,000.00	\$1,200.00	\$7,075,200.00	\$1,200.00	\$7,075,200.00	\$2,660.00	\$15,683,360.00
38 403-N0003	270 LB	Structural Steel, Drainage	\$65.00	\$17,550.00	\$35.00	\$9,450.00	\$100.00	\$27,000.00	\$29.30	\$7,911.00	\$41.00	\$11,070.00
39 406-N0107	3.00 Each	Parapet Sign Post Mounting Assembly, Type E	\$4,000.00	\$12,000.00	\$7,500.00	\$22,500.00	\$14,000.00	\$42,000.00	\$2,931.00	\$8,793.00	\$17,800.00	\$53,400.00
40 407-N0002	33.00 Each	HLMR Bearings, 550 Kips to 950 Kips, Type E	\$23,750.00	\$783,750.00	\$20,000.00	\$660,000.00	\$29,000.00	\$957,000.00	\$52,723.00	\$1,739,859.00	\$31,000.00	\$1,023,000.00
41 407-N0003	22.00 Each	HLMR Bearings, 550 Kips to 950 Kips, Type F	\$23,200.00	\$510,400.00	\$20,000.00	\$440,000.00	\$29,000.00	\$638,000.00	\$52,723.00	\$1,159,906.00	\$27,600.00	\$607,200.00
42 407-N0004	18.00 Each	HLMR Bearings, 550 Kips to 950 Kips, Type EG	\$24,950.00	\$449,100.00	\$20,000.00	\$360,000.00	\$29,000.00	\$522,000.00	\$52,723.00	\$949,014.00	\$32,600.00	\$586,800.00
43 407-N0005	42.00 Each	HLMR Bearings, 550 Kips to 950 Kips, Type FG	\$24,000.00	\$1,008,000.00	\$20,000.00	\$840,000.00	\$29,000.00	\$1,218,000.00	\$52,723.00	\$2,214,366.00	\$33,000.00	\$1,386,000.00
44 411-N0001	248,000.00 S.F.	Painting Existing Steelwork	\$18.00	\$4,464,000.00	\$35.00	\$8,680,000.00	\$17.00	\$4,216,000.00	\$20.00	\$4,960,000.00	\$18.00	\$4,464,000.00
45 411-N0002	1.00 L.S.	Containment, Environmental and Worker Protection	\$4,400,000.00	\$4,400,000.00	\$5,035,000.00	\$5,035,000.00	\$3,900,000.00	\$3,900,000.00	\$7,187,060.00	\$7,187,060.00	\$4,332,000.00	\$4,332,000.00
46 411-N0003	1.00 L.S.	Temporary Storage and Recycling/ Disposal of Hazardous Surface Preparation Waste	\$75,000.00	\$75,000.00	\$66,500.00	\$66,500.00	\$75,000.00	\$75,000.00	\$120,000.00	\$120,000.00	\$72,200.00	\$72,200.00
47 411-N0017	1.00 L.S.	Temporary Storage and Recycling/ Disposal of Non-Hazardous Surface Preparation Waste	\$75,000.00	\$75,000.00	\$1.00	\$1.00	\$10,000.00	\$10,000.00	\$415,000.00	\$415,000.00	\$5,000.00	\$5,000.00
48 412-0002	14.00 Each	Scuppers	\$9,000.00	\$126,000.00	\$7,000.00	\$98,000.00	\$6,200.00	\$86,800.00	\$5,862.00	\$82,068.00	\$20,000.00	\$280,000.00
49 412-0003	600.00 L.F.	8in Drainage Pipe, Fiberglass	\$425.00	\$255,000.00	\$600.00	\$360,000.00	\$515.00	\$309,000.00	\$566.00	\$339,600.00	\$600.00	\$360,000.00
50 412-N0002	535.00 L.F.	Clean Bridge Drainage System	\$60.00	\$32,100.00	\$300.00	\$160,500.00	\$30.00	\$16,050.00	\$99.00	\$52,965.00	\$600.00	\$321,000.00
51 412-N0003	179.00 Each	Weld Existing Inlet Grate	\$600.00	\$107,400.00	\$300.00	\$53,700.00	\$500.00	\$89,500.00	\$151.00	\$27,029.00	\$3,000.00	\$537,000.00
52 412-N0018	1.00 L.S.	Drainage Pipe Removal	\$15,000.00	\$15,000.00	\$16,794.00	\$16,794.00	\$9,000.00	\$9,000.00	\$7,260.00	\$7,260.00	\$20,000.00	\$20,000.00
53 417-0004	177.00 S.Y.	Concrete Deck Replacement	\$1,300.00	\$230,100.00	\$2,000.00	\$354,000.00	\$2,600.00	\$460,200.00	\$1,592.00	\$281,784.00	\$6,000.00	\$1,062,000.00
54 417-0005	174.00 S.Y.	Concrete Deck Replacement With Catches	\$1,500.00	\$261,000.00	\$2,200.00	\$382,800.00	\$3,300.00	\$574,200.00	\$1,375.00	\$239,250.00	\$6,000.00	\$1,044,000.00
55 417-0009	69,185.00 S.Y.	Removal of Existing Surfacing	\$17.00	\$1,176,145.00	\$12.00	\$830,220.00	\$145.00	\$10,031,825.00	\$20.00	\$1,383,700.00	\$15.00	\$1,037,775.00
56 417-0010	15.00 S.F.	Removal and Replacement of Existing Surfacing	\$165.00	\$2,475.00	\$500.00	\$7,500.00	\$300.00	\$4,500.00	\$234.50	\$3,517.50	\$15.00	\$225.00
57 417-0013	7109 S.F.	Spall Repair, Type 1	\$50.00	\$355,450.00	\$60.00	\$426,540.00	\$85.00	\$604,265.00	\$11.70	\$83,175.30	\$300.00	\$2,132,700.00
58 417-0014	5.00 S.F.	Spall Repair, Type 2	\$110.00	\$550.00	\$1,500.00	\$7,500.00	\$200.00	\$1,000.00	\$58.60	\$293.00	\$375.00	\$1,875.00
59 417-0018	300.00 S.F.	Spall Repair, Type 6	\$175.00	\$52,500.00	\$400.00	\$120,000.00	\$300.00	\$90,000.00	\$123.00	\$36,900.00	\$1,035.00	\$310,500.00
60 417-0034 61 417-0035	142.00 L.F.	Joint Reconstruction, Type 1A	\$500.00 \$475.00	\$71,000.00	\$500.00	\$71,000.00	\$700.00 \$700.00	\$99,400.00	\$1,654.00 \$1,766.00	\$234,868.00	\$815.00	\$115,730.00
61 417-0035	54.00 L.F.	Joint Reconstruction, Type 1P	\$475.00	\$25,650.00	\$700.00	\$37,800.00	\$700.00	\$37,800.00	\$1,766.00	\$95,364.00	\$970.00	\$52,380.00

	BaseLine Item Detail		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		MLJ Contracting Corp		Schiavone Construction Co. LLC	
Item No. Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
62 417-0038	2,153.00 L.F.	Joint Seal Replacement, Type 75W	\$125.00	\$269,125.00	\$400.00	\$861,200.00	\$200.00	\$430,600.00	\$95.60	\$205,826.80	\$480.00	\$1,033,440.00
63 417-0044	427.00 L.F.	Joint Replacement, Type 1P	\$450.00	\$192,150.00	\$500.00	\$213,500.00	\$500.00	\$213,500.00	\$1,206.00	\$514,962.00	\$890.00	\$380,030.00
64 417-0046	631.00 L.F.	Joint Seal Replacement, Type 40W	\$180.00	\$113,580.00	\$250.00	\$157,750.00	\$120.00	\$75,720.00	\$63.00	\$39,753.00	\$575.00	\$362,825.00
65 417-0047	352.00 L.F.	Joint Seal Replacement, Type 50W	\$165.00	\$58,080.00	\$250.00	\$88,000.00	\$125.00	\$44,000.00	\$69.00	\$24,288.00	\$550.00	\$193,600.00
66 417-0048	2,619.00 L.F.	Joint Seal Replacement, Type 65W	\$115.00	\$301,185.00	\$250.00	\$654,750.00	\$130.00	\$340,470.00	\$82.40	\$215,805.60	\$450.00	\$1,178,550.00
67 417-0070	13.00 L.F.	Headblock Repair, Type 1	\$800.00	\$10,400.00	\$2,000.00	\$26,000.00	\$500.00	\$6,500.00	\$1,427.00	\$18,551.00	\$1,850.00	\$24,050.00
68 417-0083	20.00 L.F.	Concrete Parapet Repair	\$1,500.00	\$30,000.00	\$700.00	\$14,000.00	\$3,000.00	\$60,000.00	\$1,220.00	\$24,400.00	\$3,500.00	\$70,000.00
69 417-0105	368,334.00 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$19.00		\$15.00	\$5,525,010.00	\$19.00	\$6,998,346.00	\$23.00	\$8,471,682.00	\$26.00	\$9,576,684.00
70 417-0108	1,000,000.00 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$1,000,000.00	\$1.00	\$1,000,000.00	\$1.00	\$1,000,000.00	\$1.00	\$1,000,000.00	\$1.00	\$1,000,000.00
71 418-0001	503.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$300.00	\$150,900.00	\$370.00	\$186,110.00	\$300.00	\$150,900.00	\$302.00	\$151,906.00	\$900.00	\$452,700.00
72 418-0002 73 418-0003	44.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment Repair Spalled Concrete, Type 2 - Pier	\$500.00 \$600.00	\$22,000.00	\$600.00	\$26,400.00	\$500.00	\$22,000.00	\$664.00	\$29,216.00	\$1,100.00	\$48,400.00
73 418-0003 74 418-0004	381.00 S.F. 42.00 Each	Repair of Structural Steel, Type A	\$600.00	\$228,600.00 \$105,000.00	\$378.50 \$5,000.00	\$144,208.50 \$210,000.00	\$1,000.00 \$1,800.00	\$381,000.00 \$75,600.00	\$507.00 \$1,700.00	\$193,167.00 \$71,400.00	\$1,000.00 \$5,100.00	\$381,000.00 \$214,200.00
75 418-0005	5.00 Each	Repair of Structural Steel, Type B	\$2,500.00	\$103,000.00	\$3,000.00	\$15,000.00	\$2,200.00	\$11,000.00	\$2,165.00	\$10,825.00	\$2,700.00	\$13,500.00
76 418-0006	2 Each	Repair of Structural Steel, Type C	\$3,600.00	\$7,200.00	\$5,500.00	\$13,000.00	\$3,500.00	\$7,000.00	\$3,337.00	\$6,674.00	\$7,500.00	\$15,000.00
77 418-0007	10.00 Each	Repair of Structural Steel, Type D	\$12,575.00	\$125,750.00	\$16,000.00	\$160,000.00	\$12,000.00	\$120,000.00	\$11,600.00	\$116,000.00	\$17,000.00	\$170,000.00
78 418-0008	61.00 Each	Repair of Structural Steel, Type E	\$30,000.00	\$1,830,000.00	\$30,000.00	\$1,830,000.00	\$29,000.00	\$1,769,000.00	\$26,136.00	\$1,594,296.00	\$40,000.00	\$2,440,000.00
79 418-0009	13.00 Each	Repair of Structural Steel, Type F	\$40,000.00	\$520,000.00	\$36,000.00	\$468,000.00	\$38,000.00	\$494,000.00	\$36,212.00	\$470,756.00	\$42,000.00	\$546,000.00
80 418-0010	11.00 Each	Repair of Structural Steel, Type G	\$20,000.00	\$220,000.00	\$22,000.00	\$242,000.00	\$19,000.00	\$209,000.00	\$17,908.00	\$196,988.00	\$23,750.00	\$261,250.00
81 418-0011	4,376.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$500.00	\$2,188,000.00	\$400.00	\$1,750,400.00	\$420.00	\$1,837,920.00	\$386.25	\$1,690,230.00	\$1,200.00	\$5,251,200.00
82 418-0012	3.00 Each	Repair of Structural Steel, Type H	\$20,000.00	\$60,000.00	\$20,000.00	\$60,000.00	\$18,900.00	\$56,700.00	\$17,908.00	\$53,724.00	\$38,000.00	\$114,000.00
83 418-0013	3.00 Each	Repair of Structural Steel, Type I	\$15,000.00	\$45,000.00	\$30,000.00	\$90,000.00	\$14,000.00	\$42,000.00	\$13,817.00	\$41,451.00	\$50,000.00	\$150,000.00
84 418-0014	2.00 Each	Repair of Structural Steel, Type L	\$17,000.00	\$34,000.00	\$20,000.00	\$40,000.00	\$15,800.00	\$31,600.00	\$15,200.00	\$30,400.00	\$30,000.00	\$60,000.00
85 418-0025	32,850.00 S.F.	Substructure Membrane Waterproofing	\$25.00	\$821,250.00	\$25.00	\$821,250.00	\$20.00	\$657,000.00	\$24.00	\$788,400.00	\$24.00	\$788,400.00
86 418-0028	120.00 Each	Reconstruct Bearing Area	\$5,000.00	\$600,000.00	\$7,500.00	\$900,000.00	\$6,130.00	\$735,600.00	\$5,211.00	\$625,320.00	\$40,000.00	\$4,800,000.00
87 418-0029	7.00 Each	Repair Bearing	\$18,000.00	\$126,000.00	\$13,000.00	\$91,000.00	\$15,250.00	\$106,750.00	\$14,643.00	\$102,501.00	\$140,000.00	\$980,000.00
88 418-0035	20.00 Each	New Masonry Plate	\$13,000.00	\$260,000.00	\$4,200.00	\$84,000.00	\$12,500.00	\$250,000.00	\$12,933.00	\$258,660.00	\$38,000.00	\$760,000.00
89 418-0037	107.00 Each	New Rocker	\$24,000.00	\$2,568,000.00	\$15,000.00	\$1,605,000.00	\$16,000.00	\$1,712,000.00	\$17,950.00	\$1,920,650.00	\$14,600.00	\$1,562,200.00
90 418-0039	48.00 Each	Replace Anchor Bolt	\$5,000.00	\$240,000.00	\$3,500.00	\$168,000.00	\$1,300.00	\$62,400.00	\$1,047.00	\$50,256.00	\$5,950.00	\$285,600.00
91 418-0041	3.00 Each	Repair of Structural Steel, Type K	\$11,000.00	\$33,000.00	\$7,500.00	\$22,500.00	\$10,000.00	\$30,000.00	\$8,782.00	\$26,346.00	\$18,950.00	\$56,850.00
92 418-0053	77.00 Each	Temporary Support	\$20,500.00	\$1,578,500.00	\$18,000.00	\$1,386,000.00	\$21,600.00	\$1,663,200.00	\$20,715.00	\$1,595,055.00	\$30,000.00	\$2,310,000.00
93 418-0054	218.00 Each	Replace Bolt	\$300.00	\$65,400.00	\$200.00	\$43,600.00	\$255.00	\$55,590.00	\$242.00	\$52,756.00	\$630.00	\$137,340.00
94 418-0064	4.00 Each	Repair of Structural Steel, Type J	\$10,000.00	\$40,000.00	\$15,000.00	\$60,000.00	\$9,400.00	\$37,600.00	\$9,055.00	\$36,220.00	\$25,000.00	\$100,000.00
95 418-N0008	31 Each	Fatigue Steel Repair, Type A	\$7,500.00	\$232,500.00	\$3,000.00	\$93,000.00	\$5,300.00	\$164,300.00	\$5,080.00	\$157,480.00	\$5,000.00	\$155,000.00
96 418-N0010	32.00 Each	Fatigue Steel Repair, Type C	\$24,500.00	\$784,000.00	\$20,000.00	\$640,000.00	\$22,700.00	\$726,400.00	\$21,780.00	\$696,960.00	\$4,600.00	\$147,200.00
97 418-N0011	9.00 Each	Fatigue Steel Repair, Type D	\$6,500.00	\$58,500.00	\$10,000.00	\$90,000.00	\$5,100.00	\$45,900.00	\$4,840.00	\$43,560.00	\$10,800.00	\$97,200.00
98 418-N0013	3.00 Each	Fatigue Steel Repair, Type F	\$11,000.00	\$33,000.00	\$10,000.00	\$30,000.00	\$10,000.00	\$30,000.00	\$9,680.00	\$29,040.00	\$17,000.00	\$51,000.00
99 418-N0014		Fatigue Steel Repair, Type G	\$7,000.00	\$294,000.00	\$3,000.00	\$126,000.00	\$6,050.00	\$254,100.00	\$5,840.00	\$245,280.00	\$6,300.00	\$264,600.00
100 418-N0015		Fatigue Steel Repair, Type H	\$6,000.00	\$18,000.00	\$2,000.00	\$6,000.00	\$4,500.00	\$13,500.00	\$4,162.00	\$12,486.00	\$5,000.00	\$15,000.00
101 418-N0034	67.00 Each	Fatigue Steel Repair, Type J	\$5,500.00	\$368,500.00	\$2,500.00	\$167,500.00	\$5,000.00	\$335,000.00	\$4,883.00	\$327,161.00	\$4,500.00	\$301,500.00
102 418-N0036	3.00 Each	Fatigue Steel Repair, Type I	\$5,500.00	\$16,500.00	\$3,000.00	\$9,000.00	\$5,300.00	\$15,900.00	\$4,840.00	\$14,520.00	\$6,300.00	\$18,900.00
103 418-N0037 104 418-N0038	2.00 Each 5.00 Each	Fatigue Steel Repair, Type K Fatigue Steel Repair, Type L	\$5,000.00 \$4,500.00	\$10,000.00 \$22,500.00	\$3,000.00 \$3,500.00	\$6,000.00 \$17,500.00	\$4,000.00 \$4,000.00	\$8,000.00 \$20,000.00	\$5,042.00 \$3,574.00	\$10,084.00 \$17,870.00	\$4,000.00 \$7,100.00	\$8,000.00 \$35,500.00
104 418-N0038 105 418-N0039	2.00 Each	Fatigue Steel Repair, Type M	\$3,750.00	\$7,500.00	\$3,500.00	\$7,000.00	\$3,300.00	\$6,600.00	\$3,060.00	\$6,120.00	\$7,000.00	\$14,000.00
106 432-0001	1.00 L.S.	Structural Jacking	\$3,500,000.00	\$3,500,000.00	\$7,000,000.00	\$7,000.00	\$2,409,403.00	\$2,409,403.00	\$3,833,000.00	\$3,833,000.00	\$5,641,989.00	\$5,641,989.00
107 432-0002	107.00 Each	Structural Jacking Structural Jacking	\$20,500.00		\$20,000.00	\$2,140,000.00	\$22,000.00	\$2,354,000.00	\$23,266.00	\$2,489,462.00	\$10,900.00	\$1,166,300.00
108 499-N0047	1.00 L.S.	Furnishing Steel Protection Plates	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$4,000.00	\$4,000.00	\$5,717.00	\$5,717.00	\$40,000.00	\$40,000.00
109 502-0005	16.00 L.F.	15 in Reinforced Concrete Pipe, Class III	\$900.00	\$14,400.00	\$400.00	\$6,400.00	\$900.00	\$14,400.00	\$441.20	\$7,059.20	\$1,360.00	\$21,760.00
110 502-0251	200.00 L.F.	Cleaning Existing Storm Drains	\$80.00	\$16,000.00	\$100.00	\$20,000.00	\$100.00	\$20,000.00	\$152.50	\$30,500.00	\$20.60	\$4,120.00
111 503-0008	2.00 Each		\$11,000.00	\$22,000.00	\$15,000.00	\$30,000.00	\$15,000.00	\$30,000.00	\$5,966.00	\$11,932.00	\$17,500.00	\$35,000.00
112 503-0293	14.00 Each	Reset Frames	\$950.00	\$13,300.00	\$3,500.00	\$49,000.00	\$1,500.00	\$21,000.00	\$1,182.00	\$16,548.00	\$6,000.00	\$84,000.00
113 503-0295	14.00 S.F.	Repair Inlets	\$1,400.00	\$19,600.00	\$750.00	\$10,500.00	\$300.00	\$4,200.00	\$4,207.00	\$58,898.00	\$1,350.00	\$18,900.00
114 503-N0003	100 Each	Cleaning Existing Drainage Structures	\$500.00	\$50,000.00	\$350.00	\$35,000.00	\$1,200.00	\$120,000.00	\$1,972.00	\$197,200.00	\$420.00	\$42,000.00
115 503-N0006	13.00 Each	Concrete Inlet Collar	\$1,500.00	\$19,500.00	\$3,500.00	\$45,500.00	\$5,840.00	\$75,920.00	\$14,787.00	\$192,231.00	\$10,000.00	\$130,000.00
116 503-N0009	4.00 Each	Reconstruct Inlet, Using Existing Frame, 0 to 1.5 ft Depth	\$2,000.00	\$8,000.00	\$15,000.00	\$60,000.00	\$9,000.00	\$36,000.00	\$4,207.00	\$16,828.00	\$8,500.00	\$34,000.00
117 503-N0038	88.00 Each	New Inlet Grate, Using Existing Frame	\$2,500.00	\$220,000.00	\$2,000.00	\$176,000.00	\$1,250.00	\$110,000.00	\$6,000.00	\$528,000.00	\$24,000.00	\$2,112,000.00
118 504-0011	1.00 C.Y.	Incidental Concrete	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$9,000.00	\$9,000.00	\$1,407.00	\$1,407.00	\$10,500.00	\$10,500.00
119 505-0001	3,100.00 L.F.	Asphalt Concrete Lip Curb	\$35.00	\$108,500.00	\$30.00	\$93,000.00	\$45.00	\$139,500.00	\$117.00	\$362,700.00	\$25.00	\$77,500.00
120 509-0006	3.00 Each	Relocate Sign Panels	\$2,200.00	\$6,600.00	\$1,500.00	\$4,500.00	\$23,725.00	\$71,175.00	\$2,500.00	\$7,500.00	\$25,000.00	\$75,000.00

		BaseLine Item Detail		Ferreira Construction Co. Inc.		El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		MLJ Contracting Corp		Schiavone Construction Co. LLC	
Item No. Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price I	Line Total	Unit Price I	ine Total	Unit Price	Line Total	
121 510-0001	750.00 L.F.	Beam Guide Rail	\$50.00	\$37,500.00	\$50.00	\$37,500.00	\$77.00	\$57,750.00	\$45.00	\$33,750.00	\$80.00	\$60,000.00	
122 510-0031	750.00 L.F.	Removal of Beam Guide Rail	\$4.00	\$3,000.00	\$5.00	\$3,750.00	\$8.00	\$6,000.00	\$15.25	\$11,437.50	\$10.00	\$7,500.00	
123 516-0001	70,199.00 L.F.	Removable Wet Weather Pavement Marking Tape	\$2.35	\$164,967.65	\$3.00	\$210,597.00	\$4.00	\$280,796.00	\$2.40	\$168,477.60	\$2.50	\$175,497.50	
124 516-0002	7,600.00 L.F.	Diamond Grinding	\$4.00	\$30,400.00	\$4.00	\$30,400.00	\$3.00	\$22,800.00	\$3.50	\$26,600.00	\$3.00	\$22,800.00	
125 516-0003	7,600.00 L.F.	Preformed Contrast Marking Tape	\$10.00	\$76,000.00	\$9.00	\$68,400.00	\$11.00	\$83,600.00	\$11.80	\$89,680.00	\$9.00	\$68,400.00	
126 516-0005	321,000.00 L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$321,000.00	\$1.00	\$321,000.00	\$1.00	\$321,000.00	\$0.75	\$240,750.00	\$0.85	\$272,850.00	
127 516-0007	504,000.00 L.F.	Temporary Pavement Striping	\$0.50	\$252,000.00	\$0.50	\$252,000.00	\$0.50	\$252,000.00	\$0.40	\$201,600.00	\$0.35	\$176,400.00	
128 516-0008	74,271.00 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.00	\$74,271.00	\$1.00	\$74,271.00	\$1.00	\$74,271.00	\$1.40	\$103,979.40	\$1.00	\$74,271.00	
129 516-0009	34,953.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.50	\$52,429.50	\$1.50	\$52,429.50	\$1.00	\$34,953.00	\$1.40	\$48,934.20	\$2.00	\$69,906.00	
130 516-0010	3,300.00 L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$1.50	\$4,950.00	\$1.35	\$4,455.00	\$2.00	\$6,600.00	\$1.40	\$4,620.00	\$1.50	\$4,950.00	
131 516-0011	9,800.00 L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$2.00	\$19,600.00	\$1.50	\$14,700.00	\$1.00	\$9,800.00	\$1.40	\$13,720.00	\$1.50	\$14,700.00	
132 516-N0001	42,554.00 L.F.	Removable Black Line Mask, 8in Wide	\$3.50	\$148,939.00	\$3.50	\$148,939.00	\$5.00	\$212,770.00	\$3.35	\$142,555.90	\$3.00	\$127,662.00	
133 517-0004	1 L.S.	Furnish Field Office, Type D	\$30,000.00	\$30,000.00	\$150,000.00	\$150,000.00	\$70,000.00	\$70,000.00	\$735,000.00	\$735,000.00	\$83,000.00	\$83,000.00	
134 517-0010	45.00 Mnth	Maintain Field Office, Type D	\$4,000.00	\$180,000.00	\$7,500.00	\$337,500.00	\$4,500.00	\$202,500.00	\$5,425.00	\$244,125.00	\$8,000.00	\$360,000.00	
135 517-0013	60,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	
136 530-0001	253.00 Each	Raised Pavement Markers	\$65.00	\$16,445.00	\$200.00	\$50,600.00	\$62.00	\$15,686.00	\$72.00	\$18,216.00	\$125.00	\$31,625.00	
137 531-0001	200,000.00 USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	
138 599-N0001	1.00 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$67,000.00	\$67,000.00	\$48,000.00	\$48,000.00	\$160,000.00	\$160,000.00	\$17,587.00	\$17,587.00	\$15,500.00	\$15,500.00	
139 599-N0002	64,296.00 S.Y.	Micro-Milling Deck Surface	\$12.50	\$803,700.00	\$10.00	\$642,960.00	\$8.00	\$514,368.00	\$7.80	\$501,508.80	\$20.00	\$1,285,920.00	
140 703-0001	250.00 S.Y.	Topsoil	\$17.00	\$4,250.00	\$15.00	\$3,750.00	\$17.00	\$4,250.00	\$15.00	\$3,750.00	\$16.50	\$4,125.00	
141 704-0004	250.00 S.Y.	Seeding, Type L	\$7.00	\$1,750.00	\$6.00	\$1,500.00	\$7.00	\$1,750.00	\$6.00	\$1,500.00	\$6.60	\$1,650.00	
142 706-0001	250.00 S.Y.	Permanent Soil Stabilization Matting	\$11.00	\$2,750.00	\$10.00	\$2,500.00	\$11.00	\$2,750.00	\$10.00	\$2,500.00	\$11.00	\$2,750.00	
143 801-0001	1.00 L.S.	Furnishing Traffic Control Devices	\$3,000,000.00	\$3,000,000.00	\$750,000.00	\$750,000.00	\$400,000.00	\$400,000.00	\$1,420,000.00	\$1,420,000.00	\$1,500,000.00	\$1,500,000.00	
144 801-0002	18,500.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$65.00	\$1,202,500.00	\$15.00	\$277,500.00	\$40.00	\$740,000.00	\$65.20	\$1,206,200.00	\$200.00	\$3,700,000.00	
145 801-0003	84,000.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$18.00	\$1,512,000.00	\$15.00	\$1,260,000.00	\$47.00	\$3,948,000.00	\$12.25	\$1,029,000.00	\$58.00	\$4,872,000.00	
146 801-0004	42,500.00 L.F.	Resetting Precast Concrete Construction Barrier	\$10.00	\$425,000.00	\$5.00	\$212,500.00	\$13.00	\$552,500.00	\$13.00	\$552,500.00	\$50.00	\$2,125,000.00	
147 801-0009	3.00 Each	Furnishing Portable Variable Message Sign	\$15,000.00	\$45,000.00	\$30,000.00	\$90,000.00	\$10,000.00	\$30,000.00	\$35,663.00	\$106,989.00	\$25,000.00	\$75,000.00	
148 801-0013	11.00 Each	Furnishing Truck with Mounted Attenuator	\$10,000.00	\$110,000.00	\$30,000.00	\$330,000.00	\$15,000.00	\$165,000.00	\$45,554.00	\$501,094.00	\$60,000.00	\$660,000.00	
149 801-0014	200.00 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$100.00	\$20,000.00	\$150.00	\$30,000.00	\$200.00	\$40,000.00	\$400.00	\$80,000.00	\$200.00	\$40,000.00	
150 801-0015	6.00 Each	Repair Truck Mounted Impact Attenuators	\$650.00	\$3,900.00	\$10,000.00	\$60,000.00	\$35,000.00	\$210,000.00	\$12,237.00	\$73,422.00	\$36,000.00	\$216,000.00	
151 801-0018	5.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$7,500.00	\$37,500.00	\$10,000.00	\$50,000.00	\$9,000.00	\$45,000.00	\$8,840.00	\$44,200.00	\$13,000.00	\$65,000.00	
152 801-0019	10 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$4,000.00	\$40,000.00	\$5,000.00	\$50,000.00	\$9,000.00	\$90,000.00	\$2,745.00	\$27,450.00	\$6,000.00	\$60,000.00	
153 801-0020	3.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1,400.00	\$4,200.00	\$7,500.00	\$22,500.00	\$16,000.00	\$48,000.00	\$12,117.00	\$36,351.00	\$3,750.00	\$11,250.00	
154 801-0021	5.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$24,000.00	\$120,000.00	\$35,000.00	\$175,000.00	\$30,000.00	\$150,000.00	\$33,628.00	\$168,140.00	\$95,000.00	\$475,000.00	
155 801-0022	31.00 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$7,300.00	\$226,300.00	\$7,000.00	\$217,000.00	\$1,750.00	\$54,250.00	\$578.00	\$17,918.00	\$5,500.00	\$170,500.00	
156 801-0023	3.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$2,300.00	\$6,900.00	\$7,000.00	\$21,000.00	\$15,100.00	\$45,300.00	\$1,195.00	\$3,585.00	\$100,000.00	\$300,000.00	
157 801-0045	1.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 48 Inch Wide	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$35,000.00	\$35,000.00	\$33,628.00	\$33,628.00	\$120,000.00	\$120,000.00	
158 801-N0001	600.00 Each	Installation, Maintenance, and Removal of Lane Closing	\$3,500.00	\$2,100,000.00	\$3,500.00	\$2,100,000.00	\$5,000.00	\$3,000,000.00	\$6,582.50	\$3,949,500.00	\$9,691.00	\$5,814,600.00	
159 803-0001	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$46,600.00	\$46,600.00	\$100,000.00	\$100,000.00	
160 803-0002	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$30,000.00	\$30,000.00	\$20,000.00	\$20,000.00	\$135,000.00	\$135,000.00	\$35,400.00	\$35,400.00	\$100,000.00	\$100,000.00	
161 803-0003	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$90,000.00	\$90,000.00	\$150,000.00	\$150,000.00	\$300,000.00	\$300,000.00	\$252,700.00	\$252,700.00	\$510,000.00	\$510,000.00	
162 803-0004	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00	\$140,000.00	\$140,000.00	\$44,500.00	\$44,500.00	\$100,000.00	\$100,000.00	
163 803-0005	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$320,000.00	\$320,000.00	\$33,300.00	\$33,300.00	\$100,000.00	\$100,000.00	
164 803-0006	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$19,000.00	\$19,000.00	\$10,000.00	\$10,000.00	\$357,635.00	\$357,635.00	\$30,300.00	\$30,300.00	\$180,000.00	\$180,000.00	
165 803-0007	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$300,000.00	\$300,000.00	\$181,500.00	\$181,500.00	\$130,000.00	\$130,000.00	
166 803-0008	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$55,000.00	\$55,000.00	\$70,000.00	\$70,000.00	\$15,000.00	\$15,000.00	\$62,200.00	\$62,200.00	\$310,000.00	\$310,000.00	
167 803-0032	50,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	
168 804-N0001	385,000.00 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00	\$1.00	\$385,000.00	
169 805-0002	1.00 L.S.	Marine Transport Engineer to Work Site, No. 1	\$100,000.00	\$100,000.00	\$220,000.00	\$220,000.00	\$50,000.00	\$50,000.00	\$1,175,000.00	\$1,175,000.00	\$48,000.00	\$48,000.00	
170X 417-0006	216.00 S.Y.	Removal of SIP Metal Forms	\$27.00	\$5,832.00	\$600.00	\$129,600.00	\$100.00	\$21,600.00	\$125.00	\$27,000.00	\$200.00	\$43,200.00	
171X 208-N0024	1 Each	Temporary Timber Air Bridge, Location No. 1	\$21,000.00	\$21,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$43,300.00	\$43,300.00	\$206,000.00	\$206,000.00	
172X 208-N0025	1.00 Each	Temporary Timber Air Bridge, Location No. 2	\$21,000.00	\$21,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$43,300.00	\$43,300.00	\$206,000.00	\$206,000.00	
173X 208-N0026	1.00 Each	Timber Matting, Location No. 1	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$13,370.00	\$13,370.00	\$30,400.00	\$30,400.00	
174X 208-N0027	1.00 Each	Timber Matting, Location No. 2	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$13,370.00	\$13,370.00	\$19,000.00	\$19,000.00	
175X 803-0009	1.00 L.S.	Maintenance and Protection of Traffic on Location No. 9	\$39,510.85	\$39,510.85	\$10,000.00	\$10,000.00	\$424,332.00	\$424,332.00	\$67,000.00	\$67,000.00	\$108,000.00	\$108,000.00	
176X 211-0001	834.00 L.F.	Temporary Orange Plastic Fence	\$9.00	\$7,506.00	\$15.00	\$12,510.00	\$5.00	\$4,170.00	\$6.50	\$5,421.00	\$15.00	\$12,510.00	
				\$84,246,472.00		\$86,511,500.00		\$94,829,403.00		\$97,400,000.00		\$127,383,280.00	