

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		New Prince Concrete Construction Co., Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$55,000.00	\$55,000.00	\$53,000.00	\$53,000.00	\$65,000.00	\$65,000.00	\$180,000.00	\$180,000.00	\$120,000.00	\$120,000.00
2	104-0002		1 L.S.	Mobilization	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$550,000.00	\$550,000.00	\$290,000.00	\$290,000.00
3	107-0001		1 L.S.	Progress Schedule	\$7,680.00	\$7,680.00	\$3,818.88	\$3,818.88	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
4	108-0001	4000	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
5	108-N0004	4000	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$30,000.00	\$30,000.00	\$85,319.35	\$85,319.35	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00
7	202-0002	435	C.Y.	Roadway Excavation, Earth	\$225.00	\$97,875.00	\$232.49	\$101,133.15	\$315.00	\$137,025.00	\$125.00	\$54,375.00	\$300.00	\$130,500.00
8	202-0007	200	C.Y.	Stripping Topsoil	\$65.00	\$13,000.00	\$37.45	\$7,490.00	\$50.00	\$10,000.00	\$125.00	\$25,000.00	\$250.00	\$50,000.00
9	202-0009	40000	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
10	203-0001	65	C.Y.	Embankment, Common	\$200.00	\$13,000.00	\$93.65	\$6,087.25	\$30.00	\$1,950.00	\$100.00	\$6,500.00	\$294.00	\$19,110.00
11	203-0002	175	C.Y.	Embankment, Grade A	\$200.00	\$35,000.00	\$211.97	\$37,094.75	\$200.00	\$35,000.00	\$200.00	\$35,000.00	\$197.00	\$34,475.00
12	207-0001	15	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$300.00	\$4,500.00	\$400.63	\$6,009.45	\$400.00	\$6,000.00	\$350.00	\$5,250.00	\$490.00	\$7,350.00
13	208-N0001	2	Each	Concrete Washout Facility	\$2,000.00	\$4,000.00	\$2,293.20	\$4,586.40	\$1.00	\$2.00	\$10,000.00	\$20,000.00	\$482.00	\$964.00
14	208-N0009	2	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,600.00	\$3,200.00	\$546.00	\$1,092.00	\$500.00	\$1,000.00	\$3,000.00	\$6,000.00	\$2,500.00	\$5,000.00
15	208-0007	6095	L.F.	Silt Fence	\$10.00	\$60,950.00	\$5.53	\$33,705.35	\$6.00	\$36,570.00	\$4.00	\$24,380.00	\$13.00	\$79,235.00
16	208-0022	47	Each	Inlet Filter, Type 2	\$250.00	\$11,750.00	\$160.23	\$7,530.81	\$250.00	\$11,750.00	\$125.00	\$5,875.00	\$250.00	\$11,750.00
17	213-0002	30	Ton	Disposal of Regulated Material	\$100.00	\$3,000.00	\$66.91	\$2,007.30	\$300.00	\$9,000.00	\$300.00	\$9,000.00	\$100.00	\$3,000.00
18	301-0001	335	S.Y.	Aggregate Base Course, 6.5in Thick	\$75.00	\$25,125.00	\$60.78	\$20,361.30	\$70.00	\$23,450.00	\$80.00	\$26,800.00	\$19.00	\$6,365.00
19	302-0001	105	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$500.00	\$52,500.00	\$254.30	\$26,701.50	\$325.00	\$34,125.00	\$230.00	\$24,150.00	\$327.00	\$34,335.00
20	302-0002	3830	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$235.00	\$900,050.00	\$211.70	\$810,811.00	\$178.00	\$681,740.00	\$200.00	\$766,000.00	\$205.00	\$785,150.00
21	302-0004	235	Ton	Hot Mix Asphalt 25M64 Base Course	\$300.00	\$70,500.00	\$280.00	\$65,800.00	\$250.00	\$58,750.00	\$220.00	\$51,700.00	\$327.00	\$76,845.00
22	302-0063	6200	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$6,200.00	\$1.00	\$6,200.00	\$1.00	\$6,200.00	\$1.00	\$6,200.00	\$1.00	\$6,200.00
23	302-0071	11020	L.F.	Polymerized Joint Adhesive	\$2.00	\$22,040.00	\$4.48	\$49,369.60	\$1.25	\$13,775.00	\$4.00	\$44,080.00	\$1.00	\$11,020.00
24	302-N0007	2795	GAL	Trackless Tack Coat	\$13.00	\$36,335.00	\$4.37	\$12,214.15	\$1.00	\$2,795.00	\$8.00	\$22,360.00	\$10.00	\$27,950.00
25	303-0001	1305	S.Y.	Berm Surfacing, 3 Inches Thick	\$70.00	\$91,350.00	\$57.28	\$74,750.40	\$58.00	\$75,690.00	\$68.00	\$88,740.00	\$82.00	\$107,010.00
26	305-N0001	940	L.F.	Remove Existing Rumble Strip	\$50.00	\$47,000.00	\$37.18	\$34,949.20	\$38.00	\$35,720.00	\$16.00	\$15,040.00	\$47.00	\$44,180.00
27	305-0003	2740	S.Y.	Pavement Removal, 2 1/2in Depth	\$21.00	\$57,540.00	\$18.76	\$51,402.40	\$18.00	\$49,320.00	\$10.00	\$27,400.00	\$6.00	\$16,440.00
28	305-0008	16350	S.Y.	Pavement Removal, Variable Depth	\$21.00	\$343,350.00	\$19.93	\$325,855.50	\$18.00	\$294,300.00	\$10.00	\$163,500.00	\$6.00	\$98,100.00
29	306-0001	3950	L.F.	Milled Rumble Strip	\$4.50	\$17,775.00	\$20.81	\$82,199.50	\$2.25	\$8,887.50	\$5.00	\$19,750.00	\$3.00	\$11,850.00
30	406-0002	5	C.Y.	Concrete Foundations for Ground Mounted Signs	\$3,050.00	\$15,250.00	\$2,439.84	\$12,199.20	\$2,500.00	\$12,500.00	\$3,000.00	\$15,000.00	\$4,120.00	\$20,600.00
31	406-N0111	1	L.S.	Replace Sign Panel, Location No. 1	\$11,000.00	\$11,000.00	\$9,547.20	\$9,547.20	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$10,100.00	\$10,100.00
32	406-N0112	1	L.S.	Replace Sign Panel, Location No. 2	\$11,000.00	\$11,000.00	\$9,547.20	\$9,547.20	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$10,100.00	\$10,100.00
33	501-0001	1000	L.F.	8-Inch Pipe Underdrain	\$50.00	\$50,000.00	\$82.86	\$82,860.00	\$10.00	\$10,000.00	\$125.00	\$125,000.00	\$65.00	\$65,000.00
34	503-0002	11	Each	Reset Frame, Various Types with Extensions	\$2,000.00	\$22,000.00	\$2,037.22	\$22,409.42	\$2,500.00	\$27,500.00	\$1,000.00	\$11,000.00	\$600.00	\$6,600.00
35	503-0023	4	Each	Reconstructed Inlet, Type D3, Using Existing Grate And Frame	\$2,600.00	\$10,400.00	\$4,019.46	\$16,077.84	\$6,500.00	\$26,000.00	\$3,000.00	\$12,000.00	\$15,000.00	\$60,000.00
36	503-N0004	7	Each	Reconstruct Inlet, Using Existing Frame, 0ft To 0.5ft Depth	\$1,800.00	\$12,600.00	\$3,476.45	\$24,335.15	\$6,000.00	\$42,000.00	\$1,500.00	\$10,500.00	\$15,000.00	\$105,000.00
37	505-0001	1390	L.F.	Asphalt Concrete Lip Curb	\$16.00	\$22,240.00	\$24.40	\$33,916.00	\$25.00	\$34,750.00	\$28.00	\$38,920.00	\$40.00	\$55,600.00
38	506-0001	295	L.F.	Concrete Curb, Type A	\$150.00	\$44,250.00	\$74.79	\$22,063.05	\$100.00	\$29,500.00	\$135.00	\$39,825.00	\$75.00	\$22,125.00
39	506-0012	205	L.F.	Drop Curb	\$150.00	\$30,750.00	\$74.79	\$15,331.95	\$88.00	\$18,040.00	\$135.00	\$27,675.00	\$76.00	\$15,580.00
40	506-N0001	525	L.F.	12in x 13in Concrete Sloping Curb	\$100.00	\$52,500.00	\$54.10	\$28,402.50	\$75.00	\$39,375.00	\$135.00	\$70,875.00	\$60.00	\$31,500.00
41	509-0001	268	S.F.	Sign Panels	\$80.00	\$21,440.00	\$65.77	\$17,626.36	\$65.00	\$17,420.00	\$80.00	\$21,440.00	\$35.00	\$9,380.00
42	509-0008	88	L.F.	Timber Posts	\$165.00	\$14,520.00	\$138.96	\$12,228.48	\$135.00	\$11,880.00	\$160.00	\$14,080.00	\$35.00	\$3,080.00
43	510-0001	3650	L.F.	Beam Guide Rail	\$40.00	\$146,000.00	\$40.31	\$147,131.50	\$40.00	\$146,000.00	\$48.00	\$175,200.00	\$38.00	\$138,700.00
44	510-0010	20	Each	Beam Guide Rail Blockout	\$12.00	\$240.00	\$11.67	\$233.40	\$12.00	\$240.00	\$20.00	\$400.00	\$34.00	\$680.00
45	510-0011	4	Each	Beam Guide Rail Anchorage	\$2,000.00	\$8,000.00	\$1,962.48	\$7,849.92	\$2,000.00	\$8,000.00	\$2,500.00	\$10,000.00	\$2,000.00	\$8,000.00
46	510-0018	4	Each	Tangent Guide Rail Terminal	\$4,500.00	\$18,000.00	\$4,508.40	\$18,033.60	\$4,600.00	\$18,400.00	\$5,500.00	\$22,000.00	\$3,640.00	\$14,560.00
47	510-0019	20	Each	Beam Guide Rail Post	\$125.00	\$2,500.00	\$127.30	\$2,546.00	\$130.00	\$2,600.00	\$150.00	\$3,000.00	\$115.00	\$2,300.00
48	510-0031	3095	L.F.	Removal of Beam Guide Rail	\$6.00	\$18,570.00	\$4.24	\$13,122.80	\$5.00	\$15,475.00	\$10.00	\$30,950.00	\$2.00	\$6,190.00
49	511-0012	1	Each	Vehicular Gate, Type II, 84 in High, 20 ft Wide	\$6,000.00	\$6,000.00	\$6,253.42	\$6,253.42	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00	\$3,000.00	\$3,000.00
50	511-0013	1	Each	Vehicular Gate, Type II, 84 in High, 24 ft Wide	\$7,000.00	\$7,000.00	\$6,974.76	\$6,974.76	\$6,200.00	\$6,200.00	\$7,500.00	\$7,500.00	\$3,000.00	\$3,000.00
51	511-0032	485	L.F.	Chain Link Fence, Type II, 84in High	\$85.00	\$41,225.00	\$83.12	\$40,313.20	\$90.00	\$43,650.00	\$110.00	\$53,350.00	\$70.00	\$33,950.00
52	511-N0041	2	Each	Sliding Vehicular Gate, Type II, 84 in High, 25 ft Wide	\$18,000.00	\$36,000.00	\$18,457.92	\$36,915.84	\$20,000.00	\$40,000.00	\$25,000.00	\$50,000.00	\$7,500.00	\$15,000.00
53	511-N0042	1395	L.F.	Chain Link Fence, Type II, 84 in High with Privacy Screen	\$110.00	\$153,450.00	\$112.85	\$157,425.75	\$115.00	\$160,425.00	\$130.00	\$181,350.00	\$88.00	\$122,760.00
54	515-0003	10	Each	Delineator, Type PA-W	\$300.00	\$3,000.00	\$307.63	\$3,076.30	\$300.00	\$3,000.00	\$400.00	\$4,000.00	\$323.00	\$3,230.00
55	515-0005	2	Each	Delineator, Type GA-Y	\$275.00	\$550.00	\$238.68	\$477.36	\$250.00	\$500.00	\$300.00	\$600.00	\$400.00	\$800.00
56	515-0007	5	Each	Delineator, Type GA-W	\$275.00	\$1,375.00	\$238.68	\$1,193.40	\$250.00	\$1,250.00	\$300.00	\$1,500.00	\$400.00	\$2,000.00
57	516-0001	2245	L.F.	Removable Wet Weather Pavement Marking Tape	\$3.00	\$6,735.00	\$3.13	\$7,026.85	\$3.50	\$7,857.50	\$3.00	\$6,735.00	\$3.00	\$6,735.00
58	516-N0001	2420	L.F.	Removable Black Line Mask, 8in Wide	\$4.00	\$9,680.00	\$3.98	\$9,631.60	\$4.50	\$10,890.00	\$4.00	\$9,680.00	\$3.00	\$7,260.00
59	516-0005	900	L.F.	Striping and Marking Removal, Hydromilling	\$4.00	\$3,600.00	\$3.02	\$2,718.00	\$4.50	\$4,050.00	\$5.00	\$4,500.00	\$4.00	\$3,600.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.		New Prince Concrete Construction Co., Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	516-0009		10200 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.50	\$15,300.00	\$1.43	\$14,586.00	\$2.00	\$20,400.00	\$2.00	\$20,400.00	\$1.00	\$10,200.00
61	516-0011		300 L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$4.00	\$1,200.00	\$1.43	\$429.00	\$2.00	\$600.00	\$4.00	\$1,200.00	\$3.00	\$900.00
62	517-0002		1 L.S.	Furnish Field Office, Type B	\$18,000.00	\$18,000.00	\$13,400.80	\$13,400.80	\$40,000.00	\$40,000.00	\$100,000.00	\$100,000.00	\$60,000.00	\$60,000.00
63	517-0008		12 Mnth	Maintain Field Office, Type B	\$600.00	\$7,200.00	\$2,209.35	\$26,512.20	\$5,000.00	\$60,000.00	\$5,000.00	\$60,000.00	\$1,000.00	\$12,000.00
64	517-0013		15000 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
65	522-0001		20 Each	Test Pits	\$900.00	\$18,000.00	\$705.57	\$14,111.40	\$750.00	\$15,000.00	\$1,800.00	\$36,000.00	\$3,000.00	\$60,000.00
66	525-0006		5 Each	Mile Marker, Type MP	\$400.00	\$2,000.00	\$334.15	\$1,670.75	\$325.00	\$1,625.00	\$400.00	\$2,000.00	\$323.00	\$1,615.00
67	531-0001		50000 USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
68	532-0001		300000 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$300,000.00	\$1.00	\$300,000.00	\$1.00	\$300,000.00	\$1.00	\$300,000.00	\$1.00	\$300,000.00
69	599-N0103		960 L.F.	Transite Duct Removal	\$13.00	\$12,480.00	\$213.11	\$204,585.60	\$70.00	\$67,200.00	\$100.00	\$96,000.00	\$77.00	\$73,920.00
70	601-N0033		910 L.F.	#8 AWG Multiple Lighting Cable	\$5.00	\$4,550.00	\$3.18	\$2,893.80	\$5.00	\$4,550.00	\$6.00	\$5,460.00	\$5.00	\$4,550.00
71	601-N0111		1480 L.F.	Abandonment Of Transite Duct	\$4.00	\$5,920.00	\$11.97	\$17,715.60	\$1.50	\$2,220.00	\$2.00	\$2,960.00	\$20.00	\$29,600.00
72	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$60,000.00	\$60,000.00	\$26,520.00	\$26,520.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00
73	601-0003		21020 L.F.	#2 A.W.G. Multiple Lighting Cable	\$8.00	\$168,160.00	\$5.83	\$122,546.60	\$10.25	\$215,455.00	\$12.00	\$252,240.00	\$7.00	\$147,140.00
74	601-0009		440 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$200.00	\$88,000.00	\$53.04	\$23,337.60	\$62.00	\$27,280.00	\$40.00	\$17,600.00	\$45.00	\$19,800.00
75	601-0012		300 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$200.00	\$60,000.00	\$84.86	\$25,458.00	\$150.00	\$45,000.00	\$100.00	\$30,000.00	\$76.00	\$22,800.00
76	601-0014		9 Each	Junction Box Foundation, Type 1	\$4,500.00	\$40,500.00	\$2,917.20	\$26,254.80	\$10,000.00	\$90,000.00	\$8,000.00	\$72,000.00	\$5,560.00	\$50,040.00
77	601-0015		3 Each	Junction Box, Type C	\$4,000.00	\$12,000.00	\$2,758.08	\$8,274.24	\$7,500.00	\$22,500.00	\$7,000.00	\$21,000.00	\$8,590.00	\$25,770.00
78	601-0019		330 L.F.	#4 A.W.G. Ground Wire	\$7.00	\$2,310.00	\$5.04	\$1,663.20	\$8.00	\$2,640.00	\$10.00	\$3,300.00	\$6.00	\$1,980.00
79	601-0056		20320 L.F.	#6 A.W.G. Ground Wire	\$1.50	\$30,480.00	\$3.71	\$75,387.20	\$7.00	\$142,240.00	\$8.00	\$162,560.00	\$4.00	\$81,280.00
80	601-0067		3400 L.F.	#4 A.W.G. Power Cable	\$20.00	\$68,000.00	\$5.04	\$17,136.00	\$8.00	\$27,200.00	\$9.00	\$30,600.00	\$10.00	\$34,000.00
81	601-0149		9 Each	Concrete Base, Type LP	\$2,700.00	\$24,300.00	\$4,773.60	\$42,962.40	\$3,500.00	\$31,500.00	\$4,000.00	\$36,000.00	\$8,000.00	\$72,000.00
82	603-0008		2 Each	Lighting Standard, Type L-MG-26	\$6,656.00	\$13,312.00	\$3,097.54	\$6,195.08	\$6,000.00	\$12,000.00	\$7,000.00	\$14,000.00	\$6,000.00	\$12,000.00
83	603-0014		1 L.S.	Temporary Lighting Systems	\$35,000.00	\$35,000.00	\$31,824.00	\$31,824.00	\$57,000.00	\$57,000.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00
84	603-0020		13 Each	Type LP3 Luminaire, 113W	\$5,400.00	\$70,200.00	\$2,906.59	\$37,785.67	\$4,100.00	\$53,300.00	\$5,000.00	\$65,000.00	\$4,500.00	\$58,500.00
85	603-0042		7 Each	Type LP9 Luminaire	\$4,400.00	\$30,800.00	\$3,118.75	\$21,831.25	\$3,800.00	\$26,600.00	\$5,000.00	\$35,000.00	\$3,590.00	\$25,130.00
86	603-0043		5 Each	Type LP1 Luminaire	\$4,600.00	\$23,000.00	\$2,795.21	\$13,976.05	\$3,800.00	\$19,000.00	\$4,500.00	\$22,500.00	\$3,790.00	\$18,950.00
87	703-0001		1575 S.Y.	Topsoil	\$7.00	\$11,025.00	\$14.85	\$23,388.75	\$15.00	\$23,625.00	\$20.00	\$31,500.00	\$15.00	\$23,625.00
88	704-0001		915 S.Y.	Seeding, Type A	\$3.00	\$2,745.00	\$3.18	\$2,909.70	\$4.00	\$3,660.00	\$4.00	\$3,660.00	\$3.00	\$2,745.00
89	704-0003		330 S.Y.	Seeding, Type C	\$3.00	\$990.00	\$6.36	\$2,098.80	\$7.00	\$2,310.00	\$8.00	\$2,640.00	\$6.00	\$1,980.00
90	704-0004		330 S.Y.	Seeding, Type L	\$4.00	\$1,320.00	\$6.36	\$2,098.80	\$7.00	\$2,310.00	\$8.00	\$2,640.00	\$6.00	\$1,980.00
91	706-0001		330 S.Y.	Permanent Soil Stabilization Matting	\$11.00	\$3,630.00	\$7.43	\$2,451.90	\$8.00	\$2,640.00	\$9.00	\$2,970.00	\$7.00	\$2,310.00
92	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$754,500.00	\$754,500.00	\$1,061,150.00	\$1,061,150.00	\$1,288,543.00	\$1,288,543.00	\$750,000.00	\$750,000.00	\$214,575.00	\$214,575.00
93	801-0002		760 L.F.	Furnishing Precast Concrete Construction Barrier	\$65.00	\$49,400.00	\$71.46	\$54,309.60	\$50.00	\$38,000.00	\$80.00	\$60,800.00	\$62.00	\$47,120.00
94	801-0003		760 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$70.00	\$53,200.00	\$58.94	\$44,794.40	\$60.00	\$45,600.00	\$40.00	\$30,400.00	\$50.00	\$38,000.00
95	801-0009		5 Each	Furnishing Portable Variable Message Sign	\$7,500.00	\$37,500.00	\$500.00	\$2,500.00	\$8,000.00	\$40,000.00	\$25,000.00	\$125,000.00	\$12,000.00	\$60,000.00
96	801-0013		4 Each	Furnishing Truck with Mounted Attenuator	\$6,200.00	\$24,800.00	\$1,000.00	\$4,000.00	\$28,000.00	\$112,000.00	\$35,000.00	\$140,000.00	\$30,000.00	\$120,000.00
97	801-0015		4 Each	Repair Truck Mounted Impact Attenuators	\$3,200.00	\$12,800.00	\$2,772.25	\$11,089.00	\$2,500.00	\$10,000.00	\$5,000.00	\$20,000.00	\$35,000.00	\$140,000.00
98	801-0020		10 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1,300.00	\$13,000.00	\$1,357.57	\$13,575.70	\$500.00	\$5,000.00	\$100.00	\$1,000.00	\$2,000.00	\$20,000.00
99	801-0022		1 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$3,500.00	\$3,500.00	\$6,294.17	\$6,294.17	\$7,200.00	\$7,200.00	\$1.00	\$1.00	\$4,500.00	\$4,500.00
100	801-0023		1 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$9,600.00	\$9,600.00	\$2,772.26	\$2,772.26	\$500.00	\$500.00	\$1.00	\$1.00	\$40,000.00	\$40,000.00
101	801-0042		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$19,000.00	\$19,000.00	\$29,952.00	\$29,952.00	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00
102	801-0043		1 Each	Furnishing Temporary Impact Attenuator (Array), TL-3	\$8,100.00	\$8,100.00	\$10,535.11	\$10,535.11	\$5,500.00	\$5,500.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
103	801-0044		1 Each	Placing and Removing Temporary Impact Attenuator (Array), TL-3	\$3,300.00	\$3,300.00	\$5,281.35	\$5,281.35	\$7,250.00	\$7,250.00	\$1.00	\$1.00	\$10,000.00	\$10,000.00
104	803-N0001		1 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$15,000.00	\$15,000.00	\$8,043.36	\$8,043.36	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$1,133,731.00	\$1,133,731.00
						\$5,335,717.00		\$5,454,259.43		\$5,827,000.00		\$6,090,613.00		\$6,229,000.00