
November 25, 2024 

New Jersey Turnpike Authority 
Engineering Department 
Multi-Project Solicitation 

 
Order for Professional Services No. A4128 

2025-2028 Inspection Services for the New Jersey Turnpike Authority Bridge Inspection Program 
Major Bridges – Group 1 

And 
Order for Professional Services No. A4129 

2025-2028 Inspection Services for the New Jersey Turnpike Authority Bridge Inspection Program 
Major Bridges – Group 2 

And 
Order for Professional Services No. T4130 

2025-2028 Inspection Services for the New Jersey Turnpike Authority Bridge Inspection Program 
Major Bridges – Group 3 

 
Responses to Inquiries 

Request for Expressions of Interest 
 
 
1. Inquiry: Previous RFEOIs usually include additional criteria for staff qualifications.  Will the preferred staff 

qualifications be changed to reflect this and be more consistent with what the NJTA has historically 
required of its Major Bridge inspection firms? 

Response: The staff qualifications are to reflect requirements for Major bridge inspection and will be 
addressed via Addendum. 

 
2. Inquiry: Should the Staffing Estimate be presented in a single table for each group showing the total estimate 

for the 4-years duration (this will result a total of 3 sheets of Staffing Estimate) OR in addition to the 
total estimate for the 4-years duration, we should also include the estimate for each inspection year 
for each group (this will result a total of 15 sheets of Staffing Estimate). 

Response: The Staffing Estimate for the Expression of Interest shall include a single table for each Group 
for the entire project duration. 

 
3. Inquiry: For the Str. Nos. 84.24N and 84.24S in Major Group 1, and Str. Nos. 158.2 and N2.01 in Major Group 

2, please advise if ongoing rehab/replacement construction work will be completed prior to the 
anticipated inspection schedule or if underdeck scaffolding will be present. 

Response: Qualified Firms shall anticipate ongoing work at Str. Nos. 84.24N, 84.24S, and N2.01 will be 
completed prior to their next inspection completion dates; ongoing work at Str. 158.2 is not 
expected to be completed prior to its next inspection completion date shown in the Bridge 
Lists. 

 
4. Inquiry: Will load ratings, prepared by the designer, be provided for replaced/rehabilitated structures? 

Response: Any available design load ratings will be provided to the Successful Qualified Firm. 
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5. Inquiry: Please confirm that off-cycle Category A re-inspections and off-cycle Lighting Standard inspections 
are included in the OPSs scope of work.  If so, will they be identified for the 2024 cycle structures (to 
occur in 2025), given that the 2024 cycle structure Final Inspection Reports were not provided? 

Response: Off-cycle lighting standard and Category A re-inspections shall be considered Miscellaneous 
Work.  

 
6. Inquiry: Please confirm that interim inspections are included in the OPSs scope of work.  If so, will they be 

identified for the 2024 cycle structures (to occur in 2025), given that the 2024 cycle structure Final 
Inspection Reports were not provided? 

Response: Interim inspections shall be considered Miscellaneous Work.   
 

7. Inquiry: Please confirm that Structure Numbers 84.24N & 84.24S will be treated as two separate bridges 
requiring two separate Inspection Reports.   

Response: Str. Nos. 84.24N and 84.24S will require two separate inspection reports. 
 

8. Inquiry: Does the OPSs scope of work requirement that the Team Leader vary between Biennial Inspection 
cycles also apply to Underwater Inspection Team Leaders? 

Response: The requirement for different Team Leaders for each cycle does not apply to Underwater 
Inspection Team Leaders. 

 
 


