		BaseLine Item Detail	Joseph M.	Sanzari, Inc.	IEW Construc	tion Group Inc.
Item No. Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1 104-0002	1 L.S.	Mobilization	\$600,000.00	\$600,000.00	\$1,072,000.00	\$1,072,000.00
2 107-0001	1 L.S.	Progress Schedule	\$35,000.00	\$35,000.00	\$1.00	\$1.00
3 108-0001	2,000.00 USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$2,000.00	\$1.00	\$2,000.00
4 108-N0004	300 USD	Steel Price Adjustment (No-Bid)	\$1.00	\$300.00	\$1.00	\$300.00
5 207-0007	131 Ton	Riprap Stone Ditch Protection, 18in Thick (D50=9in)	\$115.00	\$15,065.00	\$732.00	\$95,892.00
6 208-0022	1 Each	Inlet Filter, Type 2	\$125.00	\$125.00	\$1,500.00	\$1,500.00
7 208-N0001	1 Each	Concrete Washout Facility	\$1,650.00	\$1,650.00	\$6,000.00	\$6,000.00
8 302-0062	4,745.00 S.Y.	Membrane Waterproofing	\$20.00	\$94,900.00	\$45.00	\$213,525.00
9 302-0063	5,000.00 USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00
10 302-0064	182 GAL	Tack Coat	\$5.00	\$910.00	\$8.00	\$1,456.00
11 302-0065	200 L.F.	Cleaning Inside Shoulders	\$9.00	\$1,800.00	\$1.00	\$200.00
12 302-0066	200 L.F.	Cleaning Outside Shoulders	\$9.00	\$1,800.00	\$1.00	\$200.00
13 302-0068	20 Ton	High Performance Cold Patch	\$400.00	\$8,000.00	\$500.00	\$10,000.00
14 302-0070	436 L.F.	Crack Spanning Membrane	\$18.00	\$7,848.00	\$25.00	\$10,900.00
15 302-0071	1,673.00 L.F.	Polymerized Joint Adhesive	\$2.00	\$3,346.00	\$5.00	\$8,365.00
16 302-0073	2,632.00 Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$910.00	\$2,395,120.00	\$580.00	\$1,526,560.00
17 302-N0001	200 L.F.	Sealing Cracks in Bituminous Surface	\$6.00	\$1,200.00	\$12.00	\$2,400.00
18 302-N0002	248 Ton	Temporary Surfacing	\$700.00	\$173,600.00	\$3,420.00	\$848,160.00
19 302-N0007	652 GAL	Trackless Tack Coat	\$10.00	\$6,520.00	\$8.00	\$5,216.00
20 305-0031	4,241.00 S.Y.	Pavement Removal, Variable Depth	\$30.00	\$127,230.00	\$77.00	\$326,557.00
21 305-N0001	10 L.F.	Remove Existing Rumble Strip	\$26.00	\$260.00	\$414.00	\$4,140.00
22 306-0001	241 L.F.	Milled Rumble Strip	\$18.00	\$4,338.00	\$38.00	\$9,158.00
23 312-0001	456 L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$12.00	\$5,472.00	\$40.00	\$18,240.00
24 401-0033	98 C.Y.	Concrete In Superstructure	\$2,400.00	\$235,200.00	\$5,750.00	\$563,500.00
25 401-0035	50 Each	Drill and Grout Reinforcement Bars	\$45.00	\$2,250.00	\$157.00	\$7,850.00
26 401-0067	30,700.00 LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$61,400.00	\$3.00	\$92,100.00
27 403-0001	100 Each	Shear Connectors	\$2.50	\$250.00	\$125.00	\$12,500.00
28 408-0009	41 Each	Laminated Elastomeric Bearing, 10in x 12in	\$12,600.00	\$516,600.00	\$20,000.00	\$820,000.00
29 408-0010	22 Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$13,200.00	\$290,400.00	\$20,000.00	\$440,000.00
30 408-0106	36 Each	Laminated Elastomeric Bearing, 6in x 12in	\$12,800.00	\$460,800.00	\$20,000.00	\$720,000.00
31 408-0107	18 Each	Laminated Elastomeric Bearing, 6in x 12in, Guided	\$13,850.00	\$249,300.00	\$20,000.00	\$360,000.00
32 411-N0001	248 S.F.	Painting Existing Steelwork	\$125.00	\$31,000.00	\$100.00	\$24,800.00
33 412-0001	4 Each	Inlet Frames and Grates	\$1,200.00	\$4,800.00	\$6,400.00	\$25,600.00
34 412-0002	2 Each	Scuppers	\$15,000.00	\$30,000.00	\$18,000.00	\$36,000.00
35 412-0003	84 L.F.	8in Drainage Pipe, Fiberglass	\$500.00	\$42,000.00	\$830.00	\$69,720.00
36 412-N0002	155 L.F.	Clean Bridge Drainage System	\$50.00	\$7,750.00	\$136.00	\$21,080.00
37 412-N0003	2 Each	Weld Existing Inlet Grate	\$1,020.00	\$2,040.00	\$2,400.00	\$4,800.00
38 413-0019	5 S.Y.	Repair Granite Block Slope Protection	\$76.00	\$380.00	\$2,600.00	\$13,000.00
39 417-0001	1 L.S.	Concrete Repair Material	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
40 417-0002	314 S.Y.	Removal of Existing Concrete Deck	\$270.00	\$84,780.00	\$1,350.00	\$423,900.00
41 417-0009	7,286.00 S.Y.	Removal of Existing Surfacing	\$155.00	\$1,129,330.00	\$78.00	\$568,308.00
42 417-0015	288 S.F.	Spall Repair, Type 4	\$160.00	\$46,080.00	\$415.00	\$119,520.00
43 417-0016	3,454.00 S.F.	Spall Repair, Type 5	\$65.00	\$224,510.00	\$125.00	\$431,750.00
44 417-0018	10 S.F.	Spall Repair, Type 6	\$335.00	\$3,350.00	\$396.00	\$3,960.00
45 417-0019	10 S.F.	Spall Repair, Type 5B	\$76.00	\$760.00	\$879.00	\$8,790.00
46 417-0020	25 L.F.	Joint Reconstruction, Type 1	\$426.00	\$10,650.00	\$673.00	\$16,825.00
47 417-0021	116 L.F.	Joint Seal Replacement, Type 1	\$255.00	\$29,580.00	\$133.00	\$15,428.00
48 417-0033	548 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$81.00	\$44,388.00	\$245.00	\$134,260.00
49 417-0035	226 L.F.	Joint Reconstruction, Type 1P	\$500.00	\$113,000.00	\$814.00	\$183,964.00
50 417-0044	1,578.00 L.F.	Joint Replacement, Type 1P	\$460.00	\$725,880.00	\$560.00	\$883,680.00
51 417-0066	256 C.F.	Additional 1P Deck Joint Material	\$513.00	\$131,328.00	\$513.00	\$131,328.00
52 417-0067	54 L.F.	Silicone Joint Seal	\$36.00	\$1,944.00	\$217.00	\$11,718.00
53 417-0070	100 L.F.	Headblock Repair, Type 1	\$30.00	\$3,100.00	\$733.00	\$73,300.00
54 417-0081	100 L.F.	Sidewalk, Parapet and Curb Surface Repairs	\$48.00	\$480.00	\$825.00	\$8,250.00
55 417-0081	449 S.F.	Vertical Spall Repair	\$48.00	\$480.00	\$349.00	\$156,701.00
56 417-0082	449 3.F. 33 L.F.	Parapet Reconstruction Location No. 1	\$20.00	\$16,500.00	\$2,600.00	\$156,701.00 \$85,800.00
56 417-0084	33 L.F. 12,932.00 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$10.00	\$129,320.00	\$2,600.00 \$40.00	\$85,800.00 \$517,280.00
57 417-0105	12,932.00 S.F. 235 L.F.	Furnishing, Installation and Removal of Temporary Shielding Furnishing, Installation and Removal of Temporary Catch	\$10.00 \$290.00		\$40.00 \$976.00	\$229,360.00
58 417-0108 59 417-0108	235 L.F. 150,000.00 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$290.00 \$1.00	\$68,150.00 \$150,000.00	\$976.00 \$1.00	\$229,360.00 \$150,000.00
55 417-0108	130,000.00 USD	Torce Account for Emergency and Routine Bridge Repairs (NO-BIG)	\$1.00	\$130,000.00	\$1.00	\$130,000.00

Letting Date: 12/10/2024

e0   917-MODS   5100   5100   5100   5100   5100     61   145000   725.55   Repair Spalled Concrets, Type 1 - Abutment   53000   5218,4000   5551.00     63   185001   85.56   Repair Spalled Concrets, Type 2 - Abutment   535000   5330000   5551.00     64   185002   85.56   Repair Spalled Concrets, Type 2 - Parler   535000   513,85000   513,85000   513,85000   513,85000   513,85000   513,85000   513,85000   513,85000   513,85000   513,85000   512,00000   513,85000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,00000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,0000   512,00000   512,0000   512,0000		BaseLine Item Detail		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
di 14 48.000   278 5.6   Repair Spalled Concret, Type 1 - Mutment   532.000   532.000   5567.00     Gi 418.0003   10 5.5   Repair Spalled Concret, Type 2 - Pier   532.000   532.000   554.000     Gi 418.0005   3.1 a.h.   Repair of Structural Steet, Type 1   532.000   532.000   53.000     Gi 418.0005   3.1 a.h.   Repair of Structural Steet, Type 1   53.000   53.0000   53.0000     Gi 418.0008   2.1 b.h.   Repair of Structural Steet, Type 1   53.0000   53.0000   53.0000     Gi 418.0008   2.1 b.h.   Repair of Structural Steet, Type 6   57.0000   53.0000   51.3000     Gi 418.0008   4. Each   Repair of Structural Steet, Type 6   57.0000   53.0000   51.3000     71.418.0011   1.3260   55.5   Repair Concret, Type 1 - Pier   57.0000   53.0000   51.0000     73.418.0021   1.57.000   55.5   Substructure Weinform/Miterprovinfing   52.000   53.0000   53.0000     73.418.0021   1.57.000   55.5   Substructure Weinform/Miterprovinfing   52.000   53.0000	n No. Unit Code C	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total
60   418-002   38.5.   Pepri Splind Concret, Type 2 - Neric   532.000   512.350.00   557.300     64   418-004   40 Each   Repair 30 finction Concret, Type 2 - Neric   553.000   513.000.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   55.300.00   5	60 417-N0003	2,733.00 L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$3.00	\$8,199.00	\$4.00	\$10,932.00
64 348-003   10 5.1.   Repair of Survard Seet, Type A   53.000   53.000   54.000     64 448-005   3 Lach   Repair of Survard Seet, Type B   54,6500   513,850.00   551,020.00     64 448-005   3 Lach   Repair of Survard Seet, Type B   54,650.00   512,800.00   521,020.00     64 448-0007   44 Each   Repair of Survard Seet, Type C   54,000.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00   521,020.00 </td <td>61 418-0001</td> <td>728 S.F.</td> <td>Repair Spalled Concrete, Type 1 - Abutment</td> <td>\$300.00</td> <td>\$218,400.00</td> <td>\$561.00</td> <td>\$408,408.00</td>	61 418-0001	728 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$300.00	\$218,400.00	\$561.00	\$408,408.00
e4 448-0004   40 Each   Repair of Structural Steel, Type A   53,200,00   53,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00   55,200,00	62 418-0002	38 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$325.00	\$12,350.00	\$667.00	\$25,346.00
66 14 80005   3 Each   Repair of Structural Steel, Type E   94,66000   513,050.00   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,0000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   553,000   5	63 418-0003	10 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$350.00	\$3,500.00	\$753.00	\$7,530.00
66 418-0005   77 Each   Repair of Structural Steel, Type C   \$54,0000   \$72,0000   \$52,0000     66 418-0008   3 Each   Repair of Structural Steel, Type C   \$7,0000   \$51,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$12,0000   \$11,0000     70   418-001   4 Each   Repair of Structural Steel, Type I   \$7,0000   \$7,0000   \$5,0000   \$11,0000     74   418-0011   55.5   Repair of Structural Steel, Type I   \$7,0000   \$7,0000   \$7,0000   \$5,0000   \$11,0000     74   418-0021   1.57,000   5,5   Substructural Steel, Type I   \$7,0000   \$2,0000   \$1,0000   \$4,480000   \$1,0000   \$4,480000   \$1,00000   \$4,480000   \$1,00000   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480   \$3,480	64 418-0004	40 Each	Repair of Structural Steel, Type A	\$5,200.00	\$208,000.00	\$6,300.00	\$252,000.00
67 448 0007   48 Each   Repair of Structural Steel, Type E   551,000.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00   551,200.00 <td>65 418-0005</td> <td>3 Each</td> <td>Repair of Structural Steel, Type B</td> <td>\$4,650.00</td> <td>\$13,950.00</td> <td>\$10,200.00</td> <td>\$30,600.00</td>	65 418-0005	3 Each	Repair of Structural Steel, Type B	\$4,650.00	\$13,950.00	\$10,200.00	\$30,600.00
67 415 0007   48 Eah   Repair of Structural Steel, Type D   \$15,400.00   \$73,200.00   \$21,200.00     66 418 0009   2 Eah   Repair of Structural Steel, Type F   \$7,000.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,200.00   \$51,	66 418-0006	27 Each	Repair of Structural Steel, Type C	\$4,800.00	\$129,600.00	\$5,500.00	\$148,500.00
69   418:009   2 Each   Repair of Structural Steel, Type G   \$7,800.00   \$12,800.00   \$12,800.00   \$34,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$54,000.00   \$51,000.00   \$54,000.00   \$51,000.00   \$54,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00 <td< td=""><td>67 418-0007</td><td>48 Each</td><td>Repair of Structural Steel, Type D</td><td>\$15,400.00</td><td>\$739,200.00</td><td>\$20,303.00</td><td>\$974,544.00</td></td<>	67 418-0007	48 Each	Repair of Structural Steel, Type D	\$15,400.00	\$739,200.00	\$20,303.00	\$974,544.00
77   418-0010   4 Each   Repair of Structural Steel, Type 1   5780.00   5340.000.00   5503.00     72   418-0012   1 Each   Repair of Structural Steel, Type 1   5700.00   5503.00   5503.00     73   418-0012   5 5.5   Repair of Structural Steel, Type 1   5700.00   551.200.00   511.200.00     74   418-0021   5.5.5   Repair of Structural Steel, Type 1   5700.00   572.278.00   524.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00   527.278.00	68 418-0008	3 Each	Repair of Structural Steel, Type E	\$7,000.00	\$21,000.00	\$10,200.00	\$30,600.00
17 0 18:0010   4 fach   Repair of Structural Steel, Type 1   538.000   534.000.00   550.000   550.000     72 1425.0012   1 Each   Repair of Structural Steel, Type 1   57.000.00   57.000.00   57.000.00   551.000.00     74 145.0012   55.5.   Repair of Structural Steel, Type 1   57.000.00   51.200.00   51.200.00   51.200.00   51.200.00   51.200.00   51.200.00   52.227.80   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00   52.27.80.00	69 418-0009	2 Each	Repair of Structural Steel, Type F	\$7,900.00	\$15,800.00	\$12,305.00	\$24,610.00
1 1.4.18:00.1 1.7.26:00 F.F. Repair Spalled Concrete, Type I 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 57.00.00 <t< td=""><td>70 418-0010</td><td>4 Each</td><td>Repair of Structural Steel, Type G</td><td></td><td></td><td></td><td>\$46,800.00</td></t<>	70 418-0010	4 Each	Repair of Structural Steel, Type G				\$46,800.00
1 1 san Repair of Structural Serel, Type I \$7,00.00 \$7,100.00 \$8,113.00   74 1432-0021 56 SF. Repair Concrete Diaphragm \$320.00 \$12,00.00 \$11,00.00   74 1432-0021 56 SF. Repair Concrete Diaphragm \$320.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$323.00 \$33.00.00 \$34.00.00 \$51.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$32.00.00 \$33.00.00 \$31.00.00 \$34.00.00 \$32.00.00 \$33.10.00 \$33.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.00 \$32.00.0	71 418-0011	1,236.00 S.F.		\$280.00			\$745,308.00
74 419-001 4 Eah Repair of Structural Steel, Type 1 \$32.000 \$32.000.00 \$11,000.00   75 418-0024 1,571.00 5.5 Substructurare Waterproofing \$32.00 \$32.000.00 \$34.30.00   75 418-0024 1,571.00 5.5 Substructurare Waterproofing \$22.00 \$34.6 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00 \$34.00.00		-					\$6,113.00
1 56 S. P. appit Concrete Diaphragm S12.000 S17.92.000 S1.7.92.000							\$44,000.00
17 9 15.71.00 5.8. \$23.00 \$23.00   17 918-0028 15.77.00 5.8. \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 \$15.77.00 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$58,240.00</td>							\$58,240.00
17 6 143-0025 15,770.00 5.F. Substructure Memiryane Wateryroofing 522.00 534.69.000 534.000   17 7 143-0033 1. Each Replace Anchor Bolt 52,760.00 52,760.00 52,760.00 521,000.00   17 9 143-0031 1.0 Each Replace Structura Steel Diaphragm 520,000.00 51,000.00 523,000.00 531,900.00   08 143-0054 1. Each Temporary Support 58,000.00 532,000.00 532,000.00 532,000.00 532,000.00   08 143-0055 10.0 Each Replace Rolt 53,000.00 52,230.00 52,230.00 52,230.00 52,000.00   08 4499-N0001 1. L.S. Picking Up and Returning Authority Steel Protection Plates 52,230.00 52,230.00 52,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53,000.00 53							\$36,133.00
17 418.0028 5 Each Replace Anchor Bolt \$5,000.00 \$510,700.00   17 418.0039 11 Each Replace Anchor Bolt \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,200.00.00 \$3,150.00.00 \$3,150.00.00 \$3,150.00.00 \$3,150.00.00 \$3,150.00.00 \$3,150.00.00 \$3,200.00 \$3,220.00 \$5,200.00 \$3,220.00 \$5,200.00 \$5,200.00 \$5,400.00 \$5,223.00 \$5,000.00 \$5,400.00 \$5,223.00 \$5,000.00 \$6,499.400.01 \$1,242.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00 \$5,223.00 \$5,000.00 \$2,224.00							\$536,180.00
1 Each Replace Anchro Pat \$2,760.00 \$21,760.00 \$21,600.00   7 94 148.0051 10 Each Replace Structural Steep Elbaphragm \$20,000.00 \$21,000.00 \$22,000.00 \$23,000.00   80 418-0053 12 Each Temporary Support \$500.00 \$51,000.00 \$22,000.00 \$23,000.00 \$23,000.00 \$23,000.00 \$23,000.00 \$24,000.00 \$52,000.00 \$584.00 \$33,000.00 \$584.00 \$5,000.00 \$584.00 \$5,000.00 \$584.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,00		-				-	\$53,500.00
19 418-0051 10 Each Replace Structural Steel Diaphragm \$20,000.00 \$31,500.00 \$31,500.00   80 81,840053 22 Each Temporary Support \$50,000 \$517,600.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,800.00 \$52,900.00 \$53,809.00 \$50,000.00 \$52,900.00 \$52,900.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$54,924.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$51,920.00 \$			<b>.</b>				\$918.00
b0   418.0053   2.2 Each   Temporary Support   \$8,000.00   \$17.600.00   \$22.000.00     81   418.0055   1.00   Each   Replace Bity   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00   \$500.00			•			-	\$315,000.00
14 418-0054 1 Each Replace North \$500.00 \$500.00 \$528.00   82 418-0055 100 Each Replace Rivets with High Strengt Bolts \$331.00 \$538.00.00 \$528.00.00   83 499-N0001 1 LS. Picking Up and Returning Authority Steel Protection Plate \$2,240.00 \$2,242.00 \$5,500.00   84 499-N0004 18 S.F. Replar Prestressed Concrete Stringer, Type 1 \$428.00 \$46,660.00 \$2,223.00 \$2,230.00 \$2,223.00   84 499-N0006 70 S.F. Replar Prestressed Concrete Stringer, Type 2 \$668.00 \$30,000.00 \$30,000.00 \$2,223.00   84 499-N0006 1 L.F. Replar Prestressed Concrete Stringer, Type 2 \$668.00 \$2,223.00 \$2,223.00   85 499-N0006 1 L.F. Replare Existing Inlet Grate \$1,405.00 \$14,405.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>\$506,000.00</td></t<>							\$506,000.00
100 Each Replace Rivers with High Srength Bolts \$331.00 \$584.00   83 499-N0001 1 LS. Picking Up and Returning Authority Steel Protection Plates \$2,230.00 \$5,230.00 \$5,000.00   84 499-N0003 3 Each Install, Maintain and Remove Steel Protection Plate \$2,940.00 \$8,820.00 \$1,424.00   85 499-N0005 70 S.F. Repair Prestressed Concrete Stringer, Type 1 \$68.00 \$46.223.00 \$1,424.00   85 499-N0005 70 S.F. Repair Prestressed Concrete Stringer, Type 3 \$68.00 \$3,400.00 \$10.00 \$1,470.00   85 499-N0048 1 LS. Construction Access \$30.00.00 \$50.000.00 \$2,000.00   89 503-N001 4 Each Replace Existing Intel Grate \$1,150.00 \$5,000.00 \$50.000.00   91 505-0001 10 LF. Shphalt Concrete Vertical Cuch \$100.00 \$5,000.00 \$551.00   92 506-0003 10 LF. Removal of Beam Guide Rail \$450.00 \$5,000.00 \$51.00   93 510-0008 160 LF. Removal of Beam Guide Rail \$64.00 \$5,000.00 \$11.00.00   93 510-0003 10 LF. Sham Guide Rail, Pre-Stained \$10,000.0							\$300,000.00
83 499-N0001 1.L.S. Picking Up and Returning Authority Steel Protection Plate \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,230.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,223.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00			·				\$68,400.00
84   499-N0003   3   Each   Install, Maintain and Remove Steel Protection Plate   \$2,940.00   \$2,940.00   \$2,040.00   \$2,040.00   \$2,040.00   \$2,040.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,020.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,000.00   \$2,						-	\$5,000.00
85   499-N0005   70   5.F.   Repair Prestressed Concrete Stringer, Type 1   \$48,200   \$46,660.00   \$22,200     86   499-N0005   70   5.F.   Repair Prestressed Concrete Stringer, Type 2   \$6658.00   \$540,600.00   \$21,20.00     88   499-N0005   1.E.   Construction Access   \$30,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$22,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$20,000.00   \$21,000.00   \$20,000.00   \$21,000.00   \$20,000.00   \$21,000.00   \$21,000.00   \$21,000.00   \$21,000.00 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>							
86   499-N0005   70   S.F.   Repair Prestressed Concrete Stringer, Type 2   \$655.00   \$46,060.00   \$2,223.00     87   499-N0006   2   L.F.   Repair Prestressed Concrete Stringer, Type 3   \$30,000.00   \$30,000.00   \$30,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$500,000.00   \$510,000.00   \$500,000.00   \$510,000.00   \$500,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$510,000.00   \$5			•				\$21,000.00
87   499-N0006   2 L.F.   Repair Prestressed Concrete Stringer, Type 3   \$4,670.00   \$59,340.00   \$13,470.00     88   499-N0048   1.L.S.   Construction Access   \$30,000.00   \$50,000.00   \$50,000.00   \$50,000.00   \$50,000.00   \$50,000.00   \$50,000.00   \$50,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$57,00   \$57,00   \$57,00   \$57,00   \$57,00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00   \$51,000.00							\$153,792.00
88 499-N0048   1 L.S.   Construction Access   \$30,000,00   \$30,000,00   \$50,000,00     89 503-N0001   4 Each   Replace Existing Intel Grate   \$1,1250,00   \$1,005,00   \$2,000,00     99 504-0001   10 C.Y.   Incidental Concrete   \$1,000,00   \$8,000,00   \$1,005,00   \$2,000,00     91 505-0001   80 L.F.   Asphalt Concrete Lip Curb   \$1,000,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$50,00   \$51,00,00   \$50,00   \$51,00,00   \$50,00   \$51,00,00   \$50,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00   \$51,00,00							\$155,610.00
89 503-N0001   4 Each   Replace Existing Inlet Grate   \$1,250.00   \$5,000.00   \$2,000.00     90 504-0011   10 C.Y.   Incidental Concrete   \$1,405.00   \$14,050.00   \$2,000.00     91 505-0001   80 L.F.   Asphalt Concrete Lip Curb   \$100.00   \$50.00   \$50.00   \$575.00     92 506-0003   10 L.F.   Removal of Beam Guide Rail   \$44.00   \$66.400.00   \$51.00     94 510-0031   160 L.F.   Removal of Beam Guide Rail   \$45.00   \$51.00   \$51.00     95 510-N0080   10 L.F.   Beam Guide Rail   Pre-Stained   \$61.00   \$51.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$31.000.00   \$							\$26,940.00
90 504-0011 10 C.Y. Incidental Concrete \$1,4,05.00 \$1,4,05.00 \$2,800.00   91 505-0001 80 L.F. Asphalt Concrete Uip Curb \$100.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$5,00.00 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 \$1,00.000 <							\$500,000.00
91 505-0001 80 L.F. Asphalt Concrete Up Curb \$100.00 \$100.00   92 506-0003 10 L.F. In X IBIn Concrete Vertical Curb \$500.00 \$5575.00 \$567.00   93 510-0008 160 L.F. Resen Guide Rail \$450.00 \$77.00 \$57.00   94 510-0031 160 L.F. Removal of Beam Guide Rail \$40.00 \$56,000 \$5125.00   95 510-N0083 1 Each Paraget Connection, Type A, Pre-Stained \$65.00 \$51,070.00 \$100.00   97 510-N0084 1 Each Paraget Connection, Type B, Pre-Stained \$3,000.00 \$51,070.00 \$1,000.00   98 516-0007 10,948.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$5,070.00 \$4.00   100 516-0009 10,198.00 L.F. Temporary Pavement Marking Tape \$2.00 \$2,070.00 \$5,000.00 \$5,000.00 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000 \$5,000.00 \$5,000.00 \$5,000.00 \$1,481,700.00 \$1,481,700.00 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$8,000.00</td>							\$8,000.00
92 506-0003 10 L.F. 9in X 18in Concrete Vertical Curb \$50.00 \$500.00 \$575.00   93 510-0008 160 L.F. Reset Beam Guide Rail \$45.00 \$7.200.00 \$67.00   94 510-0031 160 L.F. Removal of Beam Guide Rail \$40.00 \$66.00 \$512.00   95 510-N0083 10 L.F. Beam Guide Rail, Pre-Stained \$65.00 \$512.00 \$37,000.00   96 510-N0083 1 Each Parapet Connection, Type A, Pre-Stained \$3,000.00 \$11,000.00 \$37,000.00   97 510-N0084 1 Each Parapet Connection, Type B, Pre-Stained \$3,00 \$51,000.00 \$40.000.00   98 516-0001 5,300.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$5,474.00 \$6.00   100 516-0009 10,948.00 L.F. Temporary Pavement Striping \$5.00 \$13,500.00 \$5.00.00 \$6.00   101 516-0009 10,948.00 L.F. Furrish Field Office, Type C \$40,000.00 \$40,000.00 \$5.00.00 \$6.00   102 517-0003 1 L.S. Furrishing Traffic Control Devices \$31,000.00 \$1,481,700.00 \$5   104 601-0134 503 L.F. Sin Rigid Metall							\$28,000.00
93 510-0008 160 L.F. Reset Beam Guide Rail \$45.00 \$7,200.00 \$67.00   94 510-0031 160 L.F. Removal of Beam Guide Rail, Pre-Stained \$60.00 \$51.00   95 510-N0083 1 Each Parapet Connection, Type A, Pre-Stained \$10,700.00 \$30,000.00 \$31,000.00   97 510-N0084 1 Each Parapet Connection, Type A, Pre-Stained \$3,000.00 \$31,000.00 \$41,000.00   98 516-0001 5,300.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$51,900.00 \$4.00   99 516-0007 10,948.00 L.F. Temporary Pavement Striping \$0.50 \$5,474.00 \$6.00   100 516-0009 10,198.00 L.F. Traffic Stripes, Long-Life, Thermoplastic \$2.00 \$3,500.00 \$50,000.00   101 516-N0001 2,700.00 L.F. Removable Black Line Mask, 8in Wide \$5.00 \$44,000.00 \$44,000.00 \$50,000.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$3,500.00 \$42,700.00 \$5,700.00   104 601-0134 503 L.F. 31n Rigid Metallic Conduit on Structures \$90.00 \$10,000.00 \$1,481,700.00 \$60.00   105 801-0002 1,5							\$8,000.00
94 510-0031 160 L.F. Removal of Beam Guide Rail, Pre-Stained \$40.00 \$6,400.00 \$51.00   95 510-N0080 10 L.F. Beam Guide Rail, Pre-Stained \$650.00 \$10,700.00 \$37,000.00   96 510-N0083 1 Each Parapet Connection, Type B, Pre-Stained \$3,000.00 \$11,700.00 \$37,000.00   97 510-N0084 1 Each Parapet Connection, Type B, Pre-Stained \$3,000.00 \$11,500.00 \$4,000.00   98 516-0001 5,300.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$15,900.00 \$4.00   100 516-0009 10,198.00 L.F. Temporary Pavement Striping \$0.50 \$2,47.40 \$6.00   101 516-N0001 2,700.00 L.F. Removable Black Line Mask, Sin Wide \$5.00 \$13,500.00 \$5.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$40,000.00 \$44,700.00 \$5,700.00   104 601-0134 503 L.F. Sin Rigid Metallic Conduit on Structures \$100,000.00 \$14,81,700.00 \$14,81,700.00   105 801-0001 1 L.S. Furnishing Traffic Control Devices \$100,000.00 \$14,81,700.00 \$44,900.00 \$14,81,700.00 \$49,00							\$5,750.00
95 510-N0080 10 L.F. Beam Guide Rail, Pre-Stained \$65.00 \$125.00   96 510-N0083 1 Each Parapet Connection, Type A, Pre-Stained \$10,700.00 \$10,700.00 \$37,000.00   97 510-N0084 1 Each Parapet Connection, Type A, Pre-Stained \$3,000.00 \$11,000.00 \$10,000.00   98 516-0001 5,300.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$15,900.00 \$4.00   99 516-0007 10,948.00 L.F. Temporary Pavement Striping \$0.50 \$5,474.00 \$6.00   100 516-0009 10,198.00 L.F. Tremovable Black Line Mask, 8in Wide \$0.00 \$13,500.00 \$6.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$3,500.00 \$44,000.00 \$44,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$51,000.00 \$51,000.00 \$51,000.00 \$51,000.00 \$51,000.00 \$51,000.00 \$51,000.00 \$14,81,700.00 \$50,000.00 \$14,81,700.00 \$13,800.00 \$10,000.00 \$14,81,700.00 \$10,800.00 \$10,000.00 \$14,81,700.0							\$10,720.00
96   510-N0083   1 Each   Parapet Connection, Type A, Pre-Stained   \$10,700.00   \$10,700.00   \$3,000.00   \$3,000.00     97   510-N0084   1 Each   Parapet Connection, Type B, Pre-Stained   \$3,000.00   \$3,000.00   \$11,000.00     98   516-0007   5,300.00 L.F.   Removable Wt Weather Pavement Marking Tape   \$3.00   \$5,590.00   \$6,00     99   516-0007   10,948.00 L.F.   Temporary Pavement Striping   \$0.50   \$5,474.00   \$6,00     100   516-0007   10,198.00 L.F.   Temporary Pavement Striping   \$0.50   \$13,500.00   \$5,000.00     101   516-0007   1,L.S.   Furnish Field Office, Type C   \$40,000.00   \$42,000.00   \$5,700.00     103   517-0003   1 L.S.   Furnishing Traffic Control Devices   \$90.00   \$42,000.00   \$1,481,700.00   \$1,481,700.00   \$10,000.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00   \$1,481,700.00 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$8,160.00</td>							\$8,160.00
97 510-N0084 1 Each Parapet Connection, Type B, Pre-Stained \$3,000.00 \$3,000.00 \$11,000.00   98 516-0001 5,300.00 L.F. Removable Wet Weather Pavement Marking Tape \$3.00 \$15,900.00 \$4.00   99 516-0007 10,948.00 L.F. Temporary Pavement Striping \$0.50 \$5,474.00 \$6.00   100 516-0001 2,700.00 L.F. Temporary Pavement Striping \$0.50 \$54,474.00 \$6.00   100 516-0001 2,700.00 L.F. Removable Black Line Mask, 8in Wide \$2.00 \$20,396.00 \$3.00   101 516-0001 2,700.00 L.F. Removable Black Line Mask, 8in Wide \$5.00 \$13,500.00 \$50,000.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$40,000.00 \$42,000.00 \$50,000.00   103 517-0009 12 Mnth Maintain Field Office, Type C \$30.00 \$100,000.00 \$14,81,700.00 \$100,000.00 \$14,81,700.00 \$100,000.00 \$14,81,700.00 \$100,800.00 \$14,81,700.00 \$100,800.00 \$100,000.00 \$14,81,700.00 \$100,000.00 \$14,81,700.00 \$100,800.00 \$100,800.00 <td< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>\$1,250.00</td></td<>							\$1,250.00
98 516-0001 5,300.00 L.F. Removable We the Pavement Marking Tape \$3.00 \$15,900.00 \$4.00   99 516-0007 10,948.00 L.F. Temporary Pavement Striping \$0.50 \$5,474.00 \$6.00   100 516-0009 10,198.00 L.F. Traffic Stripes, Long-Life, Thermoplastic \$2.00 \$20,396.00 \$3.300   101 516-0003 1.L.S. Removable Black Line Mask, 8in Wide \$5.00 \$40,000.00 \$40,000.00 \$5,000.00 \$5,000.00   102 517-0003 1.L.S. Furnish Field Office, Type C \$3,000.00 \$42,000.00 \$5,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$5,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$13,700.00 \$14,81,700.00 \$10,00,00.00 \$14,81,700.00 \$10,00,00.00 \$14,81,700.00 \$10,00,00.00 \$10,00,00.00		1 Each	Parapet Connection, Type A, Pre-Stained				\$37,000.00
99 516-0007 10,948.00 L.F. Temporary Pavement Striping \$0.50 \$5,74.00 \$6.00   100 516-0009 10,198.00 L.F. Traffic Stripes, Long-Life, Thermoplastic \$2.00 \$20,396.00 \$3.00   101 516-N0001 2,700.00 L.F. Removable Black Line Mask, 8in Wide \$5.00 \$13,500.00 \$6.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$40,000.00 \$40,000.00 \$55,000.00   104 601-0134 503 L.F. 3in Rigid Metallic Conduit on Structures \$90,00 \$45,270.00 \$1,481,700.00   105 801-0001 1 L.S. Furnishing Traffic Control Devices \$100,000.00 \$100,000.00 \$1,481,700.00 \$1   107 801-0002 1,590.00 L.F. Furnishing Precast Concrete Construction Barrier \$20.00 \$31,800.00 \$1,000.00   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$20,020.00 \$44.90.00   109 801-0003 2,590.00 L.F. Furnishing Protable Variable Message Sign \$10,000.00 \$103,600.00 \$1,7765.00   108 801-0005 910 L.F. Modular Glare Screen System \$20,000 \$20,000.00 \$17,765.00 \$10,000.00 \$17,765.0	97 510-N0084	1 Each	Parapet Connection, Type B, Pre-Stained				\$11,000.00
100 516-0009   10,198.00 L.F.   Traffic Stripes, Long-Life, Thermoplastic   \$2.00   \$20,396.00   \$3.00     101 516-N0001   2,700.00 L.F.   Removable Black Line Mask, 8in Wide   \$5.00   \$13,500.00   \$6.00     102 517-0003   1 L.S.   Furnish Field Office, Type C   \$40,000.00   \$40,000.00   \$55,000.00     103 517-0009   12 Mnth   Maintain Field Office, Type C   \$3,500.00   \$42,000.00   \$57,00.00     104 601-0134   503 L.F.   3in Rigid Metallic Conduit on Structures   \$90.00   \$45,270.00   \$137.00     105 801-0001   1 L.S.   Furnishing Traffic Control Devices   \$100,000.00   \$100,000.00   \$1,481,700.00   \$     106 801-0002   1,590.00 L.F.   Furnishing Precast Concrete Construction Barrier   \$20.00   \$103,600.00   \$100.000     107 801-0003   2,590.00 L.F.   Placing and Removing Precast Concrete Construction Barrier   \$40.00   \$103,600.00   \$100.00     108 801-0005   910 L.F.   Modular Glare Screen System   \$22.00   \$40,000.00   \$17,765.00     110 801-0013   3 Each   Furnishing Truck with Mounted Attenuato	98 516-0001	5,300.00 L.F.	Removable Wet Weather Pavement Marking Tape	\$3.00	\$15,900.00	\$4.00	\$21,200.00
101 516-N0001 2,700.00 L.F. Removable Black Line Mask, 8in Wide \$5.00 \$13,500.00 \$6.00   102 517-0003 1 L.S. Furnish Field Office, Type C \$40,000.00 \$40,000.00 \$50,000.00   103 517-0009 12 Mnth Maintain Field Office, Type C \$3,500.00 \$42,000.00 \$57,700.00   104 601-0134 503 L.F. 3in Rigid Metallic Conduit on Structures \$90.00 \$45,270.00 \$137.00   105 801-0001 1 L.S. Furnishing Traffic Control Devices \$100,000.00 \$100,000.00 \$1,481,700.00 \$   106 801-0002 1,590.00 L.F. Furnishing Precast Concrete Construction Barrier \$20.00 \$31,800.00 \$100.00   107 801-0003 2,590.00 L.F. Placing and Removing Precast Concrete Construction Barrier \$40.00 \$103,600.00 \$100.00   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$20,002.00 \$49.00   109 801-0009 4 Each Furnishing Protable Variable Message Sign \$10,000.00 \$41,000.00 \$31,000.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$21,000.00 \$35,000.00	99 516-0007	10,948.00 L.F.	Temporary Pavement Striping	\$0.50	\$5,474.00	\$6.00	\$65,688.00
102 517-0003 1 L.S. Furnish Field Office, Type C \$40,000.00 \$40,000.00 \$50,000.00   103 517-0009 12 Mnth Maintain Field Office, Type C \$3,500.00 \$42,000.00 \$5,700.00   104 601-0134 503 L.F. 3in Rigid Metallic Conduit on Structures \$90.00 \$45,270.00 \$137.00   105 801-0001 1 L.S. Furnishing Traffic Control Devices \$100,000.00 \$100,000.00 \$1,481,700.00 \$   106 801-0002 1,590.00 L.F. Furnishing Precast Concrete Construction Barrier \$20.00 \$31,800.00 \$60.00 \$   107 801-0003 2,590.00 L.F. Placing and Removing Precast Concrete Construction Barrier \$40.00 \$103,600.00 \$100.00 \$ \$ \$   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$40,000.00 \$17,765.00 \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ </td <td>100 516-0009</td> <td>10,198.00 L.F.</td> <td>Traffic Stripes, Long-Life, Thermoplastic</td> <td>\$2.00</td> <td>\$20,396.00</td> <td>\$3.00</td> <td>\$30,594.00</td>	100 516-0009	10,198.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$2.00	\$20,396.00	\$3.00	\$30,594.00
103517-000912MnthMaintain Field Office, Type C\$3,500.00\$42,000.00\$5,700.00104601-0134503L.F.3 in Rigid Metallic Conduit on Structures\$90.00\$45,270.00\$137.00105801-00011L.S.Furnishing Traffic Control Devices\$100,000.00\$100,000.00\$1,481,700.00\$106801-00021,590.00L.F.Furnishing Precast Concrete Construction Barrier\$20.00\$31,800.00\$60.00107801-00032,590.00L.F.Placing and Removing Precast Concrete Construction Barrier\$40.00\$103,600.00\$100.00108801-0005910L.F.Modular Glare Screen System\$22.00\$20,020.00\$49.00109801-00094EachFurnishing Portable Variable Message Sign\$10,000.00\$40,000.00\$17,765.00110801-00133EachFurnishing Truck with Mounted Attenuator\$17,000.00\$20,000.00\$35,000.00111801-0014100M.H.Furnishing Truck with Mounted Attenuator for Engineer's Use\$20.00\$20,000.00\$190.00112801-00152EachRepair Truck Mounted Impact Attenuators\$33,000.00\$66,000.00\$1.00113801-00183EachFurnishing Temporary Impact Attenuator (Array), 70 MPH\$8,000.00\$24,000.00\$13,200.00	101 516-N0001	2,700.00 L.F.	Removable Black Line Mask, 8in Wide	\$5.00	\$13,500.00	\$6.00	\$16,200.00
104 601-0134503 L.F.3in Rigid Metallic Conduit on Structures\$90.00\$45,270.00\$137.00105 801-00011 L.S.Furnishing Traffic Control Devices\$100,000.00\$100,000.00\$1,481,700.00\$106 801-00021,590.00 L.F.Furnishing Precast Concrete Construction Barrier\$20.00\$31,800.00\$60.00107 801-00032,590.00 L.F.Placing and Removing Precast Concrete Construction Barrier\$40.00\$103,600.00\$100.00108 801-0005910 L.F.Modular Glare Screen System\$22.00\$20,020.00\$49.00\$49.00109 801-00094 EachFurnishing Portable Variable Message Sign\$10,000.00\$40,000.00\$17,765.00\$17,765.00110 801-00133 EachFurnishing Truck with Mounted Attenuator\$17,000.00\$20,000.00\$35,000.00\$100.00111 801-0014100 M.H.Furnishing Truck with Mounted Attenuator for Engineer's Use\$20.00\$20,000.00\$190.00112 801-00152 EachRepair Truck Mounted Impact Attenuators\$33,000.00\$66,000.00\$13,200.00113 801-00183 EachFurnishing Temporary Impact Attenuator (Array), 70 MPH\$8,000.00\$24,000.00\$13,200.00	102 517-0003	1 L.S.	Furnish Field Office, Type C	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00
105 801-0001 1 L.S. Furnishing Traffic Control Devices \$100,000.00 \$1,481,700.00 \$   106 801-0002 1,590.00 L.F. Furnishing Precast Concrete Construction Barrier \$20.00 \$31,800.00 \$60.00   107 801-0003 2,590.00 L.F. Placing and Removing Precast Concrete Construction Barrier \$40.00 \$103,600.00 \$100.00   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$20,020.00 \$49.00 \$49.00   109 801-0003 3 Each Furnishing Protable Variable Message Sign \$10,000.00 \$40,000.00 \$17,765.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$20,000.00 \$190.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$20.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuator (Array), 70 MPH \$8,000.00 \$13,200.00 \$13,200.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$13,200.00 \$13,200.00 \$13,200.00	103 517-0009	12 Mnth	Maintain Field Office, Type C	\$3,500.00	\$42,000.00	\$5,700.00	\$68,400.00
106 801-0002 1,590.00 L.F. Furnishing Precast Concrete Construction Barrier \$20.00 \$31,800.00 \$60.00   107 801-0003 2,590.00 L.F. Placing and Removing Precast Concrete Construction Barrier \$40.00 \$103,600.00 \$100.00   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$20,020.00 \$49.00   109 801-0009 4 Each Furnishing Portable Variable Message Sign \$10,000.00 \$40,000.00 \$17,765.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$51,000.00 \$35,000.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$20.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	104 601-0134	503 L.F.	3in Rigid Metallic Conduit on Structures	\$90.00	\$45,270.00	\$137.00	\$68,911.00
107 801-0003 2,590.00 L.F. Placing and Removing Precast Concrete Construction Barrier \$40.00 \$103,600.00 \$100.00   108 801-0005 910 L.F. Modular Glare Screen System \$22.00 \$20,020.00 \$49.00   109 801-0009 4 Each Furnishing Portable Variable Message Sign \$10,000.00 \$40,000.00 \$17,765.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$51,000.00 \$35,000.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$20.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	105 801-0001	1 L.S.	Furnishing Traffic Control Devices	\$100,000.00	\$100,000.00	\$1,481,700.00	\$1,481,700.00
108 801-0005 910 L.F. Modular Glare Screen System \$22,00 \$20,020.00 \$49.00   109 801-0009 4 Each Furnishing Portable Variable Message Sign \$10,000.00 \$40,000.00 \$17,765.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$51,000.00 \$35,000.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$20,000 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuator (Array), 70 MPH \$8,000.00 \$13,200.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	106 801-0002	1,590.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$20.00	\$31,800.00	\$60.00	\$95,400.00
109 801-0009 4 Each Furnishing Portable Variable Message Sign \$10,000.00 \$40,000.00 \$17,765.00   110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$51,000.00 \$35,000.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$200.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	107 801-0003	2,590.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$40.00	\$103,600.00	\$100.00	\$259,000.00
110 801-0013 3 Each Furnishing Truck with Mounted Attenuator \$17,000.00 \$51,000.00 \$35,000.00   111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$200.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	108 801-0005	910 L.F.	Modular Glare Screen System	\$22.00	\$20,020.00	\$49.00	\$44,590.00
111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$200.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00	109 801-0009	4 Each	Furnishing Portable Variable Message Sign	\$10,000.00	\$40,000.00	\$17,765.00	\$71,060.00
111 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use \$200.00 \$20,000.00 \$190.00   112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00							\$105,000.00
112 801-0015 2 Each Repair Truck Mounted Impact Attenuators \$33,000.00 \$66,000.00 \$1.00   113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00			5				\$19,000.00
113 801-0018 3 Each Furnishing Temporary Impact Attenuator (Array), 70 MPH \$8,000.00 \$24,000.00 \$13,200.00							\$2.00
							\$39,600.00
114 801-0019 6 Each Placing and Kemoving Temporary Impact Attenuator (Arrav). 70 MPH 52.750.00 536.500.00 57.700.00	114 801-0019	6 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,750.00	\$16,500.00	\$7,700.00	\$46,200.00
115 801-0020 2 Each Repair and Reset Temporary Impact Attenuator (Array) Module \$1,670.00 \$3,340.00 \$2,300.00							\$4,600.00
113   301-0020   2 Each   Repair and Reservemporary impact Attenuator (Array) Module   \$1,570.00   \$3,570.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00   \$2,500.00 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$96,000.00</td>							\$96,000.00
117 801-0022 6 Each Placing and Removing Temporary Impact Attenuator (Cartridge) \$1,600.00 \$1,600.00 \$30,000.00 \$16,048.00							\$96,288.00
							\$849,000.00

Letting Date: 12/10/2024

		BaseLine Item Detail	Joseph M.	Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
em No. Unit Code C	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	
119 801-N0003	5 Day	Placing and Removing Portable Variable Message Sign	\$660.00	\$3,300.00	\$1,000.00	\$5,000.00	
120 803-0001	1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$37,353.00	\$37,353.00	\$100,000.00	\$100,000.00	
121 803-0002	1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00	
122 803-0003	1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$5,000.00	\$5 <i>,</i> 000.00	\$100,000.00	\$100,000.00	
123 803-0004	1 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$90,000.00	\$90,000.00	\$100,000.00	\$100,000.00	
124 803-0005	1 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$88,820.00	\$88,820.00	\$100,000.00	\$100,000.00	
125 803-0006	1 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$180,000.00	\$180,000.00	\$100,000.00	\$100,000.00	
126 803-0007	1 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	
127 803-0008	1 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$5,000.00	\$5,000.00	\$100,000.00	\$100,000.00	
128 803-0009	1 L.S.	Maintenance and Protection of Traffic on Location No. 9	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00	
129 803-0010	1 L.S.	Maintenance and Protection of Traffic on Location No. 10	\$5,000.00	\$5,000.00	\$100,000.00	\$100,000.00	
130 803-0032	130,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$130,000.00	\$1.00	\$130,000.00	
131 804-N0001	50,000.00 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	
132 805-N0041	1 L.S.	Marine Transport Engineer to Work Site, No.1	\$22,030.00	\$22,030.00	\$10,000.00	\$10,000.00	
133 805-N0042	1 L.S.	Marine Transport Engineer to Work Site, No.2	\$22,030.00	\$22,030.00 \$12,691,998.00	\$10,000.00	\$10,000.00 \$21,591,487.0	

Letting Date: 12/10/2024