		BaseLine Item Detail	Creamer Ruberton, A Joint Venture	
em No. Unit Code	Qty UOM	Description	Unit Price	Line Total
1 104-N0002	75.00 Each	Immediate Mobilization	\$3,800.00	\$285,000.0
2 104-N0003	175.00 Each	Emergency Mobilization	\$6,000.00	\$1,050,000.0
3 104-N0006	200.00 M.H.	Standby Mobilization	\$250.00	\$50,000.0
4 801-N0005	250.00 Each	Shoulder Closings	\$100.00	\$25,000.0
5 801-N0006	175.00 Each	Lane Closings	\$1,500.00	\$262,500.0
6 510-N0092	80,000.00 L.F.	Replace Beam Guide Rail, Pre-Stained	\$48.25	\$3,860,000.0
7 510-N0093	500.00 L.F.	Replace Dual-Faced Beam Guide Rail, Pre-Stained	\$75.00	\$37,500.0
8 510-N0095	600.00 L.F.	Replace Rub Rail, Pre-Stained	\$38.00	\$22,800.0
9 510-N0096	3,250.00 Each	Replace 6ft-0in Pre-Stained Guide Rail Post and Blockouts	\$225.00	\$731,250.0
10 510-N0097	15.00 Each	Replace 8ft-0in Pre-Stained Guide Rail Post and Blockouts	\$275.00	\$4,125.0
11 510-N0131	20.00 L.F.	Replace 9ft-0in Pre-Stained Guide Rail Post and Blockouts	\$275.00	\$5,500.0
12 510-N0098	375.00 L.F.	New Construction, Install Complete Beam Guide Rail, Pre-Stained	\$74.00	\$27,750.0
13 510-N0134	5.00 Each	Replace Terminal Head (TGRT)	\$882.00	\$4,410.0
14 510-N0099	250.00 Each	Replace/ Install Complete, Tangent Guide Rail Terminal (TGRT), Pre-Stained	\$7,150.00	\$1,787,500.0
15 510-N0100	5.00 Each	New Construction, Install Complete Tangent Guide Rail Terminal (TGRT), Pre-Stained	\$5,500.00	\$27,500.0
16 510-N0023	1,000.00 Each	Replace Blockouts	\$12.00	\$12,000.0
17 510-N0101	55.00 Each	Replace Beam Guide Rail Anchorage, Pre-Stained	\$2,300.00	\$126,500.0
18 510-N0104	15.00 Each	Replace Anchorage Rounded End Section, Pre-Stained	\$200.00	\$3,000.0
19 510-N0103	15.00 Each	Replace Post Weldments, Pre-Stained	\$700.00	\$10,500.
20 510-N0105	5.00 Each	New Construction, Install Complete Beam Guide Rail Anchorage, Pre-Stained	\$2,000.00	\$10,000.
21 510-N0106	35.00 Each	Replace/ Install Complete, Pre-stained Steel Telescoping Guide Rail End Terminal (CAT)	\$6,900.00	\$241,500.
22 510-N0022	7.00 Each	Repair Telescoping Guide Rail End Terminal, Minor (CAT)	\$700.00	\$4,900.
23 510-N0107	375.00 L.F.	Controlled Release Terminals, Pre-Stained	\$175.00	\$65,625.
24 510-N0108	5.00 Each	Controlled Release Terminal Anchorages, Pre-Stained	\$3,100.00	\$15,500.
25 510-N0109	15.00 Each	Replace Guide Rail Attachment to Structures, Type A, Pre-Stained	\$6,800.00	\$102,000.
26 510-N0110	20.00 Each	Replace Guide Rail Attachment to Structures, Type B, Pre-Stained	\$1.00	\$20.
27 510-N0111	125.00 L.F.	Replace Modified Thrie Beam Guide Rail Element, Pre-Stained	\$1.00	\$125.
28 510-N0112	10.00 Each	Replace Modified Thrie Beam Guide Rail Post and Blockout , Pre-Stained	\$1.00	\$10.
29 510-N0113	100.00 L.F.	Replace Thrie Beam Guide Rail, Pre-Stained	\$1.00	\$100.
30 510-N0114	10.00 Each	Replace Thrie Beam Guide Rail Post and Blockout, Pre-Stained	\$450.00	\$4,500.
31 510-N0132	7.00 Each	Replace Thrie Beam Rail Element, 20in x 12ft-6in, Pre-Stained	\$830.00	\$5,810.
32 510-N0118	10.00 Each	Replace Thrie Beam Transition Section, Pre-Stained	\$1.00	\$10.
33 510-N0028	75.00 L.F.	Install New Glare Screen	\$1.00	\$75.
34 510-N0029	190.00 L.F.	Repair/ Replace Damaged Glare Screen	\$1.00	\$190.
35 510-N0030	10.00 Each	Replace Glare Screen Post	\$1.00	\$10.
36 303-0001	450.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$49.00	\$22,050.
37 524-N0032	35.00 Each	Reposition Impact Attenuator	\$2,000.00	\$70,000.
38 510-N0119	20.00 Each	Reposition SCI Attenuator System	\$2,000.00	\$40,000.
39 524-N0072	50.00 Each	Clean Existing Impact Attenuator	\$2,500.00	\$125,000.
40 524-N0033		Replace Cartridge, Type I (QG)	\$2,250.00	\$337,500.
41 524-N0034		Replace Cartridge, Type II (QG)	\$2,250.00	\$337,500.
42 524-N0035		Replace Cartridge, Type 51 (GREAT)	\$2,250.00	\$33,750.
43 524-N0036		30" x 24" Reflective Chevron Panel	\$200.00	\$10,000.
44 524-N0037		Reflective Nose Assembly - Yellow (GREAT)	\$975.00	\$8,775.
45 524-N0038		Diaphragm Assembly (GREAT)	\$675.00	\$4,725.
46 524-N0039		Three Beam Fender Panel (GREAT)	\$2,000.00	\$14,000
47 524-N0023		Replace Diaphragm Assembly, Narrow 24", 30" or 36" (QG)	\$1,500.00	\$30,000
48 524-N0024		Replace Diaphragm, wide 26.5" to 80" (QG)	\$3,500.00	\$52,500.
49 524-N0024		Replace Fender Panel, Wide (QG)	\$1,500.00	\$45,000
50 524-N0025		Replace Steel Yellow Nose Assembly, Wide (QG)	\$1,500.00	\$45,000
51 524-N0020			\$1,500.00	\$43,000
		Replace Steel Nose Assembly, Yellow (QG) Replace/ Install Diaphragm Shim Kits (QG II)	\$1.00	\$30. \$2,000.
52 524-N0056				
53 524-N0028		Replace Fender Panel Narrow (QG)	\$1,000.00	\$35,000
54 524-N0029		Replace Belt Nose Assembly, High Speed - 24", 30" and 36" (QG)	\$3,500.00	\$24,500.
55 524-N0030		Replace Diaphragm Assembly, High Speed - Narrow 24", 30" or 36" (QG)	\$2,400.00	\$28,800.
56 524-N0031		Bumper Assembly, High Speed or Elite 24", 30" or 36" (QG)	\$1.00	\$10.
57 524-N0040		Monorail Guide, High Speed (QG)	\$1.00	\$3.
	3.00 Each	Diaphragm, Spacer, High Speed w/ Hardware (QG)	\$1.00	\$3.
58 524-N0041 59 524-N0042		REACT Cylinder Replacement, 1st through 9th, 36" (REACT-350)	\$1.00	\$12.

Letting Date: 5/9/2025

			BaseLine Item Detail	Creamer Ruberton, A Joint Venture	
Item No. Un	nit Code	Qty UOM	Description	Unit Price	Line Total
60 52	4-N0043	10.00 Each	Reflective Nose Cover - 36" (REACT-350)	\$1.00	\$10.00
61 52	4-N0044	5.00 Each	Cable Retainer Assembly (REACT-350)	\$1.00	\$5.00
62 52	4-N0045	5.00 Each	Cable Retainer Assembly, 2 Cable System (REACT-350)	\$1.00	\$5.00
63 52	4-N0046	7.00 Each	Cable Assembly Per Side, 9 Cylinders (REACT-350)	\$1.00	\$7.00
64 52	4-N0047	5.00 Each	Cover Assembly Per Cylinder (REACT-350)	\$1.00	\$5.00
65 52	4-N0048	5.00 Each	Monorail Guide Assembly, (QG)	\$1.00	\$5.00
66 52	4-N0006	5.00 Each	Inertial Module - 200 Pound Sand Weight	\$375.00	\$1,875.00
67 52	4-N0007	10.00 Each	Inertial Module - 400 Pound Sand Weight	\$375.00	\$3,750.00
68 52	4-N0008	10.00 Each	Inertial Module - 700 Pound Sand Weight	\$375.00	\$3,750.00
69 52	4-N0009	10.00 Each	Inertial Module - 1400 Pound Sand Weight	\$375.00	\$3,750.00
70 52	4-N0010	10.00 Each	Inertial Module - 2100 Pound Sand Weight	\$375.00	\$3,750.00
71 52	4-N0011	30.00 Each	Replace Cartridge, Type A (TAU-II)	\$1,500.00	\$45,000.00
72 52	4-N0012	15.00 Each	Replace Cartridge, Type B (TAU-II)	\$1,000.00	\$15,000.00
73 52	4-N0013	10.00 Each	Replace Nose System, Narrow (TAU-II)	\$1,400.00	\$14,000.00
74 52	4-N0014	5.00 Each	Replace Nose System, Wide (TAU-II)	\$2,400.00	\$12,000.00
75 52	4-N0015	15.00 Each	Replace Slider Panel (TAU-II)	\$700.00	\$10,500.00
76 52	4-N0016	5.00 Each	Replace End Panel (TAU-II)	\$500.00	\$2,500.00
77 52	4-N0017	10.00 Each	Replace Front Diaphragm, Narrow (TAU-II)	\$1,000.00	\$10,000.00
78 52	4-N0018	10.00 Each	Replace Diaphragm, Narrow (TAU-II)	\$1,000.00	\$10,000.00
79 52	4-N0019	5.00 Each	Replace Front Bulkhead, Wide (TAU-II)	\$1.00	\$5.00
80 52	4-N0020	5.00 Each	Replace XL, XXL, XXXL Bulkhead, Wide (TAU-II)	\$1.00	\$5.00
81 52	4-N0021	5.00 Each	Replace Cable Assembly, Wide (TAU-II)	\$1.00	\$5.00
82 52	4-N0022	5.00 Each	Replace Cable Assembly, Narrow (TAU-II)	\$1.00	\$5.00
83 52	4-N0073	5.00 Each	Replace Transition Section, Impact Attenuator to Guide Rail	\$4,500.00	\$22,500.00
84 104	4-N0004	1.00 L.S.	Cellular Phone Service	\$1.00	\$1.00
85 53	2-0001	100,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$100,000.00
86 50	6-N0011	500.00 L.F.	Sawcut Existing Concrete Curb	\$45.00	\$22,500.00 \$10,330,301.00

Letting Date: 5/9/2025