

| BaseLine Item Detail |           |     |       |  | Ferreira Construction Co. Inc. |                | D'Annunzio & Sons, Inc. |                | IEW Construction Group Inc. |                | A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture |                | PKF-Mark III, Inc. |                |
|----------------------|-----------|-----|-------|--|--------------------------------|----------------|-------------------------|----------------|-----------------------------|----------------|---|----------------|--------------------|----------------|
| Item No.             | Unit Code | Qty | UOM   | Description  | Unit Price                     | Line Total     | Unit Price              | Line Total     | Unit Price                  | Line Total     | Unit Price  | Line Total     | Unit Price         | Line Total     |
| 1                    | 104-0001  |     | 1.00  | L.S. Construction Layout                                       | \$10,000.00                    | \$10,000.00    | \$7,000.00              | \$7,000.00     | \$14,400.00                 | \$14,400.00    | \$15,000.00   | \$15,000.00    | \$45,000.00        | \$45,000.00    |
| 2                    | 104-0002  |     | 1.00  | L.S. Mobilization  | \$125,000.00                   | \$125,000.00   | \$90,000.00             | \$90,000.00    | \$149,000.00                | \$149,000.00   | \$105,000.00  | \$105,000.00   | \$90,000.00        | \$90,000.00    |
| 3                    | 399-N0006 |     | 1.00  | L.S. Temporary Access and Laydown Area                         | \$350,000.00                   | \$350,000.00   | \$400,000.00            | \$400,000.00   | \$365,000.00                | \$365,000.00   | \$440,000.00  | \$440,000.00   | \$396,340.00       | \$396,340.00   |
| 4                    | 499-N0196 |     | 1.00  | L.S. Falcon Nest Structure                                     | \$250,000.00                   | \$250,000.00   | \$130,000.00            | \$130,000.00   | \$379,000.00                | \$379,000.00   | \$250,000.00  | \$250,000.00   | \$295,680.00       | \$295,680.00   |
| 5                    | 499-N0197 |     | 1.00  | L.S. Temporary Access Bridge                                   | \$65,000.00                    | \$65,000.00    | \$125,000.00            | \$125,000.00   | \$101,000.00                | \$101,000.00   | \$75,000.00   | \$75,000.00    | \$162,600.00       | \$162,600.00   |
| 6                    | 599-N0267 |     | 1.00  | L.S. Exclusionary Netting                                      | \$225,000.00                   | \$225,000.00   | \$395,000.00            | \$395,000.00   | \$301,000.00                | \$301,000.00   | \$575,000.00  | \$575,000.00   | \$457,270.00       | \$457,270.00   |
| 7                    | 801-0001  |     | 1.00  | L.S. Furnishing Traffic Control Devices                        | \$25,000.00                    | \$25,000.00    | \$20,000.00             | \$20,000.00    | \$49,000.00                 | \$49,000.00    | \$95,000.00   | \$95,000.00    | \$4,510.00         | \$4,510.00     |
| 8                    | 801-N0002 |     | 20.00 | Each Installation, Maintenance and Removal of Shoulder Closing | \$6,000.00                     | \$120,000.00   | \$5,500.00              | \$110,000.00   | \$7,700.00                  | \$154,000.00   | \$1,900.00  | \$38,000.00    | \$8,162.00         | \$163,240.00   |
|                      |           |     |       |  |                                | \$1,170,000.00 |                         | \$1,277,000.00 |                             | \$1,512,400.00 |   | \$1,593,000.00 |                    | \$1,614,640.00 |

| BaseLine Item Detail |           |     |            |   | Joseph M. Sanzari, Inc. |                | Kyle Conti Construction, LLC |                |
|----------------------|-----------|-----|------------|---|-------------------------|----------------|------------------------------|----------------|
| Item No.             | Unit Code | Qty | UOM        | Description   | Unit Price              | Line Total     | Unit Price                   | Line Total     |
| 1                    | 104-0001  |     | 1.00 L.S.  | Construction Layout                                       | \$10,000.00             | \$10,000.00    | \$33,000.00                  | \$33,000.00    |
| 2                    | 104-0002  |     | 1.00 L.S.  | Mobilization  | \$70,000.00             | \$70,000.00    | \$350,000.00                 | \$350,000.00   |
| 3                    | 399-N0006 |     | 1.00 L.S.  | Temporary Access and Laydown Area                         | \$658,450.00            | \$658,450.00   | \$270,000.00                 | \$270,000.00   |
| 4                    | 499-N0196 |     | 1.00 L.S.  | Falcon Nest Structure                                     | \$200,000.00            | \$200,000.00   | \$398,000.00                 | \$398,000.00   |
| 5                    | 499-N0197 |     | 1.00 L.S.  | Temporary Access Bridge                                   | \$110,000.00            | \$110,000.00   | \$70,000.00                  | \$70,000.00    |
| 6                    | 599-N0267 |     | 1.00 L.S.  | Exclusionary Netting                                      | \$500,000.00            | \$500,000.00   | \$360,000.00                 | \$360,000.00   |
| 7                    | 801-0001  |     | 1.00 L.S.  | Furnishing Traffic Control Devices                        | \$50,000.00             | \$50,000.00    | \$3,000.00                   | \$3,000.00     |
| 8                    | 801-N0002 |     | 20.00 Each | Installation, Maintenance and Removal of Shoulder Closing | \$3,200.00              | \$64,000.00    | \$13,050.00                  | \$261,000.00   |
|                      |           |     |            |   |                         | \$1,662,450.00 |                              | \$1,745,000.00 |