

NEW JERSEY TURNPIKE AUTHORITY
ADDENDUM No. 1
TO THE
REQUEST FOR EXPRESSIONS OF INTEREST
ORDER FOR PROFESSIONAL SERVICES No. T3973
SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT No. T100.658
SUPERSTRUCTURE REPLACEMENT, TURNPIKE STR. NO. E111.15, MILEPOST E110.6 TO E111.6

July 22, 2025

TO ALL QUALIFIED FIRMS:

The original Request for Expressions of Interest dated July 7, 2025, for OPS No. T3973 is hereby amended as noted in this Addendum No. 1, which shall become part of the OPS requirements.

Item No. 1

On page 2 of the RFEI under PROJECT DESCRIPTION the following paragraph has been added.

The estimated construction cost is approximately \$105,545,000.00

Item No. 2

On page 18 of the RFEI under REFERENCE MATERIALS the following is added

- e. Contract No. T100.658 Phase C Constructability Report
- f. Contract No. T100.658 Phase D Plans-OSC
- g. Contract No. T100.658 Phase D Specifications-OSC