

BaseLine Item Detail					Colonnelli Brothers, Inc.		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$15,000.00	\$15,000.00	\$60,000.00	\$60,000.00	\$150,000.00	\$150,000.00	\$37,000.00	\$37,000.00	\$25,465.60	\$25,465.60
2	104-0002		1.00 L.S.	Mobilization	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$210,000.00	\$210,000.00	\$228,500.00	\$228,500.00	\$230,000.00	\$230,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
4	108-N0002	150,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
5	202-0002	888.00	C.Y.	Roadway Excavation, Earth	\$50.00	\$44,400.00	\$220.00	\$195,360.00	\$135.00	\$119,880.00	\$126.01	\$111,896.88	\$200.00	\$177,600.00
6	202-0006	484.00	S.Y.	Removal of Concrete Pavement	\$100.00	\$48,400.00	\$212.00	\$102,608.00	\$165.00	\$79,860.00	\$62.88	\$30,433.92	\$180.00	\$87,120.00
7	202-0009	10,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
8	203-0002	449.00	C.Y.	Embankment, Grade A	\$95.00	\$42,655.00	\$90.00	\$40,410.00	\$115.00	\$51,635.00	\$105.85	\$47,526.65	\$140.00	\$62,860.00
9	207-0001	24.00	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$250.00	\$6,000.00	\$185.00	\$4,440.00	\$213.00	\$5,112.00	\$266.25	\$6,390.00	\$350.00	\$8,400.00
10	208-N0001	3.00	Each	Concrete Washout Facility	\$1,000.00	\$3,000.00	\$750.00	\$2,250.00	\$2,000.00	\$6,000.00	\$1,597.50	\$4,792.50	\$1,200.00	\$3,600.00
11	208-N0002	5.00	Each	Sediment Control Bags	\$1.00	\$5.00	\$350.00	\$1,750.00	\$1,100.00	\$5,500.00	\$770.29	\$3,851.45	\$400.00	\$2,000.00
12	208-0008	1,647.00	L.F.	Heavy Duty Silt Fence	\$1.00	\$1,647.00	\$11.00	\$18,117.00	\$16.00	\$26,352.00	\$11.34	\$18,676.98	\$15.00	\$24,705.00
13	208-0013	30.00	L.F.	Floating Turbidity Barriers	\$1.00	\$30.00	\$65.00	\$1,950.00	\$68.00	\$2,040.00	\$84.76	\$2,542.80	\$40.00	\$1,200.00
14	208-0022	10.00	Each	Inlet Filter, Type 2	\$25.00	\$250.00	\$300.00	\$3,000.00	\$900.00	\$9,000.00	\$194.36	\$1,943.60	\$90.00	\$900.00
15	210-0002	1.00	L.S.	Demolition Of Existing Structures No. 1	\$200,000.00	\$200,000.00	\$170,000.00	\$170,000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$210,000.00	\$210,000.00
16	210-0003	1.00	L.S.	Demolition Of Existing Structures No. 2	\$280,000.00	\$280,000.00	\$170,000.00	\$170,000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$210,000.00	\$210,000.00
17	210-0004	1.00	L.S.	Demolition of Existing Structures No. 3	\$210,000.00	\$210,000.00	\$170,000.00	\$170,000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$210,000.00	\$210,000.00
18	213-0002	30.00	Ton	Disposal of Regulated Material	\$55.00	\$1,650.00	\$100.00	\$3,000.00	\$135.00	\$4,050.00	\$106.50	\$3,195.00	\$150.00	\$4,500.00
19	299-N0013	28.00	S.Y.	Geosynthetic Embankment Reinforcement	\$100.00	\$2,800.00	\$50.00	\$1,400.00	\$75.00	\$2,100.00	\$214.38	\$6,002.64	\$250.00	\$7,000.00
20	299-N0014	25.00	Ton	Boulder	\$100.00	\$2,500.00	\$240.00	\$6,000.00	\$245.00	\$6,125.00	\$466.57	\$11,664.25	\$800.00	\$20,000.00
21	301-0001	595.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$22.00	\$13,090.00	\$25.00	\$14,875.00	\$19.00	\$11,305.00	\$30.40	\$18,088.00	\$18.00	\$10,710.00
22	301-N0002	544.00	S.Y.	Aggregate Base Course, 8 in Thick	\$35.00	\$19,040.00	\$34.00	\$18,496.00	\$29.00	\$15,776.00	\$54.33	\$29,555.52	\$65.00	\$35,360.00
23	302-0002	762.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$144.00	\$109,728.00	\$216.00	\$164,592.00	\$250.00	\$190,500.00	\$201.10	\$153,238.20	\$225.00	\$171,450.00
24	302-0003	123.00	Ton	Hot Mix Asphalt 19M64 Intermediate Course	\$160.00	\$19,680.00	\$192.00	\$23,616.00	\$225.00	\$27,675.00	\$137.24	\$16,880.52	\$275.00	\$33,825.00
25	302-0004	554.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$155.00	\$85,870.00	\$362.00	\$200,548.00	\$225.00	\$124,650.00	\$130.89	\$72,513.06	\$300.00	\$166,200.00
26	302-N0007	749.00	GAL	Trackless Tack Coat	\$16.00	\$11,984.00	\$1.00	\$749.00	\$1.25	\$936.25	\$4.26	\$3,190.74	\$5.00	\$3,745.00
27	302-0063	1,300.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$1,300.00	\$1.00	\$1,300.00	\$1.00	\$1,300.00	\$1.00	\$1,300.00	\$1.00	\$1,300.00
28	302-0071	9,022.00	L.F.	Polymerized Joint Adhesive	\$1.00	\$9,022.00	\$1.00	\$9,022.00	\$1.00	\$9,022.00	\$1.15	\$10,375.30	\$2.00	\$18,044.00
29	305-0003	4,081.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$12.00	\$48,972.00	\$5.00	\$20,405.00	\$10.00	\$40,810.00	\$20.00	\$81,620.00	\$25.00	\$102,025.00
30	305-0008	390.00	S.Y.	Pavement Removal, Variable Depth	\$50.00	\$19,500.00	\$5.00	\$1,950.00	\$12.00	\$4,680.00	\$30.50	\$11,895.00	\$25.00	\$9,750.00
31	406-0009	1.00	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$85,000.00	\$85,000.00	\$45,000.00	\$45,000.00	\$95,000.00	\$95,000.00	\$47,925.00	\$47,925.00	\$48,000.00	\$48,000.00
32	406-0012	1.00	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$89,000.00	\$89,000.00	\$45,000.00	\$45,000.00	\$95,000.00	\$95,000.00	\$47,925.00	\$47,925.00	\$48,000.00	\$48,000.00
33	429-N0002	50.00	L.F.	42 in Drilled Shaft for Sign Structures	\$2,800.00	\$140,000.00	\$2,800.00	\$140,000.00	\$2,000.00	\$100,000.00	\$2,236.50	\$111,825.00	\$2,200.00	\$110,000.00
34	502-0005	116.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$150.00	\$17,400.00	\$165.00	\$19,140.00	\$115.00	\$13,340.00	\$155.66	\$18,056.56	\$140.00	\$16,240.00
35	502-0006	32.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$210.00	\$6,720.00	\$245.00	\$7,840.00	\$190.00	\$6,080.00	\$179.42	\$5,741.44	\$250.00	\$8,000.00
36	503-0001	2.00	Each	Inlet, Type D3	\$8,000.00	\$16,000.00	\$15,000.00	\$30,000.00	\$5,000.00	\$10,000.00	\$7,273.41	\$14,546.82	\$6,000.00	\$12,000.00
37	503-0252	3.00	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$3,500.00	\$10,500.00	\$5,650.00	\$16,950.00	\$2,200.00	\$6,600.00	\$1,261.31	\$3,783.93	\$1,500.00	\$4,500.00
38	503-0253	1.00	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$3,500.00	\$3,500.00	\$6,500.00	\$6,500.00	\$3,000.00	\$3,000.00	\$3,448.54	\$3,448.54	\$3,000.00	\$3,000.00
39	503-0293	2.00	Each	Reset Frames	\$500.00	\$1,000.00	\$1,800.00	\$3,600.00	\$800.00	\$1,600.00	\$2,719.66	\$5,439.32	\$2,500.00	\$5,000.00
40	504-0011	1.00	C.Y.	Incidental Concrete	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$1,400.00	\$1,400.00	\$2,497.99	\$2,497.99	\$700.00	\$700.00
41	506-0001	433.00	L.F.	Concrete Curb, Type A	\$90.00	\$38,970.00	\$100.00	\$43,300.00	\$65.00	\$28,145.00	\$59.64	\$25,824.12	\$100.00	\$43,300.00
42	506-0004	17.00	L.F.	Concrete Curb, Type B Doweled	\$250.00	\$4,250.00	\$145.00	\$2,465.00	\$77.00	\$1,309.00	\$72.42	\$1,231.14	\$200.00	\$3,400.00
43	508-0007	948.00	L.F.	Concrete Median Barrier Removal, Roadway	\$100.00	\$94,800.00	\$67.00	\$63,516.00	\$69.00	\$65,412.00	\$68.71	\$65,137.08	\$125.00	\$118,500.00
44	509-0001	121.00	S.F.	Sign Panels	\$60.00	\$7,260.00	\$125.00	\$15,125.00	\$122.00	\$14,762.00	\$133.12	\$16,107.52	\$130.00	\$15,730.00
45	509-0007	5.00	Each	Removal of Existing Overhead and Ground-Mounted Sign Panels	\$6,000.00	\$30,000.00	\$1,000.00	\$5,000.00	\$4,500.00	\$22,500.00	\$1,065.00	\$5,325.00	\$1,100.00	\$5,500.00
46	509-N0009	5.00	Each	Relocate Sign Panels (Overhead)	\$2,500.00	\$12,500.00	\$7,500.00	\$37,500.00	\$6,500.00	\$32,500.00	\$7,987.50	\$39,937.50	\$7,700.00	\$38,500.00
47	510-0001	251.00	L.F.	Beam Guide Rail	\$90.00	\$22,590.00	\$55.00	\$13,805.00	\$94.00	\$23,594.00	\$58.57	\$14,701.07	\$60.00	\$15,060.00
48	510-0031	371.00	L.F.	Removal of Beam Guide Rail	\$25.00	\$9,275.00	\$10.00	\$3,710.00	\$16.00	\$5,936.00	\$10.65	\$3,951.15	\$12.00	\$4,452.00
49	511-N0025	50.00	L.F.	Reset Fence	\$2.00	\$100.00	\$45.00	\$2,250.00	\$26.00	\$1,300.00	\$95.40	\$4,770.00	\$20.00	\$1,000.00
50	514-0001	36.00	S.Y.	Concrete Sidewalk, 4in Thick	\$180.00	\$6,480.00	\$350.00	\$12,600.00	\$850.00	\$30,600.00	\$745.50	\$26,838.00	\$650.00	\$23,400.00
51	516-0005	9,492.00	L.F.	Striping and Marking Removal, Hydromilling	\$2.00	\$18,984.00	\$2.00	\$18,984.00	\$1.75	\$16,611.00	\$2.13	\$20,217.96	\$2.20	\$20,882.40
52	516-0007	1,000.00	L.F.	Temporary Pavement Striping	\$2.00	\$2,000.00	\$2.00	\$2,000.00	\$2.25	\$2,250.00	\$1.92	\$1,920.00	\$2.00	\$2,000.00
53	516-0009	5,471.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$2.00	\$10,942.00	\$2.00	\$10,942.00	\$1.75	\$9,574.25	\$2.08	\$11,379.68	\$2.00	\$10,942.00
54	516-0011	3,766.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$2.00	\$7,532.00	\$2.00	\$7,532.00	\$2.00	\$7,532.00	\$2.08	\$7,833.28	\$2.00	\$7,532.00
55	516-0013	269.00	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$10.00	\$2,690.00	\$10.00	\$2,690.00	\$11.50	\$3,093.50	\$10.65	\$2,864.85	\$12.00	\$3,228.00
56	517-0002	1.00	L.S.	Furnish Field Office, Type B	\$8,000.00	\$8,000.00	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00
57	517-0008	9.00	Mnth	Maintain Field Office, Type B	\$2,000.00	\$18,000.00	\$4,500.00	\$40,500.00	\$5,800.00	\$52,200.00	\$3,355.00	\$30,195.00	\$3,300.00	\$29,700.00
58	517-0013	5,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
59	519-N0002	1.00	L.S.	Remove and Salvage Toll Booths	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$300.00	\$300.00	\$75,000.00	\$75,000.00	\$40,000.00	\$40,000.00
60	521-N0002	1.00	L.S.	Toll Plaza Canopy Modifications, Location No. 1	\$35,000.00	\$35,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$31,421.00	\$31,421.00	\$15,000.00	\$15,000.00

BaseLine Item Detail					Colonnelli Brothers, Inc.		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		Crisdel Group, Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	521-N0003		1.00 L.S.	Toll Plaza Canopy Modifications, Location No. 2	\$30,000.00	\$30,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$46,224.00	\$46,224.00	\$30,000.00	\$30,000.00
62	521-N0004		1.00 L.S.	Toll Plaza Canopy Modifications, Location No. 3	\$29,000.00	\$29,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$37,704.00	\$37,704.00	\$25,000.00	\$25,000.00
63	522-0001		6.00 Each	Test Pits	\$500.00	\$3,000.00	\$3,000.00	\$18,000.00	\$81.00	\$486.00	\$750.00	\$4,500.00	\$2,500.00	\$15,000.00
64	524-N0001		1.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 4 Bays, 24in Wide	\$40,000.00	\$40,000.00	\$39,000.00	\$39,000.00	\$37,000.00	\$37,000.00	\$29,110.55	\$29,110.55	\$35,000.00	\$35,000.00
65	599-N0005		1.00 Each	Toll Island Bumper	\$50,000.00	\$50,000.00	\$83,700.00	\$83,700.00	\$36,000.00	\$36,000.00	\$47,763.85	\$47,763.85	\$45,000.00	\$45,000.00
66	599-N0006		6.00 Each	Toll Island Bumper Removal	\$4,000.00	\$24,000.00	\$4,400.00	\$26,400.00	\$5,750.00	\$34,500.00	\$13,070.37	\$78,422.22	\$10,000.00	\$60,000.00
67	599-N0109	20,000.00	USD	Force Account for Toll Collection Equipment (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
68	699-N0094		1.00 L.S.	Toll Plaza Electrical Work, Location No. 1	\$180,000.00	\$180,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$91,976.81	\$91,976.81	\$130,000.00	\$130,000.00
69	699-N0095		1.00 L.S.	Toll Plaza Electrical Work, Location No. 2	\$210,000.00	\$210,000.00	\$67,000.00	\$67,000.00	\$90,000.00	\$90,000.00	\$71,307.31	\$71,307.31	\$85,000.00	\$85,000.00
70	699-N0096		1.00 L.S.	Toll Plaza Electrical Work, Location No. 3	\$200,000.00	\$200,000.00	\$65,000.00	\$65,000.00	\$89,000.00	\$89,000.00	\$69,594.93	\$69,594.93	\$75,000.00	\$75,000.00
71	699-N0075		1.00 Each	Flashing Warning Beacon System	\$28,000.00	\$28,000.00	\$27,000.00	\$27,000.00	\$45,250.00	\$45,250.00	\$28,430.26	\$28,430.26	\$15,000.00	\$15,000.00
72	703-0001		543.00 S.Y.	Topsoil	\$5.00	\$2,715.00	\$29.00	\$15,747.00	\$28.00	\$15,204.00	\$33.10	\$17,973.30	\$42.00	\$22,806.00
73	704-0001		543.00 S.Y.	Seeding, Type A	\$1.00	\$543.00	\$8.00	\$4,344.00	\$9.00	\$4,887.00	\$2.27	\$1,232.61	\$6.00	\$3,258.00
74	704-0016		30.00 S.Y.	Seeding, Type PL	\$1.00	\$30.00	\$15.00	\$450.00	\$18.00	\$540.00	\$15.98	\$479.40	\$12.00	\$360.00
75	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$80,000.00	\$80,000.00	\$151,563.00	\$151,563.00	\$290,000.00	\$290,000.00	\$590,313.97	\$590,313.97	\$375,000.00	\$375,000.00
76	801-0002		520.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$25.00	\$13,000.00	\$50.00	\$26,000.00	\$100.00	\$52,000.00	\$88.40	\$45,968.00	\$50.00	\$26,000.00
77	801-0003		520.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$25.00	\$13,000.00	\$70.00	\$36,400.00	\$185.00	\$96,200.00	\$92.04	\$47,860.80	\$75.00	\$39,000.00
78	801-0009		8.00 Each	Furnishing Portable Variable Message Sign	\$1,800.00	\$14,400.00	\$3,000.00	\$24,000.00	\$1.00	\$8.00	\$5,000.00	\$40,000.00	\$3,000.00	\$24,000.00
79	801-0013		6.00 Each	Furnishing Truck with Mounted Attenuator	\$3,000.00	\$18,000.00	\$10,000.00	\$60,000.00	\$10,000.00	\$60,000.00	\$1,000.00	\$6,000.00	\$12,000.00	\$72,000.00
80	801-0015		4.00 Each	Repair Truck Mounted Impact Attenuators	\$500.00	\$2,000.00	\$16,000.00	\$64,000.00	\$550.00	\$2,200.00	\$2,500.00	\$10,000.00	\$7,500.00	\$30,000.00
81	801-0018		1.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$13,120.02	\$13,120.02	\$6,500.00	\$6,500.00
82	801-0019		1.00 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$12,000.00	\$12,000.00	\$1,500.00	\$1,500.00	\$4,700.00	\$4,700.00	\$1,771.11	\$1,771.11	\$2,000.00	\$2,000.00
83	801-0020		10.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$300.00	\$3,000.00	\$1,500.00	\$15,000.00	\$4,200.00	\$42,000.00	\$906.64	\$9,066.40	\$1,200.00	\$12,000.00
84	801-N0001		90.00 Each	Installation, Maintenance, and Removal of Lane Closing	\$2,920.00	\$262,800.00	\$2,000.00	\$180,000.00	\$1,800.00	\$162,000.00	\$5,381.99	\$484,379.10	\$4,000.00	\$360,000.00
85	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$29,000.00	\$29,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
86	203-0001		118.00 C.Y.	Embankment, Common	\$85.00	\$10,030.00	\$22.00	\$2,596.00	\$75.00	\$8,850.00	\$109.55	\$12,926.90	\$125.00	\$14,750.00
87	510-0011		1.00 Each	Beam Guide Rail Anchorage	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$5,700.00	\$5,700.00	\$2,662.50	\$2,662.50	\$3,000.00	\$3,000.00
						\$3,496,034.00			\$3,534,987.00		\$3,735,472.00		\$3,972,705.00	\$4,267,000.00

BaseLine Item Detail					Green Construction, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$35,000.00	\$35,000.00	\$55,250.61	\$55,250.61
2	104-0002		1.00 L.S.	Mobilization	\$440,427.76	\$440,427.76	\$260,000.00	\$260,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$11,500.00	\$11,500.00	\$10,000.00	\$10,000.00
4	108-N0002	150,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00
5	202-0002		888.00 C.Y.	Roadway Excavation, Earth	\$75.00	\$66,600.00	\$224.81	\$199,631.28
6	202-0006		484.00 S.Y.	Removal of Concrete Pavement	\$125.00	\$60,500.00	\$292.42	\$141,531.28
7	202-0009	10,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00
8	203-0002		449.00 C.Y.	Embankment, Grade A	\$100.00	\$44,900.00	\$122.68	\$55,083.32
9	207-0001		24.00 Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$200.00	\$4,800.00	\$409.46	\$9,827.04
10	208-N0001		3.00 Each	Concrete Washout Facility	\$3,000.00	\$9,000.00	\$3,561.93	\$10,685.79
11	208-N0002		5.00 Each	Sediment Control Bags	\$500.00	\$2,500.00	\$1,065.51	\$5,327.55
12	208-0008		1,647.00 L.F.	Heavy Duty Silt Fence	\$8.00	\$13,176.00	\$14.56	\$23,980.32
13	208-0013		30.00 L.F.	Floating Turbidity Barriers	\$30.00	\$900.00	\$234.22	\$7,026.60
14	208-0022		10.00 Each	Inlet Filter, Type 2	\$250.00	\$2,500.00	\$501.40	\$5,014.00
15	210-0002		1.00 L.S.	Demolition Of Existing Structures No. 1	\$135,514.00	\$135,514.00	\$200,000.00	\$200,000.00
16	210-0003		1.00 L.S.	Demolition Of Existing Structures No. 2	\$75,000.00	\$75,000.00	\$176,000.00	\$176,000.00
17	210-0004		1.00 L.S.	Demolition of Existing Structures No. 3	\$75,000.00	\$75,000.00	\$317,000.00	\$317,000.00
18	213-0002		30.00 Ton	Disposal of Regulated Material	\$75.00	\$2,250.00	\$68.86	\$2,065.80
19	299-N0013		28.00 S.Y.	Geosynthetic Embankment Reinforcement	\$50.00	\$1,400.00	\$165.06	\$4,621.68
20	299-N0014		25.00 Ton	Boulder	\$350.00	\$8,750.00	\$694.58	\$17,364.50
21	301-0001		595.00 S.Y.	Aggregate Base Course, 6.5in Thick	\$17.00	\$10,115.00	\$36.04	\$21,443.80
22	301-N0002		544.00 S.Y.	Aggregate Base Course, 8 in Thick	\$50.00	\$27,200.00	\$33.69	\$18,327.36
23	302-0002		762.00 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$155.00	\$118,110.00	\$249.34	\$189,997.08
24	302-0003		123.00 Ton	Hot Mix Asphalt 19M64 Intermediate Course	\$400.00	\$49,200.00	\$221.14	\$27,200.22
25	302-0004		554.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$200.00	\$110,800.00	\$221.14	\$122,511.56
26	302-N0007		749.00 GAL	Trackless Tack Coat	\$4.00	\$2,996.00	\$1.19	\$891.31
27	302-0063	1,300.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$1,300.00	\$1.00	\$1,300.00
28	302-0071	9,022.00	L.F.	Polymerized Joint Adhesive	\$0.75	\$6,766.50	\$0.59	\$5,322.98
29	305-0003	4,081.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$30.00	\$122,430.00	\$5.64	\$23,016.84
30	305-0008	390.00	S.Y.	Pavement Removal, Variable Depth	\$24.00	\$9,360.00	\$5.64	\$2,199.60
31	406-0009		1.00 L.S.	Overhead Cantilever Sign Support Structure No. 1	\$60,000.00	\$60,000.00	\$64,352.24	\$64,352.24
32	406-0012		1.00 L.S.	Overhead Cantilever Sign Support Structure No. 2	\$60,000.00	\$60,000.00	\$67,201.78	\$67,201.78
33	429-N0002		50.00 L.F.	42 in Drilled Shaft for Sign Structures	\$1,600.00	\$80,000.00	\$2,971.78	\$148,589.00
34	502-0005		116.00 L.F.	15 in Reinforced Concrete Pipe, Class III	\$260.00	\$30,160.00	\$216.97	\$25,168.52
35	502-0006		32.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$400.00	\$12,800.00	\$304.93	\$9,757.76
36	503-0001		2.00 Each	Inlet, Type D3	\$6,250.00	\$12,500.00	\$11,561.66	\$23,123.32
37	503-0252		3.00 Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,500.00	\$7,500.00	\$6,661.75	\$19,985.25
38	503-0253		1.00 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,500.00	\$2,500.00	\$8,723.38	\$8,723.38
39	503-0293		2.00 Each	Reset Frames	\$1,500.00	\$3,000.00	\$3,092.46	\$6,184.92
40	504-0011		1.00 C.Y.	Incidental Concrete	\$300.00	\$300.00	\$3,765.97	\$3,765.97
41	506-0001	433.00	L.F.	Concrete Curb, Type A	\$70.00	\$30,310.00	\$66.49	\$28,790.17
42	506-0004		17.00 L.F.	Concrete Curb, Type B Doweled	\$130.00	\$2,210.00	\$80.74	\$1,372.58
43	508-0007		948.00 L.F.	Concrete Median Barrier Removal, Roadway	\$100.00	\$94,800.00	\$139.74	\$132,473.52
44	509-0001		121.00 S.F.	Sign Panels	\$110.00	\$13,310.00	\$128.23	\$15,515.83
45	509-0007		5.00 Each	Removal of Existing Overhead and Ground-Mounted Sign Panels	\$3,750.00	\$18,750.00	\$6,589.57	\$32,947.85
46	509-N0009		5.00 Each	Relocate Sign Panels (Overhead)	\$5,650.00	\$28,250.00	\$9,844.78	\$49,223.90
47	510-0001		251.00 L.F.	Beam Guide Rail	\$83.00	\$20,833.00	\$98.55	\$24,736.05
48	510-0031		371.00 L.F.	Removal of Beam Guide Rail	\$5.00	\$1,855.00	\$43.93	\$16,298.03
49	511-N0025		50.00 L.F.	Reset Fence	\$100.00	\$5,000.00	\$256.77	\$12,838.50
50	514-0001		36.00 S.Y.	Concrete Sidewalk, 4in Thick	\$250.00	\$9,000.00	\$831.12	\$29,920.32
51	516-0005	9,492.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.75	\$16,611.00	\$1.78	\$16,895.76
52	516-0007	1,000.00	L.F.	Temporary Pavement Striping	\$2.25	\$2,250.00	\$2.37	\$2,370.00
53	516-0009	5,471.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.70	\$9,300.70	\$1.78	\$9,738.38
54	516-0011	3,766.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$2.10	\$7,908.60	\$2.14	\$8,059.24
55	516-0013	269.00	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$11.00	\$2,959.00	\$11.87	\$3,193.03
56	517-0002		1.00 L.S.	Furnish Field Office, Type B	\$55,000.00	\$55,000.00	\$58,143.74	\$58,143.74
57	517-0008		9.00 Mnth	Maintain Field Office, Type B	\$7,500.00	\$67,500.00	\$4,922.89	\$44,306.01
58	517-0013	5,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00
59	519-N0002		1.00 L.S.	Remove and Salvage Toll Booths	\$45,000.00	\$45,000.00	\$68,931.35	\$68,931.35
60	521-N0002		1.00 L.S.	Toll Plaza Canopy Modifications, Location No. 1	\$150,000.00	\$150,000.00	\$21,965.25	\$21,965.25

BaseLine Item Detail					Green Construction, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
61	521-N0003		1.00 L.S.	Toll Plaza Canopy Modifications, Location No. 2	\$150,000.00	\$150,000.00	\$56,526.87	\$56,526.87
62	521-N0004		1.00 L.S.	Toll Plaza Canopy Modifications, Location No. 3	\$150,000.00	\$150,000.00	\$25,527.18	\$25,527.18
63	522-0001		6.00 Each	Test Pits	\$500.00	\$3,000.00	\$4,392.36	\$26,354.16
64	524-N0001		1.00 Each	Furnishing Temporary Impact Attenuator (Cartridge), 4 Bays, 24in Wide	\$7,500.00	\$7,500.00	\$37,513.17	\$37,513.17
65	599-N0005		1.00 Each	Toll Island Bumper	\$75,000.00	\$75,000.00	\$58,742.97	\$58,742.97
66	599-N0006		6.00 Each	Toll Island Bumper Removal	\$7,500.00	\$45,000.00	\$12,432.18	\$74,593.08
67	599-N0109	20,000.00	USD	Force Account for Toll Collection Equipment (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00
68	699-N0094		1.00 L.S.	Toll Plaza Electrical Work, Location No. 1	\$145,000.00	\$145,000.00	\$121,654.13	\$121,654.13
69	699-N0095		1.00 L.S.	Toll Plaza Electrical Work, Location No. 2	\$145,000.00	\$145,000.00	\$134,070.76	\$134,070.76
70	699-N0096		1.00 L.S.	Toll Plaza Electrical Work, Location No. 3	\$145,000.00	\$145,000.00	\$154,155.50	\$154,155.50
71	699-N0075		1.00 Each	Flashing Warning Beacon System	\$25,000.00	\$25,000.00	\$39,573.28	\$39,573.28
72	703-0001		543.00 S.Y.	Topsoil	\$11.00	\$5,973.00	\$24.93	\$13,536.99
73	704-0001		543.00 S.Y.	Seeding, Type A	\$2.00	\$1,086.00	\$19.06	\$10,349.58
74	704-0016		30.00 S.Y.	Seeding, Type PL	\$6.00	\$180.00	\$49.27	\$1,478.10
75	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$200,000.00	\$200,000.00	\$577,454.96	\$577,454.96
76	801-0002		520.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$75.00	\$39,000.00	\$81.44	\$42,348.80
77	801-0003		520.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$50.00	\$26,000.00	\$29.07	\$15,116.40
78	801-0009		8.00 Each	Furnishing Portable Variable Message Sign	\$17,500.00	\$140,000.00	\$1,812.39	\$14,499.12
79	801-0013		6.00 Each	Furnishing Truck with Mounted Attenuator	\$30,000.00	\$180,000.00	\$9,528.17	\$57,169.02
80	801-0015		4.00 Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.04	\$0.01	\$0.04
81	801-0018		1.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$8,500.00	\$8,500.00	\$10,499.26	\$10,499.26
82	801-0019		1.00 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$3,500.00	\$3,500.00	\$3,089.04	\$3,089.04
83	801-0020		10.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$0.01	\$0.10	\$2,189.02	\$21,890.20
84	801-N0001		90.00 Each	Installation, Maintenance, and Removal of Lane Closing	\$7,500.00	\$675,000.00	\$3,338.49	\$300,464.10
85	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$15,000.00	\$15,000.00	\$18,406.55	\$18,406.55
86	203-0001		118.00 C.Y.	Embankment, Common	\$0.01	\$1.18	\$158.72	\$18,728.96
87	510-0011		1.00 Each	Beam Guide Rail Anchorage	\$3,500.00	\$3,500.00	\$5,966.24	\$5,966.24
						\$4,670,842.88		\$4,891,900.63