New Jersey Turnpike Authority Contract No. A100.830

Letting Date: 07/15/2025

			BaseLine Item Detail	J. Fletcher Cre	J. Fletcher Creamer & Son, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	
:	1 104-0002	1.00 L.S.	Mobilization	\$499,620.00	\$499,620.00	
2	2 107-0001	1.00 L.S.	Progress Schedule	\$5,000.00	\$5,000.00	
3	3 108-0001	8,000.00 USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$8,000.00	
4	108-N0002	100,000.00 USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$100,000.00	
į	5 201-0001	1.00 Acre	Clearing and Grubbing	\$109,940.00	\$109,940.00	
(301-0002	120.00 S.Y.	Aggregate Base Course, 6in Thick	\$20.00	\$2,400.00	
-	7 406-0002	132.00 C.Y.	Concrete Foundations for Ground Mounted Signs	\$6,500.00	\$858,000.00	
8	3 406-N0001	12,550.00 LB	Aluminum Posts For Parapet-Mounted Signs	\$12.00	\$150,600.00	
Ç	9 406-N0002	93.00 Each	Parapet Sign Post Mounting Assembly, Type A	\$6,500.00	\$604,500.00	
10	406-N0003	45.00 Each	Parapet Sign Post Mounting Assembly, Type B	\$7,500.00	\$337,500.00	
1:	L 406-N0095	1.00 L.S.	Bridge Mounted Sign Support	\$30,000.00	\$30,000.00	
12	2 406-N0105	4.00 Each	Parapet Sign Post Mounting Assembly, Type C	\$9,500.00	\$38,000.00	
13	3 406-N0106	4.00 Each	Parapet Sign Post Mounting Assembly, Type D	\$9,500.00	\$38,000.00	
14	406-N0107	3.00 Each	Parapet Sign Post Mounting Assembly, Type E	\$11,500.00	\$34,500.00	
15	406-N0109	30.00 Each	Removal of Existing Parapet Sign Post Mounting Assembly	\$3,500.00	\$105,000.00	
16	5 406-N0114	6.00 Each	Wall Mounted Sign Support	\$2,500.00	\$15,000.00	
17	7 406-N0115	1.00 Each	Removal Of Existing Bridge Mounted Sign Structure	\$10,000.00	\$10,000.00	
18	3 406-N0116	1.00 L.S.	Furnish Parapet Sign Post Mounting Assemblies and Aluminum Posts	\$165,000.00	\$165,000.00	
19	9 412-N0003	80.00 Each	Weld Existing Inlet Grate	\$1,000.00	\$80,000.00	
20	417-0033	100.00 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$800.00	\$80,000.00	
2:	L 417-0081	100.00 S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$425.00	\$42,500.00	
22	2 417-0082	100.00 S.F.	Vertical Spall Repair	\$800.00	\$80,000.00	
23	3 509-0001	4,388.00 S.F.	Sign Panels	\$30.00	\$131,640.00	
24	1 509-0003	140.00 Each	Removal of Existing Ground-Mounted Sign	\$600.00	\$84,000.00	
25	5 509-0004	25.00 Each	Remove Signs	\$350.00	\$8,750.00	
26	5 509-0008	4,294.00 L.F.	Timber Posts	\$10.00	\$42,940.00	
27	7 515-0016	40.00 Each	Delineator, Type LDS-FY	\$12.00	\$480.00	
28	3 515-0017	10.00 Each	Delineator, Type LDS-W	\$12.00	\$120.00	
29	9 515-N0003	210.00 Each	Flexible Delineator Posts, Yellow, 42in Height	\$400.00	\$84,000.00	
30	517-0003	1.00 L.S.	Furnish Field Office, Type C	\$55,000.00	\$55,000.00	
3:	L 517-0009		Maintain Field Office, Type C	\$500.00	\$8,000.00	
	2 517-0013	20,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$20,000.00	
33	3 522-0001	25.00 Each	Test Pits	\$750.00	\$18,750.00	
34	1 532-0001	250,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$250,000.00	
3!	601-N0005	100,000.00 USD	Miscellaneous Electrical Work (No-Bid)	\$1.00	\$100,000.00	
36	801-0001	1.00 L.S.	Furnishing Traffic Control Devices	\$675,000.00	\$675,000.00	
37	7 801-0009	3.00 Each	Furnishing Portable Variable Message Sign	\$15,000.00	\$45,000.00	
	801-0013	3.00 Each	Furnishing Truck with Mounted Attenuator	\$25,000.00	\$75,000.00	
39	801-0015	5.00 Each	Repair Truck Mounted Impact Attenuators	\$2,500.00	\$12,500.00	
	801-N0001	400.00 Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$40,000.00	
	L 801-N0003	10.00 Day	Placing and Removing Portable Variable Message Sign	\$1,500.00	\$15,000.00	
	2 803-0031	1.00 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$5,000.00	\$5,000.00	
	803-0032	240,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$240,000.00	
	\$ 803-N0001	1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$30,000.00	\$30,000.00	
	804-N0001	140,000.00 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$140,000.00	
		.,		, 1.00	\$5,474,740.00	
					. , ,	