

BaseLine Item Detail					Crisdel Group, Inc.		Green Construction, Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$27,020.00	\$27,020.00	\$75,000.00	\$75,000.00	\$175,000.00	\$175,000.00	\$83,000.00	\$83,000.00	\$275,000.00	\$275,000.00
2	104-0002		1.00 L.S.	Mobilization	\$382,830.00	\$382,830.00	\$1,748,789.33	\$1,748,789.33	\$425,000.00	\$425,000.00	\$430,000.00	\$430,000.00	\$385,000.00	\$385,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$6,190.00	\$6,190.00	\$12,500.00	\$12,500.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00
4	108-0001	13,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$13,000.00	\$1.00	\$13,000.00	\$1.00	\$13,000.00	\$1.00	\$13,000.00	\$1.00	\$13,000.00
5	108-N0004	500.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$500.00	\$1.00	\$500.00	\$1.00	\$500.00	\$1.00	\$500.00	\$1.00	\$500.00
6	202-0002	4,000.00	C.Y.	Roadway Excavation, Earth	\$93.69	\$374,760.00	\$70.00	\$280,000.00	\$95.00	\$380,000.00	\$150.00	\$600,000.00	\$125.00	\$500,000.00
7	202-0009	10,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
8	203-0002	3,500.00	C.Y.	Embankment, Grade A	\$104.51	\$365,785.00	\$55.00	\$192,500.00	\$40.00	\$140,000.00	\$105.00	\$367,500.00	\$50.00	\$175,000.00
9	208-0008	2,500.00	L.F.	Heavy Duty Silt Fence	\$9.21	\$23,025.00	\$8.00	\$20,000.00	\$11.00	\$27,500.00	\$17.00	\$42,500.00	\$5.00	\$12,500.00
10	208-0022	30.00	Each	Inlet Filter, Type 2	\$156.92	\$4,707.60	\$175.00	\$5,250.00	\$225.00	\$6,750.00	\$55.00	\$1,650.00	\$350.00	\$10,500.00
11	208-0024	50.00	Ton	Construction Driveway	\$94.00	\$4,700.00	\$55.00	\$2,750.00	\$90.00	\$4,500.00	\$210.00	\$10,500.00	\$120.00	\$6,000.00
12	208-N0001	1.00	Each	Concrete Washout Facility	\$2,850.00	\$2,850.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00
13	213-0002	1,000.00	Ton	Disposal of Regulated Material	\$51.99	\$51,990.00	\$70.00	\$70,000.00	\$44.00	\$44,000.00	\$85.00	\$85,000.00	\$55.00	\$55,000.00
14	301-N0002	6,200.00	S.Y.	Aggregate Base Course, 8 in Thick	\$14.53	\$90,086.00	\$25.00	\$155,000.00	\$25.00	\$155,000.00	\$33.00	\$204,600.00	\$21.00	\$130,200.00
15	302-N0003	8,000.00	Ton	Warm Mix Asphalt 12.5L76 Surface Course	\$107.02	\$856,160.00	\$125.00	\$1,000,000.00	\$155.00	\$1,240,000.00	\$140.00	\$1,120,000.00	\$128.00	\$1,024,000.00
16	302-0004	2,800.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$116.68	\$326,704.00	\$110.00	\$308,000.00	\$180.00	\$504,000.00	\$145.00	\$406,000.00	\$150.00	\$420,000.00
17	302-0063	16,400.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$16,400.00	\$1.00	\$16,400.00	\$1.00	\$16,400.00	\$1.00	\$16,400.00	\$1.00	\$16,400.00
18	302-0071	35,000.00	L.F.	Polymerized Joint Adhesive	\$0.66	\$23,100.00	\$0.50	\$17,500.00	\$0.10	\$3,500.00	\$1.00	\$35,000.00	\$6.00	\$210,000.00
19	302-N0007	5,500.00	GAL	Trackless Tack Coat	\$3.75	\$20,625.00	\$4.00	\$22,000.00	\$6.00	\$33,000.00	\$4.00	\$22,000.00	\$3.00	\$16,500.00
20	303-0001	5,600.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$43.40	\$243,040.00	\$60.00	\$336,000.00	\$55.00	\$308,000.00	\$70.00	\$392,000.00	\$43.00	\$240,800.00
21	305-0015	51,000.00	S.Y.	Pavement Removal, Fine, 2 1/2in Depth	\$6.55	\$334,050.00	\$6.50	\$331,500.00	\$6.00	\$306,000.00	\$5.15	\$262,650.00	\$4.00	\$204,000.00
22	306-0001	12,800.00	L.F.	Milled Rumble Strip	\$1.01	\$12,928.00	\$1.75	\$22,400.00	\$1.50	\$19,200.00	\$1.25	\$16,000.00	\$3.00	\$38,400.00
23	401-0069	300.00	S.F.	Water Repellent Treatment	\$32.00	\$9,600.00	\$35.00	\$10,500.00	\$16.00	\$4,800.00	\$48.00	\$14,400.00	\$1.50	\$450.00
24	401-0070	450.00	S.F.	Concrete Penetrating Sealer Treatment	\$28.00	\$12,600.00	\$32.00	\$14,400.00	\$8.00	\$3,600.00	\$37.00	\$16,650.00	\$2.50	\$1,125.00
25	401-0071	3.00	Each	Concrete Core Sampling	\$965.35	\$2,896.05	\$860.00	\$2,580.00	\$1,500.00	\$4,500.00	\$700.00	\$2,100.00	\$305.00	\$915.00
26	406-0002	1.00	C.Y.	Concrete Foundations for Ground Mounted Signs	\$5,850.00	\$5,850.00	\$6,700.00	\$6,700.00	\$4,000.00	\$4,000.00	\$6,400.00	\$6,400.00	\$50,000.00	\$50,000.00
27	499-N0073	1.00	Each	Concrete Pylon	\$40,056.00	\$40,056.00	\$45,000.00	\$45,000.00	\$125,000.00	\$125,000.00	\$85,000.00	\$85,000.00	\$50,000.00	\$50,000.00
28	502-0005	224.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$157.61	\$35,304.64	\$127.00	\$28,448.00	\$100.00	\$22,400.00	\$120.00	\$26,880.00	\$135.00	\$30,240.00
29	502-0006	136.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$194.63	\$26,469.68	\$138.00	\$18,768.00	\$160.00	\$21,760.00	\$200.00	\$27,200.00	\$220.00	\$29,920.00
30	502-0007	152.00	L.F.	12 In Reinforced Concrete Pipe	\$175.03	\$26,604.56	\$127.00	\$19,304.00	\$165.00	\$25,080.00	\$150.00	\$22,800.00	\$155.00	\$23,560.00
31	502-0010	16.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$629.97	\$10,079.52	\$250.00	\$4,000.00	\$500.00	\$8,000.00	\$300.00	\$4,800.00	\$500.00	\$8,000.00
32	503-0003	14.00	Each	Inlet, Type D2	\$8,821.25	\$123,497.50	\$5,800.00	\$81,200.00	\$7,500.00	\$105,000.00	\$8,500.00	\$119,000.00	\$25,000.00	\$350,000.00
33	503-0253	3.00	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$3,767.84	\$11,303.52	\$2,500.00	\$7,500.00	\$2,500.00	\$7,500.00	\$5,000.00	\$15,000.00	\$3,800.00	\$11,400.00
34	503-N0018	2.00	Each	Concrete Collar	\$2,468.73	\$4,937.46	\$1,100.00	\$2,200.00	\$1,750.00	\$3,500.00	\$4,000.00	\$8,000.00	\$10,000.00	\$20,000.00
35	503-N0045	2.00	Each	Reset Frame, Type G-2 with Extension	\$740.04	\$1,480.08	\$1,350.00	\$2,700.00	\$2,000.00	\$4,000.00	\$3,200.00	\$6,400.00	\$5,000.00	\$10,000.00
36	508-0003	45.00	L.F.	Concrete Median Barrier, Protection	\$943.00	\$42,435.00	\$1,050.00	\$47,250.00	\$700.00	\$31,500.00	\$1,000.00	\$45,000.00	\$625.00	\$28,125.00
37	508-0007	8.00	L.F.	Concrete Median Barrier Removal, Roadway	\$424.65	\$3,397.20	\$1,200.00	\$9,600.00	\$320.00	\$2,560.00	\$41.00	\$328.00	\$600.00	\$4,800.00
38	508-N0016	25.00	L.F.	Modified Concrete Median Barrier, Protection	\$1,067.00	\$26,675.00	\$750.00	\$18,750.00	\$675.00	\$16,875.00	\$1,200.00	\$30,000.00	\$605.00	\$15,125.00
39	509-0001	18.00	S.F.	Sign Panels	\$125.00	\$2,250.00	\$150.00	\$2,700.00	\$200.00	\$3,600.00	\$137.00	\$2,466.00	\$125.00	\$2,250.00
40	509-0008	42.00	L.F.	Timber Posts	\$75.00	\$3,150.00	\$80.00	\$3,360.00	\$125.00	\$5,250.00	\$82.00	\$3,444.00	\$75.00	\$3,150.00
41	510-0031	7,600.00	L.F.	Removal of Beam Guide Rail	\$5.00	\$38,000.00	\$12.00	\$91,200.00	\$5.50	\$41,800.00	\$5.00	\$38,000.00	\$5.00	\$38,000.00
42	510-N0080	10,675.00	L.F.	Beam Guide Rail, Pre-Stained	\$42.00	\$448,350.00	\$45.00	\$480,375.00	\$45.00	\$480,375.00	\$46.00	\$491,050.00	\$42.00	\$448,350.00
43	510-N0081	300.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$62.00	\$18,600.00	\$65.00	\$19,500.00	\$70.00	\$21,000.00	\$68.00	\$20,400.00	\$62.00	\$18,600.00
44	510-N0082	4.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,000.00	\$8,000.00	\$2,600.00	\$10,400.00	\$2,250.00	\$9,000.00	\$2,200.00	\$8,800.00	\$2,000.00	\$8,000.00
45	510-N0083	3.00	Each	Parapet Connection, Type A, Pre-Stained	\$5,000.00	\$15,000.00	\$6,300.00	\$18,900.00	\$5,500.00	\$16,500.00	\$5,500.00	\$16,500.00	\$5,000.00	\$15,000.00
46	510-N0084	1.00	Each	Parapet Connection, Type B, Pre-Stained	\$1,450.00	\$1,450.00	\$3,300.00	\$3,300.00	\$1,800.00	\$1,800.00	\$1,600.00	\$1,600.00	\$1,450.00	\$1,450.00
47	510-N0088	7.00	Each	Tangent Guide Rail Terminal, Pre-Stained	\$4,100.00	\$28,700.00	\$5,100.00	\$35,700.00	\$4,500.00	\$31,500.00	\$4,500.00	\$31,500.00	\$4,100.00	\$28,700.00
48	510-N0091	32.00	Each	Beam Guide Rail Post, 9ft Long, Pre-Stained	\$50.00	\$1,600.00	\$100.00	\$3,200.00	\$75.00	\$2,400.00	\$55.00	\$1,760.00	\$50.00	\$1,600.00
49	515-0003	49.00	Each	Delineator, Type PA-W	\$99.00	\$4,851.00	\$125.00	\$6,125.00	\$110.00	\$5,390.00	\$108.00	\$5,292.00	\$99.00	\$4,851.00
50	515-0006	78.00	Each	Delineator, Type PA-Y	\$99.00	\$7,722.00	\$125.00	\$9,750.00	\$110.00	\$8,580.00	\$108.00	\$8,424.00	\$99.00	\$7,722.00
51	516-0006	30,000.00	L.F.	Striping and Marking Removal, Mechanical	\$0.65	\$19,500.00	\$0.93	\$27,900.00	\$0.80	\$24,000.00	\$0.80	\$24,000.00	\$0.70	\$21,000.00
52	516-0007	30,000.00	L.F.	Temporary Pavement Striping	\$0.70	\$21,000.00	\$0.35	\$10,500.00	\$0.33	\$9,900.00	\$0.35	\$10,500.00	\$0.30	\$9,000.00
53	516-0015	24,383.00	L.F.	Traffic Stripes, Thermoplastic	\$4.95	\$120,695.85	\$1.50	\$36,574.50	\$1.50	\$36,574.50	\$1.48	\$36,086.84	\$2.00	\$48,766.00
54	517-0001	1.00	L.S.	Furnish Field Office, Type A	\$12,223.42	\$12,223.42	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00	\$127,436.00	\$127,436.00	\$20,000.00	\$20,000.00
55	517-0007	24.00	Mnth	Maintain Field Office, Type A	\$2,400.00	\$57,600.00	\$4,000.00	\$96,000.00	\$4,200.00	\$100,800.00	\$500.00	\$12,000.00	\$4,000.00	\$96,000.00
56	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
57	522-0001	25.00	Each	Test Pits	\$555.33	\$13,883.25	\$400.00	\$10,000.00	\$100.00	\$2,500.00	\$1,000.00	\$25,000.00	\$2,000.00	\$50,000.00
58	524-0064	1.00	Each	Impact Attenuator, Type Non-Gating, Re-Directive	\$57,500.00	\$57,500.00	\$55,000.00	\$55,000.00	\$75,000.00	\$75,000.00	\$52,000.00	\$52,000.00	\$57,500.00	\$57,500.00
59	525-0004	2.00	Each	Mile Marker, Type RG	\$225.00	\$450.00	\$175.00	\$350.00	\$240.00	\$480.00	\$250.00	\$500.00	\$325.00	\$650.00
60	525-0005	2.00	Each	Mile Marker, Type RP	\$225.00	\$450.00	\$175.00	\$350.00	\$240.00	\$480.00	\$250.00	\$500.00	\$325.00	\$650.00

BaseLine Item Detail					Crisdel Group, Inc.		Green Construction, Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
62	530-N0001		450.00	Each										
				Removal of Raised Pavement Markers	\$12.95	\$5,827.50	\$5.00	\$2,250.00	\$22.00	\$9,900.00	\$0.01	\$4.50	\$3.00	\$1,350.00
63	532-0001	250,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
64	601-0003		500.00	L.F.			\$27.00	\$13,500.00	\$17.00	\$8,500.00	\$7.50	\$3,750.00	\$25.00	\$12,500.00
65	601-0005		65.00	L.F.			\$140.00	\$9,100.00	\$100.00	\$6,500.00	\$55.00	\$3,575.00	\$125.00	\$8,125.00
66	601-0010		200.00	L.F.			\$5.50	\$1,100.00	\$30.00	\$6,000.00	\$4.00	\$800.00	\$5.00	\$1,000.00
67	601-0015		1.00	Each			\$8,500.00	\$8,500.00	\$7,500.00	\$7,500.00	\$6,450.00	\$6,450.00	\$7,500.00	\$7,500.00
68	601-0149		2.00	Each			\$6,800.00	\$13,600.00	\$3,500.00	\$7,000.00	\$6,450.00	\$12,900.00	\$6,000.00	\$12,000.00
69	603-0025		2.00	Each			\$2,600.00	\$5,200.00	\$12,500.00	\$25,000.00	\$3,300.00	\$6,600.00	\$2,500.00	\$5,000.00
70	703-0001	14,000.00	S.Y.	Topsoil	\$9.85	\$137,900.00	\$5.50	\$77,000.00	\$8.00	\$112,000.00	\$8.00	\$112,000.00	\$10.00	\$140,000.00
71	704-0001	14,000.00	S.Y.	Seeding, Type A	\$2.65	\$37,100.00	\$1.70	\$23,800.00	\$3.00	\$42,000.00	\$1.65	\$23,100.00	\$3.00	\$42,000.00
72	706-0001	14,000.00	S.Y.	Permanent Soil Stabilization Matting	\$4.25	\$59,500.00	\$6.00	\$84,000.00	\$4.75	\$66,500.00	\$5.50	\$77,000.00	\$4.00	\$56,000.00
73	801-0001		1.00	L.S.			\$75,000.00	\$75,000.00	\$1,575,000.00	\$1,575,000.00	\$217,000.00	\$217,000.00	\$150,000.00	\$150,000.00
74	801-0002	11,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$72.57	\$798,270.00	\$35.00	\$385,000.00	\$10.00	\$110,000.00	\$108.00	\$1,188,000.00	\$43.00	\$473,000.00
75	801-0003	14,500.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$20.66	\$299,570.00	\$12.00	\$174,000.00	\$25.00	\$362,500.00	\$35.00	\$507,500.00	\$39.00	\$565,500.00
76	801-0006	1,000.00	M.H.	Traffic Protection Patrol, Full-Time	\$0.01	\$10.00	\$160.00	\$160,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$100.00	\$100,000.00
77	801-0009		6.00	Each			\$12,000.00	\$72,000.00	\$6,000.00	\$36,000.00	\$2,500.00	\$15,000.00	\$11,100.00	\$66,600.00
78	801-0013		2.00	Each			\$25,000.00	\$50,000.00	\$25,000.00	\$50,000.00	\$5,000.00	\$10,000.00	\$40,000.00	\$80,000.00
79	801-0018		1.00	Each			\$8,500.00	\$8,500.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00
80	801-0019		3.00	Each			\$1,600.00	\$4,800.00	\$2,750.00	\$8,250.00	\$3,500.00	\$10,500.00	\$2,000.00	\$6,000.00
81	801-0020		3.00	Each			\$110.00	\$330.00	\$550.00	\$1,650.00	\$400.00	\$1,200.00	\$1,500.00	\$4,500.00
82	801-0021		7.00	Each			\$8,500.00	\$59,500.00	\$1.00	\$7.00	\$4,500.00	\$31,500.00	\$22,000.00	\$154,000.00
83	801-0022		9.00	Each			\$1,800.00	\$16,200.00	\$1.00	\$9.00	\$7,500.00	\$67,500.00	\$550.00	\$4,950.00
84	801-0023		3.00	Each			\$110.00	\$330.00	\$1.00	\$3.00	\$500.00	\$1,500.00	\$26,200.00	\$78,600.00
85	803-N0001		1.00	L.S.			\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00	\$55,000.00	\$55,000.00	\$661,176.00	\$661,176.00
				Maintenance and Protection of Traffic on State, County, and Local Roadways	\$11,262.60	\$11,262.60								
						\$7,056,650.00		\$7,454,383.83		\$7,951,173.50		\$8,120,396.34		\$8,194,000.00

BaseLine Item Detail					D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total
1	104-0001	1.00	L.S.	Construction Layout	\$120,000.00	\$120,000.00
2	104-0002	1.00	L.S.	Mobilization	\$460,000.00	\$460,000.00
3	107-0001	1.00	L.S.	Progress Schedule	\$15,000.00	\$15,000.00
4	108-0001	13,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$13,000.00
5	108-N0004	500.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$500.00
6	202-0002	4,000.00	C.Y.	Roadway Excavation, Earth	\$155.00	\$620,000.00
7	202-0009	10,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$10,000.00
8	203-0002	3,500.00	C.Y.	Embankment, Grade A	\$100.00	\$350,000.00
9	208-0008	2,500.00	L.F.	Heavy Duty Silt Fence	\$10.00	\$25,000.00
10	208-0022	30.00	Each	Inlet Filter, Type 2	\$150.00	\$4,500.00
11	208-0024	50.00	Ton	Construction Driveway	\$130.00	\$6,500.00
12	208-N0001	1.00	Each	Concrete Washout Facility	\$3,700.00	\$3,700.00
13	213-0002	1,000.00	Ton	Disposal of Regulated Material	\$100.00	\$100,000.00
14	301-N0002	6,200.00	S.Y.	Aggregate Base Course, 8 in Thick	\$50.00	\$310,000.00
15	302-N0003	8,000.00	Ton	Warm Mix Asphalt 12.5L76 Surface Course	\$130.00	\$1,040,000.00
16	302-0004	2,800.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$175.00	\$490,000.00
17	302-0063	16,400.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$16,400.00
18	302-0071	35,000.00	L.F.	Polymerized Joint Adhesive	\$0.55	\$19,250.00
19	302-N0007	5,500.00	GAL	Trackless Tack Coat	\$4.30	\$23,650.00
20	303-0001	5,600.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$60.00	\$336,000.00
21	305-0015	51,000.00	S.Y.	Pavement Removal, Fine, 2 1/2in Depth	\$7.50	\$382,500.00
22	306-0001	12,800.00	L.F.	Milled Rumble Strip	\$0.75	\$9,600.00
23	401-0069	300.00	S.F.	Water Repellent Treatment	\$34.50	\$10,350.00
24	401-0070	450.00	S.F.	Concrete Penetrating Sealer Treatment	\$30.00	\$13,500.00
25	401-0071	3.00	Each	Concrete Core Sampling	\$1,100.00	\$3,300.00
26	406-0002	1.00	C.Y.	Concrete Foundations for Ground Mounted Signs	\$6,300.00	\$6,300.00
27	499-N0073	1.00	Each	Concrete Pylon	\$51,000.00	\$51,000.00
28	502-0005	224.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$200.00	\$44,800.00
29	502-0006	136.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$300.00	\$40,800.00
30	502-0007	152.00	L.F.	12 In Reinforced Concrete Pipe	\$400.00	\$60,800.00
31	502-0010	16.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$800.00	\$12,800.00
32	503-0003	14.00	Each	Inlet, Type D2	\$7,000.00	\$98,000.00
33	503-0253	3.00	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$4,000.00	\$12,000.00
34	503-N0018	2.00	Each	Concrete Collar	\$7,000.00	\$14,000.00
35	503-N0045	2.00	Each	Reset Frame, Type G-2 with Extension	\$2,000.00	\$4,000.00
36	508-0003	45.00	L.F.	Concrete Median Barrier, Protection	\$1,100.00	\$49,500.00
37	508-0007	8.00	L.F.	Concrete Median Barrier Removal, Roadway	\$1,000.00	\$8,000.00
38	508-N0016	25.00	L.F.	Modified Concrete Median Barrier, Protection	\$1,150.00	\$28,750.00
39	509-0001	18.00	S.F.	Sign Panels	\$145.00	\$2,610.00
40	509-0008	42.00	L.F.	Timber Posts	\$65.00	\$2,730.00
41	510-0031	7,600.00	L.F.	Removal of Beam Guide Rail	\$6.00	\$45,600.00
42	510-N0080	10,675.00	L.F.	Beam Guide Rail, Pre-Stained	\$43.00	\$459,025.00
43	510-N0081	300.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$63.00	\$18,900.00
44	510-N0082	4.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,600.00	\$10,400.00
45	510-N0083	3.00	Each	Parapet Connection, Type A, Pre-Stained	\$6,000.00	\$18,000.00
46	510-N0084	1.00	Each	Parapet Connection, Type B, Pre-Stained	\$1,500.00	\$1,500.00
47	510-N0088	7.00	Each	Tangent Guide Rail Terminal, Pre-Stained	\$5,000.00	\$35,000.00
48	510-N0091	32.00	Each	Beam Guide Rail Post, 9ft Long, Pre-Stained	\$60.00	\$1,920.00
49	515-0003	49.00	Each	Delineator, Type PA-W	\$120.00	\$5,880.00
50	515-0006	78.00	Each	Delineator, Type PA-Y	\$120.00	\$9,360.00
51	516-0006	30,000.00	L.F.	Striping and Marking Removal, Mechanical	\$0.68	\$20,400.00
52	516-0007	30,000.00	L.F.	Temporary Pavement Striping	\$0.75	\$22,500.00
53	516-0015	24,383.00	L.F.	Traffic Stripes, Thermoplastic	\$5.25	\$128,010.75
54	517-0001	1.00	L.S.	Furnish Field Office, Type A	\$50,000.00	\$50,000.00
55	517-0007	24.00	Mnth	Maintain Field Office, Type A	\$4,300.00	\$103,200.00
56	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00
57	522-0001	25.00	Each	Test Pits	\$2,000.00	\$50,000.00
58	524-0064	1.00	Each	Impact Attenuator, Type Non-Gating, Re-Directive	\$60,000.00	\$60,000.00
59	525-0004	2.00	Each	Mile Marker, Type RG	\$130.00	\$260.00
60	525-0005	2.00	Each	Mile Marker, Type RP	\$130.00	\$260.00

BaseLine Item Detail					D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total
62	530-N0001	450.00	Each	Removal of Raised Pavement Markers	\$30.00	\$13,500.00
63	532-0001	250,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$250,000.00
64	601-0003	500.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$27.00	\$13,500.00
65	601-0005	65.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$135.00	\$8,775.00
66	601-0010	200.00	L.F.	#8 A.W.G. Ground Wire	\$6.00	\$1,200.00
67	601-0015	1.00	Each	Junction Box, Type C	\$8,100.00	\$8,100.00
68	601-0149	2.00	Each	Concrete Base, Type LP	\$6,500.00	\$13,000.00
69	603-0025	2.00	Each	Relocate Light Pole and Luminaire	\$2,700.00	\$5,400.00
70	703-0001	14,000.00	S.Y.	Topsoil	\$11.00	\$154,000.00
71	704-0001	14,000.00	S.Y.	Seeding, Type A	\$3.00	\$42,000.00
72	706-0001	14,000.00	S.Y.	Permanent Soil Stabilization Matting	\$4.50	\$63,000.00
73	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$521,469.25	\$521,469.25
74	801-0002	11,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$20.00	\$220,000.00
75	801-0003	14,500.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$70.00	\$1,015,000.00
76	801-0006	1,000.00	M.H.	Traffic Protection Patrol, Full-Time	\$145.00	\$145,000.00
77	801-0009	6.00	Each	Furnishing Portable Variable Message Sign	\$10,000.00	\$60,000.00
78	801-0013	2.00	Each	Furnishing Truck with Mounted Attenuator	\$35,000.00	\$70,000.00
79	801-0018	1.00	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$6,000.00	\$6,000.00
80	801-0019	3.00	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$8,000.00	\$24,000.00
81	801-0020	3.00	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$3,000.00	\$9,000.00
82	801-0021	7.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$5,000.00	\$35,000.00
83	801-0022	9.00	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$4,000.00	\$36,000.00
84	801-0023	3.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$3,000.00	\$9,000.00
85	803-N0001	1.00	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$100,000.00	\$100,000.00
						\$8,697,000.00